

19-MA0016	Construction of Riverbank Protection along Rio Grande de Mindanao (Kalanganan to Bucana Section, Phase II) Cotabato City	CCDEO	Public Bidding	November 20-27, 2018	December 14, 2018	December 18, 2018	December 19, 2018	GAA FY-2019	24,363,063.49			
19-MA0017	Construction of River Bank Protection (Revetment) along Tamontaka River (Downstream) Kalanganan 2, Cotabato City	CCDEO	Public Bidding	November 20-27, 2018	December 14, 2018	December 18, 2018	December 19, 2018	GAA FY-2019	32,463,814.56			
19-MA0020	Construction of Multi-Purpose Building (Covered Court) Brgy. Poblacion (Datu Udtong Memorial HS) Pagalungan, Maguindanao	CCDEO	Public Bidding	December 4-11, 2018	December 27, 2018	December 31, 2018	January 2, 2018	GAA FY-2019	1,955,906.57			
19-MA0030	Construction of Multi-Purpose Building Brgy. Rempes Upi, Maguindanao	CCDEO	Public Bidding	December 4-11, 2018	December 27, 2018	December 31, 2018	January 2, 2018	GAA FY-2019	1,976,644.08			
19-MA0050	Construction of Multi-Purpose Building (Covered Court) Brgy. Damalask (Damasalak ES) Pagalungan, Maguindanao	CCDEO	Public Bidding	December 4-11, 2018	December 27, 2018	December 31, 2018	January 2, 2018	GAA FY-2019	1,955,906.57			
19-MA0021	Construction of Multi-Purpose Building (Covered Court) Brgy. Kiladap Talitay, Maguindanao	CCDEO	Public Bidding	December 7-14, 2018	December 27, 2018	December 31, 2018	January 2, 2018	GAA FY-2019	1,976,644.08			
19-MA0022	Construction of Multi-Purpose Building, Brgy. Ambolodto Datu Odin Sinsuat, Maguindanao	CCDEO	Public Bidding	December 7-14, 2018	December 27, 2018	December 31, 2018	January 2, 2018	GAA FY-2019	1,976,644.08			
19-MA0025	Construction of Multi-Purpose Building Brgy. Kurintem Datu Odin Sinsuat, Maguindanao	CCDEO	Public Bidding	December 7-14, 2018	December 27, 2018	December 31, 2018	January 2, 2018	GAA FY-2019	2,969,440.74			
19-MA0026	Construction of Multi-Purpose Building Brgy. Neketan Datu Odin Sinsuat, Maguindanao	CCDEO	Public Bidding	December 7-14, 2018	December 27, 2018	December 31, 2018	January 2, 2018	GAA FY-2019	1,976,644.08			
19-MA0027	Construction of Multi-Purpose Building Brgy. Pagalungan Mother Kabuntalan, Maguindanao	CCDEO	Public Bidding	December 7-14, 2018	December 27, 2018	December 31, 2018	January 2, 2018	GAA FY-2019	1,976,644.08			
19-MA0028	Construction of Multi-Purpose Building Brgy. Pinguiaman Datu Odin Sinsuat, Maguindanao	CCDEO	Public Bidding	December 7-14, 2018	December 27, 2018	December 31, 2018	January 2, 2018	GAA FY-2019	2,969,440.74			
19-MA0031	Construction of Multi-Purpose Building Brgy. Sefegeren Upi, Maguindanao	CCDEO	Public Bidding	December 7-14, 2018	December 27, 2018	December 31, 2018	January 2, 2018	GAA FY-2019	1,976,644.08			
19-MA0035	Construction of Multi-Purpose Building Brgy. Kilalan Talitay, Maguindanao	CCDEO	Public Bidding	December 7-14, 2018	December 27, 2018	December 31, 2018	January 2, 2018	GAA FY-2019	1,976,644.08			
19-MA0002	Concrete Reconstruction with 280mm slab at Cotabato-Allah Valley-Marbel Road K1849+116 to K1849+229, Cotabato City	CCDEO	Public Bidding	December 8-15, 2018	December 28, 2018	January 2, 2018	January 4, 2018	GAA FY-2019	3,351,033.93			