				***************************************			
300221101591000	300226103097000	300226103081000	300221101599000	300221101596000	300221101592000	310103101023000	38
Convergence and Special Support Program-Basic Infrastructure Program (BIP)- Access Roads and / Or Bridges from the National Road/s leading to Major/ Strategic Public Buildings/ Facilities- Construction of Road at Barangay Mabini, Cebu City	Convergence and Special Support Porgram- Basic Infrastructure Program (BIP)- Multi- Purpose Buildings/Facilities to Support Social Services- Construction (Completion) of Multi- Purpose Building, Barangay Sudion II, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP). Multi- Purpose Bulldings/Facilities to Support Social Services- Construction (Completion) of Multi- Purpose Building, Barangay Buet Taup, Cebu City	Convergence and Special Support Program- Besic Infrastructure Program (BIP)- Access Roads and / or Bridges from the National Road/s leading to Major/ Strategic Public Buildings/ Facilities- Construction of Road at Barangay Tejero, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Access Roads and / or Bridges from the National Road/s leading to Major/ Strategic Public Buildings/ Facilities- Construction of Road at Barangay Kasambagan, Cebu City	Convergence and Special Support Program-Basic Infrastructure Program (BIP)- Access Roads and f or Bridges from the National Road/s leading to Major/ Strategic Public Buildings/ Facilities- Construction of Road at Barangay Apas, Cebu City	OOI: Ensure Safe and Reliable National Road System- Asset Preservation Program- Preventive Maintenance- Tertlary Roads- Quezon Blvd. (CB) - (S00121CB) Chainage 680 - Chainage 1062, Cebu City	Procurement Program/Project
Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	
Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Mode of Procurement
Dec. 03, 2021	Dec. 03, 2021	Dec. 03, 2021	Nov. 29, 2021	Nov. 29, 2021	Nov. 29, 2021	Nov. 22, 2021	Advertisement/ Posting of IB/REI
Dec. 27, 2021	Dec. 27, 2021	Dec. 27, 2021	Dec. 22, 2021	Dec. 22, 2021	Dec. 22, 2021	Dec. 22, 2021	schedule for each Procurement Activity sent/ Submission/ Notice of of Opening of Award S
March 22, 2022 March 24, 2022	Feb. 04, 2022	Feb. 04, 2022	Feb. 04, 2022	Feb. 04, 2022	Feb. 04, 2022	Feb. 04, 2022	Notice of Award
March 24, 2022	Feb. 21, 2022	Feb. 22, 2022	Feb. 23, 2022	Feb. 23, 2022	Feb. 21, 2022	Feb. 21, 2022	Contract Signing
eo b	gop	Gop	GOP	Gop	Gop	GoP	Source of Funds
4,950,000.00	4,950,000.00	2,970,000.00	4,950,000.00	4,950,000.00	4,950,000.00	9,231,600.00	Total Es
							Estimated Budget (Php)  MOOE
							8
Roads- Construction- Concrete	Construction of MPB	Construction/ Completion of MPB	Roads- Construction- Concrete	Roads- Construction- Concrete	Roads- Construction- Concrete	Rehabilitation of Roads (Concrete)	Remarks (brief description of Program/Activity/Program/Activity/P
22HH0061	22HH0060	22HH0059	22HH0058	22HH0057	22HH0056	22HH0055	Contract ID

200220	100000000000000000000000000000000000000						
300226103101000 要 <b>仮</b> 予 <del>原</del>	300226103099000 	320101108363000 V 2 V C T P	300221101600000	300221101593000	300221101598000	300221101595000	38
Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Multi- Purpose Buildings/ Facilities to Support Social Services- Rehabilitation of Multi-Purpose Building, Barangay Tabunan, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Multi- Purpose Buildings/Facilities to Support Social Services- Rehabilitation of Multi-Purpose Building, Barangay Bonbon, Cebu City	002: Protect Lives and Properties Against Major Floods - Rood Management Program-Construction/ Maintenance of Flood Mitigation Structures and Drainage Systems- Construction of Flood Mitigation Structure at Barangay Basak San Nicolas, Cebu City	Convergence and Special Support Program-Basic Infrastructure Program (BIP)- Access Road / Or Bridges from the National Road/s leading to major/ Strategic Public Buildings/ Facilities-Construction of Road at Barangay Zapatera. Cebu City	Convergence and Special Support Program - Basic Infrastructure Program (BIP)- Access Roads and / Or Bridges from the National Road/s leading to Major/ Strategic Public Buildings/ Facilities- Construction of Road at Barangay Busay, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Access Roads and/ Or Bridges from the National Road/s leading to Wajor/ Strategic Public Buildings/Facilities- Construction of Road at Barangay Lusaran, Cebu City	Convergence and Special Support Program - Basic Infrastructure Program (BIP)- Access Roads and / Or Bridges from the National Road/s leading to Major/ Strategic Public Buildings/ Facilities- Construction of Road at Barangay Hipodromo, Cebu City	Procurement Program/Project
Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	PMO/ End-User
Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Mode of Frocurement
Jan. 17, 2022	Jan. 17, 2022	Dec. 03, 2021	Dec. 03, 2021	Dec. 03, 2021	Dec. 03, 2021	Dec. 03, 2021	Sche Advertisement/ Posting of IB/REI
Feb. 09, 2022	Feb. 09, 2022	Dec. 27, 2021	Feb. 16, 2022	Dec. 27, 2021	Dec. 27, 2021	Dec. 27, 2021	Schedule for Each Procusement Activity nent/ Submission/ Notice of of Opening of Award Bids Award
Feb. 22, 2022	Feb. 22, 2022	March 22, 2022 March 24, 2022	Feb. 23, 2022	Feb. 04, 2022	Feb. 04, 2022	Feb. 22, 2022	Notice of Award
March 11, 2022	Feb. 23, 2022	March 24, 2022	March 11, 2022	Feb. 21, 2022	Feb. 21, 2022	March 10, 2022	Contract Signing
Gop	98	GoP	GO <sub>P</sub>	GoP	SS SS	ල්දුව	Source of Funds
4,950,000.00	4,950,000.00	49,000,000.00	4,950,000.00	4,950,000.00	4,950,000.00	4,950,000.00	Total
							Estimated Budget (Php)  MOOE
		The second secon					(Php)
Rehabilitation of MPB	Rehabilitation of MPB	Siope Protection	Roads-Construction- Concrete	Roads- Construction- Concrete	Roads- Construction- Concrete	Roads- Construction- Concrete	Remarks (brief description of Program/Activity/P
22HH0068	22HH0067	22HH0066	22HH0065	22HH0064	22HH0063	22HH0062	Contract ID

COLUMN DESCRIPTION DE LA COLUMN	CALL THE PARTY OF	e järgeng voor samma oo samma oo samma mindrede bespenga samma oo samma	ažmoj militotia plavosnico americani papa militoria				
300226103078000	300226103094000	300221101594000	300221101590000	310304100978000	300225100585000	300225100567000	38
Convergence and Special Support Program- Basic Infrastructure Program (BEP)- Multi- Purpose Buildings/ Facilities to Support Social Services- Construction (Completion) of Multi- Purpose Building at Barangay Babag, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Multi- Purpose Buildings/ Facilities to Support Social Services- Construction of Multi-Purpose Building, Barangay Babag, Cebu City	Convergence and Special Support Program-Basic Infrastructure Program (BIP)- Access Roads and f Or Bridges from the National Road/s leading to Major/ Strategic Public Buildings/ Facilities- Construction of Road at Barangay Guba, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Access Roads and / Or Bridges fron the National Road/s leading to Major/ Strategic Public Buildings/ Facilities- Construction of Road at Barangay Adlaon, Cebu City	OO1: Ensure Safe and Reliable National Road System- Basic Infrastructure Program (BIP)-Rehabilitation/ Major Repair of Permannent Bridges- Tabacalera Br. (B00415CB) along M.J. Cuenco Ave., Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Flood Mitigation Structures Protecting Public Infrastructures/Facilities- Construction of Drainage System at Barangay San Antonio, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Flood Mitigation Structures Protecting Public Infrastructures/ Facilities- Construction of Drainage System at Barangay T. Padilla, Cebu City	Procurement Program/Project
Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	PMO/ End-User
Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Mode of Procurement
Jan. 31, 2022	Jan. 31, 2022	Jan. 24, 2022	Jan. 24, 2022	3an. 24, 2022	Jan. 17, 2022	Jan. 17, 2022	Advertisement/ Posting of IB/REI
Feb. 22, 2022	Feb. 22, 2022	Feb. 16, 2022	Feb. 16, 2022	Feb. 16, 2022	Feb. 09, 2022	Feb. 09, 2022	Submission/ Opening of Bids
March 1, 2022	March 1, 2022	Feb. 23, 2022	Feb. 23, 2022	March 22, 2022 March 24, 2022	Feb. 22, 2022	Feb. 22, 2022	schedule for Each Procurement Activity nent/ Submission/ Notice of of Opening of Award 8 Bids Award
March 11, 2022	March 11, 2022	March 11, 2022	March 11, 2022	March 24, 2022	March 11, 2022	March 11, 2022	Contract Signing
Cob	gop	Gop	GOP	Gop	dog	φ <sub>Q</sub>	Source of Funds
5,940,000.00	4,950,000.00	4,950,000.00	4,950,000.00	4,950,000.00	4,950,000.00	4,950,000.00	
							Estimated Budget (Php)  MOOE
							(Php)
Construction/ Completion of MPB	Rehabilitation of MPB	Roads- Construction - Concrete	Roads- Construction - Concrete	Bridge: Rehabilitation- Concrete	Flood Control: Construction- Drainage	Flood Control: Construction- Drainage	Remarks (brief description of Program/Activity/project)
22HH0075	22HH0074	22HH0073	22HH0072	22HH0071	22HH0070	22HH0069	Contract ID

58 G
e 12
of 20

Compacitive continues cont		·	yunnon mannon	W. 1501110110110110110110110110110110110110	***************************************		
300226103088000	300226103090000	300226103074000	300221101602000	300225100566000	300225100564000	300225100559000	38
Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Multi- Purpose Buildings/Facilities to Support Social Services- Construction (Completion) of Mutti- Purpose Building, Barangay Suba, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Mutli- Purpose Buildings/ Facilities to Support Social Services- Construction of Mutti-Purpose Building at Barangay Binaliw, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Multi- Purpose Buildings/Facilities to Support Social Services- Construction (Completion) of Multi- Purpose Building, Barangay Paril, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Access Roads and / Or Bridges from the National Road/s leading to Major/Strategic Public Buildings/ Facilities- Construction of Road Ict. Edison Street - Pasteur Street Road, Barangay Apas, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Flood Mitigation Structures Protecting Public Infrastructures/ Facilities- Construction of Drainage System at Barangay San Roque, Cebu City	Convergence and Special Support Program- Basic Infrastructure Program (BIP)- Flood Wiligation Structures Protecting Public Infrastructures/ Facilities- Construction of Drainage System at Barangay Sambag I, Cebu City	Convergence and Special Support Program- Basic Infrastructrure Program (BIP)- Flood Miligation Structures Protecting Public Infrastructures/ Facilities- Construction of Drainage System at Barangay Day-as, Cebu City	Procurement Program/Project
Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	Cebu City District Engineering Office	PMO/ End-User
Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Competitive Bidding	Mode of Procurement
Feb. 07, 2022	Feb. 07, 2022	Feb. 07, 2022	Jan. 31, 2022	Jan. 31, 2022	Jan. 31, 2022	Jan. 31, 2022	Sche Advertisement/ Posting of IB/REI
March 02, 2022	March 02, 2022	March 02, 2022	Feb. 22, 2022	Feb. 22, 2022	Feb. 22, 2022	March 16, 2022	Schedule for Each Procurement Activity nent/ Submission/ Notice of Co of Opening of Award S
March 02, 2022 March 14, 2022 March 24, 2022	March 14, 2022   March 24, 20	March 22, 2022	March 22, 2022 March 24, 2022	March 1, 2022	March 1, 2022	March 22, 2022	ocusement Actn Notice of Award
March 24, 2022	March 24, 2022	March 24, 2022	March 24, 2022	March 11, 2022	March 18, 2022	March 24, 2022	ity Contract Signing
G <sub>O</sub> <sup>®</sup>	Gop	E E	e e	Gop	ବୃତ	g <sub>Q</sub>	Source of Funds
19,800,000.00	4,950,000.00	4,950,000.00	4,950,000.00	4,950,000.00	4,950,000,00	4,950,000.00	10 10 10 10 10 10 10 10 10 10 10 10 10 1
							Estimated Budget (Php)  MOOE
							96) 8
Construction/ Completion of MPB	Construction of MPB	Construction/ Completion of MPB	Roads-Construction- Concrete	Flood Control: Construction- Drainage	Flood Control: Construction- Drainage	Flood Control: Construction- Drainage	Remarks (brief description of Program/Activity/Program)
22HH0082	22HH0081	22HH0080	22HH0079	22HH0078	22HH0077	22HH0076	Contract ID