



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**METRO MANILA 1<sup>st</sup>**  
**DISTRICT ENGINEERING OFFICE**  
NATIONAL CAPITAL REGION  
West Bank Road, Manggahan Floodway, Rosario, Pasig City

September 25, 2020


**MEMORANDUM**

**FOR :** **Director ELMIRA S. CRUZ-CAISIDO**  
Deputy Executive Director IV  
Government Procurement Policy Board-Technical Support Office  
(GPPB-TSO)  
Unit 2506, Raffles Corporate Center, F. Ortigas Jr. Road,  
Ortigas Center, Pasig City

**SUBJECT :** **Submission of UPDATED/SUPPLEMENTAL APP NON-CSE 2020**

In compliance with the **Submission of Updated/Supplemental APP Non-CSE 2020**, attached herewith is the hard copy of the report needed.

For your guidance and ready reference.

  
**MEDEEN F. CHUA**  
District Engineer

Enc: a/s

cc: ADOR G. CANLAS  
Regional Director

MA. VICTORIA S. GREGORIO  
Officer-In-Charge, Procurement Service

NCR.12.2 RAS/lfpI

September 25, 2020

**MEMORANDUM**

**FOR :** **Director ELMIRA S. CRUZ-CAISIDO**  
Deputy Executive Director IV  
Government Procurement Policy Board-Technical Support Office  
(GPPB-TSO)  
Unit 2506, Raffles Corporate Center, F. Ortigas Jr. Road,  
Ortigas Center, Pasig City

**SUBJECT :** **Submission of UPDATED/SUPPLEMENTAL APP NON-CSE 2020**

In compliance with the **Submission of Updated/Supplemental APP Non-CSE 2020**, attached herewith is the hard copy of the report needed.

For your guidance and ready reference.

  
**MEDIEL F. CHUA**  
District Engineer

Enc: a/s

cc: ADOR G. CANLAS  
Regional Director

MA. VICTORIA S. GREGORIO  
Officer-In-Charge, Procurement Service

NCR.12.2 RAS/lfp



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**METRO MANILA 1ST DISTRICT ENGINEERING OFFICE**  
West Bank Road Manggahan Floodway

**ANNUAL PROCUREMENT PLAN 2020**

**CONGRESSIONAL DISTRICT: SAN JUAN, MANDALUYONG, PASIG, TAGUIG, MARIKINA**

Contract ID	Procurement Program / Project	PMO/End User	Procurement Method	Schedule for Each Procurement Activity				Source of Funds	Estimated Budget (Php)			Remarks
				Advertisement/ Posting of REOI	Submission/ Opening of Bids	Notice of Award	Contract Signing		Total	MOOE	CO	Brief Description of Program/ Project
20OB0084	Rehabilitation of East Bank Road Open Channel Brgy. Sta. Lucia, Pasig City	Construction	Public Bidding	10/18/2019	11/07/2019	01/15/2020	01/24/2020	GAA 2019	9,649,823.54		9,649,823.54	Rehabilitation of East Bank Road Open Channe
20OB0085	Rehabilitation of Hakbangan Creek, Pasig City	Construction	Public Bidding	10/18/2019	11/07/2019	01/15/2020	01/24/2020	GAA 2019	4,824,941.90		4,824,941.90	Rehabilitation
20OB0088	Widening/Construction of Slope Protection along East Bank Road, Manggahan Floodway Rosario Pasig City (Package 1)	Construction	Public Bidding	10/18/2019	11/07/2019	01/15/2020	01/24/2020	GAA 2019	48,249,951.61		48,249,951.61	Widening/Construction of Slope Protection
20OB0089	Widening/Construction of Slope Protection along East Bank Road, Manggahan Floodway Rosario Pasig City (Package 2)	Construction	Public Bidding	10/18/2019	11/07/2019	01/15/2020	01/24/2020	GAA 2019	48,249,555.93		48,249,555.93	Widening/Construction of Slope Protection
20OB0154	Construction of Gravity Wall along Nangka River, Brgy. Fortune, Marikina City	Construction	Public Bidding	10/18/2019	11/07/2019	01/15/2020	01/24/2020	GAA 2019	33,774,932.00		33,774,932.00	Construction of Gravity Wall
20OB0155	Improvement of Slope Protection along Nangka River, Brgy. Parang, Marikina City	Construction	Public Bidding	10/18/2019	11/07/2019	01/15/2020	01/24/2020	GAA 2019	33,774,983.61		33,774,983.61	Improvement of Slope Protection
20OB0156	Improvement of Slope Protection along Nangka River, Libya Extension, Marikina City	Construction	Public Bidding	10/18/2019	11/07/2019	01/15/2020	01/24/2020	GAA 2019	38,599,993.65		38,599,993.65	Improvement of Slope Protection
20OB0157	Rehabilitation of Slope Protection along Nangka River, Brgy. Nangka, Marikina City	Construction	Public Bidding	10/18/2019	11/07/2019	01/15/2020	01/24/2020	GAA 2019	38,599,993.65		38,599,993.65	Rehabilitation of Slope Protection
20OB0132	Construction of Academic Building (Phase 2), PAICOE, Legaspi Compound, Fort Bonifacio, Taguig City	Construction	Public Bidding	10/23/2019	11/13/2019	01/15/2020	01/24/2020	GAA 2019	55,439,748.64		55,439,748.64	Construction of Academic Building
20OB0152	Rehabilitation of Tañong Creek including site development, Barangay Tañong, Marikina City	Construction	Public Bidding	10/23/2019	11/13/2019	01/15/2020	01/24/2020	GAA 2019	4,949,480.99		4,949,480.99	Rehabilitation of Tañong Creek including site development
20OB0165	Rehabilitation of Road Network, Barangay Concepcion Dos, Marikina City	Construction	Public Bidding	10/23/2019	11/13/2019	01/15/2020	01/24/2020	GAA 2019	3,955,478.91		3,955,478.91	Rehabilitation of Road Network
20OB0166	Rehabilitation of Road Network, Barangay Fortune, Marikina City	Construction	Public Bidding	10/23/2019	11/13/2019	01/15/2020	01/24/2020	GAA 2019	5,939,681.67		5,939,681.67	Rehabilitation of Road Network
20OB0167	Rehabilitation of Road Network, Barangay Marikina Heights, Marikina City	Construction	Public Bidding	10/23/2019	11/13/2019	01/15/2020	01/24/2020	GAA 2019	7,916,011.26		7,916,011.26	Rehabilitation of Road Network
20OB0112	Asphalting / Road Reblocking at Palar Area, Pinagsama, Taguig City	Construction	Public Bidding	10/23/2019	11/13/2019	01/15/2020	01/24/2020	GAA 2019	16,829,628.33		16,829,628.33	Asphalting / Road
20OB0124	Cuasay Avenue/Bayani Road Extension to C6, Hagonoy/New Lower Bicutan Boundary, Taguig City	Construction	Public Bidding	10/23/2019	11/13/2019	01/15/2020	01/24/2020	GAA 2019	25,343,428.29		25,343,428.29	Cuasay Avenue/Bayani Road Extension
20OB0136	Improvement of Barangay Roads, central Signal, Taguig City	Construction	Public Bidding	10/23/2019	11/13/2019	01/15/2020	01/24/2020	GAA 2019	9,899,208.12		9,899,208.12	Improvement of Barangay Roads
20OB0137	Improvement of Barangay Roads, South Signal, Taguig City	Construction	Public Bidding	10/23/2019	11/13/2019	01/15/2020	01/24/2020	GAA 2019	9,899,783.23		9,899,783.23	Improvement of Barangay Roads
20OB0138	Improvement of Barangay Roads, Western Bicutan, Taguig City	Construction	Public Bidding	10/23/2019	11/13/2019	01/15/2020	01/24/2020	GAA 2019	29,699,608.18		29,699,608.18	Improvement of Barangay Roads
20OB0017	A Bonifacio-A Luna Rd - K0009 + (-807) - K0009 + 000	Construction	Public Bidding	11/05/2019	11/26/2019	01/24/2020	01/27/2020	GAA 2020	6,196,428.88		6,196,428.88	preventive maintenance
20OB0028	Completion of Multi-Purpose Building.(Sanctuary Center), Welfareville Compound, Brgy. Addition Hills, Mandaluyong	Construction	Public Bidding	11/05/2019	11/26/2019	01/24/2020	01/27/2020	GAA 2020	9,799,971.79		9,799,971.79	Completion of Multi-Purpose Building
20OB0048	Rehabilitation of Infirmary at National Center for Mental Health at Barangay Mauway, Mandaluyong City	Construction	Public Bidding	11/05/2019	11/26/2019	01/24/2020	01/27/2020	GAA 2020	1,959,992.54		1,959,992.54	Rehabilitation
20OB0056	Rehabilitation of Multi Purpose Building at Felimon Javier Elementary School, Mandaluyong City	Construction	Public Bidding	11/05/2019	11/26/2019	01/24/2020	01/27/2020	GAA 2020	979,980.23		979,980.23	Rehabilitation of Multi Purpose Building
20OB0091	Construction of 4 Storey Multi-purpose Building at F. Legaspi Memorial School, Barangay Ugong, Pasig City	Construction	Public Bidding	11/05/2019	11/26/2019	01/24/2020	01/27/2020	GAA 2020	29,399,838.98		29,399,838.98	Construction of 4 Storey Multi-purpose Building



Contract ID	Procurement Program / Project	PMO/End User	Procurement Method	Schedule for Each Procurement Activity				Source of Funds	Estimated Budget (Php)			Remarks
				Advertisement/ Posting of REOI	Submission/ Opening of Bids	Notice of Award	Contract Signing		Total	MOOE	CO	Brief Description of Program/ Project
200B0151	Construction of Multi-purpose Building, Minahan along Kabayani St., Barangay Malanday, Marikina City	Construction	Public Bidding	11/05/2019	11/26/2019	01/24/2020	01/27/2020	GAA 2020	4,796,474.70		4,796,474.70	Construction of Multi-purpose Building
200B0090	Construction (Completion) of Two (2) Storey Multi-Purpose Building (Earthquake Resilient) Phase II, NEDA-CO, Ortigas Center, Pasig City	Construction	Public Bidding	11/08/2019	11/28/2019	01/24/2020	01/27/2020	GAA 2020	41,575,010.77		41,575,010.77	Construction (Completion) Multi-Purpose Building
200B0092	Construction of Multi-purpose Building at Barangay Sta. Lucia, Pasig City	Construction	Public Bidding	11/08/2019	11/28/2019	01/24/2020	01/27/2020	GAA 2020	39,199,994.91		39,199,994.91	Construction of Multi-purpose Building
200B0029	Construction (Completion) of Mandaluyong City College Gymnasium at Barangay Addition Hills, Mandaluyong City	Construction	Public Bidding	11/13/2019	12/03/2020	01/24/2020	01/27/2020	GAA 2020	24,499,972.64		24,499,972.64	Construction (Completion) College Gymnasium
200B0032	Construction (Completion) of Multipurpose Building at Rizal Technological University, Mandaluyong City	Construction	Public Bidding	11/13/2019	12/03/2020	01/24/2020	01/27/2020	GAA 2020	4,899,859.94		4,899,859.94	Construction (Completion) of Multipurpose Building
200B0033	Construction (Completion) of Multi-Purpose Building, City of Mandaluyong Science High School, Barangay Hulo, Mandaluyong City	Construction	Public Bidding	11/13/2019	12/03/2020	01/24/2020	01/27/2020	GAA 2020	6,859,990.13		6,859,990.13	Construction (Completion) of Multipurpose Building
200B0036	Construction of Multi Purpose Building (Covered Court) at Sanctuary at Barangay Addition Hills, Including Facilities and Site Development, Mandaluyong City	Construction	Public Bidding	11/13/2019	12/03/2020	01/24/2020	01/27/2020	GAA 2020	19,599,998.19		19,599,998.19	Construction of Multi Purpose Building
200B0081	Construction (Completion) of Multi-Purpose Building, Isaac Lopez Integrated School, Barangay Isaac Lopez, Mandaluyong City	Construction	Public Bidding	11/13/2019	12/03/2020	01/24/2020	01/27/2020	GAA 2020	4,899,942.97		4,899,942.97	Construction (Completion) of Multipurpose Building
200B0169	Rehabilitation of Road Network, Barangay Tumana, Marikina City	Construction	Public Bidding	11/13/2019	12/03/2020	01/24/2020	01/27/2020	GAA 2020	4,949,544.86		4,949,544.86	Rehabilitation of Road Network
200B0009	Construction of Multi-Purpose Building, San Juan Elementary School, San Juan City	Construction	Public Bidding	11/21/2019	12/10/2019	01/24/2020	01/27/2020	GAA 2020	14,699,681.86		14,699,681.86	Construction of Multi-Purpose Building
200B0025	Rehabilitation of Drainage at NCMH Barangay Mauway, Mandaluyong City	Construction	Public Bidding	11/21/2019	12/10/2019	01/24/2020	01/27/2020	GAA 2020	2,939,887.51		2,939,887.51	Rehabilitation of Drainage
200B0034	Construction (Completion) of National Center for Mental Health at Barangay Mauway, Mandaluyong City	Construction	Public Bidding	11/21/2019	12/10/2019	01/24/2020	01/27/2020	GAA 2020	4,899,977.51		4,899,977.51	Construction (Completion)
200B0049	Rehabilitation of Mandaluyong Justice Hall at Barangay Plainview, Mandaluyong City	Construction	Public Bidding	11/21/2019	12/10/2019	01/24/2020	01/27/2020	GAA 2020	4,899,978.01		4,899,978.01	Rehabilitation
200B0055	Rehabilitation of Multi Purpose Building at E. Rodriguez Integrated School, Mandaluyong City	Construction	Public Bidding	11/21/2019	12/10/2019	01/24/2020	01/27/2020	GAA 2020	1,959,946.59		1,959,946.59	Rehabilitation of Multi Purpose Building
200B0161	Construction of Multi-purpose Building, including site development, Barangay Fortune, Marikina City	Construction	Public Bidding	11/21/2019	12/10/2019	01/24/2020	01/27/2020	GAA 2020	9,898,137.48		9,898,137.48	Construction of Multi-purpose Building
200B0011	Construction(Completion) of Multi-Purpose Building, Brgy. Salapan, San Juan City	Construction	Public Bidding	11/22/2019	12/12/2019	01/24/2020	01/27/2020	GAA 2020	34,299,344.62		34,299,344.62	Construction(Completion) of Multi-Purpose Building
200B0030	Construction (Completion) of Justice Hall Annex at Barangay Plainview, Mandaluyong City	Construction	Public Bidding	11/27/2019	12/18/2019	01/24/2020	01/27/2020	GAA 2020	9,799,952.53		9,799,952.53	Construction (Completion)
200B0012	Rehabilitation of F. Manalo Street/Extension, Drainage, Curbs & Gutter, and Sidewalks, San Juan City	Construction	Public Bidding	11/27/2019	12/18/2019	01/24/2020	01/27/2020	GAA 2020	6,754,728.71		6,754,728.71	Rehabilitation
200B0053	Rehabilitation of Multi Purpose Building at Dona Basilisa Yangco Elementary School, Mandaluyong City	Construction	Public Bidding	11/27/2019	12/18/2019	01/24/2020	01/27/2020	GAA 2020	979,999.94		979,999.94	Rehabilitation of Multi Purpose Building
200B0054	Rehabilitation of Multi Purpose Building at Dona Pilar Gonzaga Elementary School, Mandaluyong City	Construction	Public Bidding	11/27/2019	12/18/2019	01/24/2020	01/27/2020	GAA 2020	1,959,957.73		1,959,957.73	Rehabilitation of Multi Purpose Building
200B0083	Rehabilitation of Drainage System Including Curbs & Gutter, Amang Rodriguez Ave., Pasig City	Construction	Public Bidding	11/27/2019	12/18/2019	01/24/2020	01/27/2020	GAA 2020	9,799,697.31		9,799,697.31	Rehabilitation
200B0016	Construction of Three (3) Storey Multi-purpose Building (Covered Court), Barangay Kabayanan, San Juan City	Construction	Public Bidding	11/29/2019	12/19/2019	01/24/2020	01/27/2020	GAA 2020	68,599,960.49		68,599,960.49	Construction of Three (3) Storey Multi-purpose Building
200B0109	Construction of Multi-Purpose Building, Barangay Wawa, Taguig City	Construction	Public Bidding	11/29/2019	12/19/2019	01/24/2020	01/27/2020	GAA 2020	49,499,793.73		49,499,793.73	Construction of Multi-Purpose Building
200B0150	Construction of Multi-purpose Building, Barangay Barangka, Marikina City	Construction	Public Bidding	11/29/2019	12/19/2019	01/24/2020	01/27/2020	GAA 2020	9,899,907.22		9,899,907.22	Construction of Multi-Purpose Building
200B0096	Bank Improvement / Protection along Pateros River (Phase IX) Brgy. Martinez, Pateros Metro Manila	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	38,599,915.78		38,599,915.78	Bank Improvement / Protection
200B0160	Construction of Multi-purpose Building, including site development, Barangay Concepcion Dos, Marikina City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	4,943,749.97		4,943,749.97	Construction of Multi-purpose Building
200B0018	EDSA/Ortigas Flyover (B03314LZ) along EDSA/Ortigas Flyover	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	4,824,970.68		4,824,970.68	Retrofitting/strengthening



Contract ID	Procurement Program / Project	PMO/End User	Procurement Method	Schedule for Each Procurement Activity				Source of Funds	Estimated Budget (Php)			Remarks
				Advertisement/ Posting of REOI	Submission/ Opening of Bids	Notice of Award	Contract Signing		Total	MOOE	CO	Brief Description of Program/ Project
20OB0019	EDSA/Ortigas Flyover (B03315LZ) along EDSA/Ortigas Flyover	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	4,824,970.68		4,824,970.68	Retrofitting/strengthening
20OB0020	EDSA/Ortigas Interchange (B03317LZ) along EDSA/Ortigas Interchange	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	3,859,978.98		3,859,978.98	Retrofitting/strengthening
20OB0039	Construction of Multi Purpose Building at Jose Fabella Center, Barangay Addition Hills, Mandaluyong	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	24,499,999.95		24,499,999.95	Construction of Multi Purpose Building
20OB0042	Construction of Multi Purpose Building including site development at National Center for Mental Health, Brgy. Mauway, Mandaluyong City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	29,399,957.15		29,399,957.15	Construction of Multi Purpose Building
20OB0045	Construction of Multi-Purpose Building including site development at Mataas na Paaralang Neptali A. Gonzales, Barangay Mauway, Mandaluyong City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	29,399,973.68		29,399,973.68	Construction of Multi Purpose Building
20OB0093	Hagonoy Br. (B01881LZ) along PPTA Rd	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	1,157,979.71		1,157,979.71	Retrofitting/strengthening
20OB0094	Mabato Br. (B01884LZ) along PPTA Rd	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	964,999.02		964,999.02	Retrofitting/strengthening
20OB0135	Construction of Multi-purpose Building, Barangay Pinagsama, Taguig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	19,799,708.91		19,799,708.91	Construction of Multi Purpose Building
20OB0139	Barangca Viaduct(Flyover) (B01720LZ) along A Bonifacio Ave	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	9,649,963.80		9,649,963.80	Rehabilitation/ Major Repair
20OB0163	Construction of Multi-purpose Building, including site development, Barangay Nangka, Marikina City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	6,929,927.83		6,929,927.83	Construction of Multi Purpose Building
20OB0164	Construction of Multi-purpose Building, including site development, Barangay Tumana, Marikina City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	5,758,541.82		5,758,541.82	Construction of Multi Purpose Building
20OB0170	Construction of Slope Protection along Taguig River, (Taguig Bridge) Phase V, Brgy. Ususan, Taguig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	28,949,466.74		28,949,466.74	Construction of Slope Protection
20OB0175	Rehabilitation/Construction of Slope Protection along Lakeshore Park (Phase II) Taguig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	28,949,256.74		28,949,256.74	Rehabilitation/Construction of Slope Protection
20OB0176	Construction of Slope Protection including Bank Improvement of Taguig Linear Park/Jogging Lane along Laguna Lakeshore, Taguig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	28,949,991.74		28,949,991.74	Construction of Slope Protection including Bank Improvement
20OB0179	Construction of Slope Protection along Taguig river going M.L. Quezon Bridge, Brgy. Ususan Side, Taguig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	17,369,722.88		17,369,722.88	Construction of Slope Protection
20OB0180	Construction of Slope Protection along Taguig River going M.L. Quezon Bridge, Tuktukan Side, Taguig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	28,949,466.74		28,949,466.74	Construction of Slope Protection
20OB0185	Rehabilitation/Improvement of Roads, F. Blumentritt – F. Manalo and A. Bonifacio St., San Juan City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	9,995,969.85		9,995,969.85	Rehabilitation/Improvement of Roads
20OB0190	Construction/Rehabilitation of Multi-Purpose Building, Fire Station, PCP-10 Brgy. Bagong Ilog, Pasig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	5,048,964.26		5,048,964.26	Construction/Rehabilitation of Multi-Purpose Building
20OB0191	Repair/Rehabilitation of 4-Storey Multi-Purpose Building at Brgy. Sagad, Pasig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	4,899,970.09			Repair/Rehabilitation of 4-Storey Multi-Purpose Building
20OB0192	Construction of Multi-Purpose Building at Villa Gloria HOA, Brgy. Pinagbuhatan, Pasig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	7,839,910.99		7,839,910.99	Construction of Multi-Purpose Building
20OB0193	Construction of Multi-Purpose Building at Brgy. Sumilang, Pasig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	14,699,198.89		14,699,198.89	Construction of Multi-Purpose Building
20OB0194	Construction of Multi-Purpose Building at Barangay Sto. Tomas, Pasig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	11,759,998.17		11,759,998.17	Construction of Multi-Purpose Building
20OB0196	Completion of Box Culvert along Kalawaan Creek, Brgy. Kalawaan, Pasig City Sta.0+244.20 – Sta. 0+270	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	2,893,033.06		2,893,033.06	Completion of Box Culvert
20OB0197	Rehabilitation of Drainage System at Karangalan Village Brgy. Manggahan, Pasig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	24,499,960.91		24,499,960.91	Rehabilitation of Drainage System
20OB0198	Improvement of Drainage System at F. Andres Street, Brgy. Rosario, Pasig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	5,246,898.46		5,246,898.46	Improvement of Drainage System
20OB0199	Improvement of Drainage System at F. Manalo Street Brgy. Sto. Tomas, Pasig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	3,919,978.15		3,919,978.15	Improvement of Drainage System
20OB0204	Rehabilitation of Roads at Brgy. Napindan, Taguig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	19,799,916.89		19,799,916.89	Rehabilitation of Roads
20OB0205	Rehabilitation of Roads, Brgy. Ibayo, Tipas, Taguig City	Construction	Public Bidding	12/03/2019	12/27/2019	01/24/2020	01/27/2020	GAA 2020	25,739,492.44		25,739,492.44	Rehabilitation of Roads
20OB0174	Construction of Slope Protection along Taguig River going to M.L. Quezon Bridge Eastside, Brgy. Tuktukan, Taguig City	Construction	Public Bidding	12/03/2019	12/28/2019	01/24/2020	01/27/2020	GAA 2020	32,230,266.59		32,230,266.59	Construction of Slope Protection



Contract ID	Procurement Program / Project	PMO/End User	Procurement Method	Schedule for Each Procurement Activity				Source of Funds	Estimated Budget (Php)			Remarks
				Advertisement/ Posting of REOI	Submission/ Opening of Bids	Notice of Award	Contract Signing		Total	MOOE	CO	Brief Description of Program/ Project
20OB0177	Construction of Slope Protection along Taguig River East Bank (Facing Down Stream) Taguig City (Phase III)	Construction	Public Bidding	12/03/2019	12/28/2019	01/24/2020	01/27/2020	GAA 2020	32,230,791.59		32,230,791.59	Construction of Slope Protection
20OB0178	Construction of Slope Protection along Taguig River going M.L. Quezon Bridge, West Side, Brgy Ususan Side, Taguig City	Construction	Public Bidding	12/03/2019	12/28/2019	01/24/2020	01/27/2020	GAA 2020	31,844,747.76		31,844,747.76	Construction of Slope Protection
20OB0189	Rehabilitation of Dona Julia Vargas Avenue, Pasig City	Construction	Public Bidding	12/03/2019	12/28/2019	01/24/2020	01/27/2020	GAA 2020	48,999,986.56		48,999,986.56	Rehabilitation
20OB0195	Construction of Napindan River Drainage Outfall, Brgy. Pinagbuhatan Pasig City	Construction	Public Bidding	12/03/2019	12/28/2019	01/24/2020	01/27/2020	GAA 2020	53,899,291.27		53,899,291.27	Construction
20OB0202	Rehabilitation of Roads, Barangay North Signal, Taguig City	Construction	Public Bidding	12/03/2019	12/28/2019	01/24/2020	01/27/2020	GAA 2020	39,599,761.39		39,599,761.39	Rehabilitation of Roads
20OB0203	Rehabilitation of Roads, Barangay Central Bicutan, Taguig City	Construction	Public Bidding	12/03/2019	12/28/2019	01/24/2020	01/27/2020	GAA 2020	39,599,783.26		39,599,783.26	Rehabilitation of Roads
20OB0186	Asset Preservation-Preventive Maintenance – Tertiary Roads Libingan ng mga Bayani (S03970LZ) – K0013+(-1062) to K0013+237, (S03969LZ) - K0013+ (-237) to K0013 + 1062	Construction	Public Bidding	12/03/2019	12/28/2019	01/24/2020	01/27/2020	GAA 2020	48,249,778.94		48,249,778.94	Asset Preservation-Preventive Maintenance
20OB0187	Asset Preservation-Preventive Maintenance-Primary Roads C-5 Road – K0015 + ((-2094) to K0015+(-234)	Construction	Public Bidding	12/03/2019	12/28/2019	01/24/2020	01/27/2020	GAA 2020	23,559,045.95		23,559,045.95	Asset Preservation-Preventive Maintenance
20OB0188	Asset Preservation-Preventive Maintenance-Primary Roads C-5 Service Road – Chainage 0 to 344	Construction	Public Bidding	12/03/2019	12/28/2019	01/24/2020	01/27/2020	GAA 2020	5,390,364.08		5,390,364.08	Asset Preservation-Preventive Maintenance
20OB0052	Rehabilitation of Multi Purpose Building at Bonifacio Javier Integrated School, Mandaluyong City	Construction	Public Bidding	12/27/2019	01/16/2020	02/07/2020	02/14/2020	GAA 2020	1,979,300.56		1,979,300.56	Rehabilitation of Multi Purpose Building
20OB0057	Rehabilitation of Multi Purpose Building at Highway Hills Integrated School, Mandaluyong City	Construction	Public Bidding	12/27/2019	01/16/2020	02/07/2020	02/14/2020	GAA 2020	1,979,038.56		1,979,038.56	Rehabilitation of Multi Purpose Building
20OB0206	Repair/Rehabilitation of Police Station, C. Raymundo, Pasig City	Construction	Public Bidding	12/27/2019	01/16/2020	02/07/2020	02/14/2020	GAA 2020	4,899,994.70		4,899,994.70	Repair/Rehabilitation
20OB0208	Rehabilitation of Roads, Brgy. Western Bicutan, Taguig City	Construction	Public Bidding	12/27/2019	01/16/2020	02/07/2020	02/14/2020	GAA 2020	16,829,124.86		16,829,124.86	Rehabilitation of Roads
20OB0209	Rehabilitation of Road at Cayetano Boulevard, Taguig City	Construction	Public Bidding	12/27/2019	01/16/2020	02/07/2020	02/14/2020	GAA 2020	19,799,060.24		19,799,060.24	Rehabilitation of Roads
20OB0210	Rehabilitation of Roads, Barangay Tuktukan, Taguig City	Construction	Public Bidding	12/27/2019	01/16/2020	02/07/2020	02/14/2020	GAA 2020	19,799,922.75		19,799,922.75	Rehabilitation of Roads
20OB0211	Construction of Pio Felipe St., leading to C-6, Taguig City	Construction	Public Bidding	12/27/2019	01/16/2020	02/07/2020	02/14/2020	GAA 2020	49,499,657.85		49,499,657.85	Construction
20OB0051	Rehabilitation of Multi Purpose Building at Andres Bonifacio Integrated School, Mandaluyong City	Construction	Public Bidding	01/10/2020	01/30/2020	02/21/2020	02/28/2020	GAA 2020	1,959,929.80		1,959,929.80	Rehabilitation of Multi Purpose Building
20OB0058	Rehabilitation of Multi Purpose Building at Mandaluyong City Science High School, Mandaluyong City	Construction	Public Bidding	01/10/2020	01/30/2020	02/21/2020	02/28/2020	GAA 2020	1,959,981.25		1,959,981.25	Rehabilitation of Multi Purpose Building
20OB0212	Construction of Multi-Purpose Building at Rosario 5 & 6, Brgy. Sta. Lucia, Pasig City	Construction	Public Bidding	01/10/2020	01/30/2020	02/21/2020	02/28/2020	GAA 2020	15,679,998.80		15,679,998.80	Construction of Multi-Purpose Building
20OB0213	Rehabilitation of Multi-Purpose Building at Brgy. Buting, Pasig City	Construction	Public Bidding	01/10/2020	01/30/2020	02/21/2020	02/28/2020	GAA 2020	3,919,851.17		3,919,851.17	Rehabilitation of Multi Purpose Building
20OB0214	Construction/Rehabilitation of Multi-Purpose Building at Villa Alegre, Brgy. Pinagbuhatan, Pasig City	Construction	Public Bidding	01/10/2020	01/30/2020	02/21/2020	02/28/2020	GAA 2020	3,919,822.06		3,919,822.06	Construction/Rehabilitation of Multi-Purpose Building
20OB0097	Bank Improvement / Protection along Pateros River (Phase VI) Brgy. Aguho, Pateros, Metro Manila	Construction	Public Bidding	01/21/2020	02/11/2020	03/06/2020	03/13/2020	GAA 2020	32,230,628.23		32,230,628.23	Bank Improvement / Protection
20OB0098	Bank Improvement / Protection along Pateros River (Phase VII) Brgy. Aguho, Pateros, Metro Manila	Construction	Public Bidding	12/27/2019	02/11/2020	03/06/2020	03/13/2020	GAA 2020	32,230,523.23		32,230,523.23	Bank Improvement / Protection
20OB0216	Rehabilitation of Roads at Brgy. Upper Bicutan, Taguig City	Construction	Public Bidding	12/27/2019	02/11/2020	03/06/2020	03/13/2020	GAA 2020	49,499,469.01		49,499,469.01	Rehabilitation
20OB0217	Rehabilitation of Roads at Brgy. Western Bicutan, Brgy. Western Bicutan, Taguig City	Construction	Public Bidding	12/27/2019	02/11/2020	03/06/2020	03/13/2020	GAA 2020	98,999,500.59		98,999,500.59	Rehabilitation
20OB0218	Rehabilitation of Roads, Barangay Hagonoy, Taguig City	Construction	Public Bidding	12/27/2019	02/11/2020	03/06/2020	03/13/2020	GAA 2020	34,649,730.94		34,649,730.94	Rehabilitation
20OB0219	Rehabilitation of Roads at Brgy. Maharlika, Taguig City	Construction	Public Bidding	12/27/2019	02/11/2020	03/06/2020	03/13/2020	GAA 2020	49,499,781.01		49,499,781.01	Rehabilitation
20OB0220	Rehabilitation of Road along Cayetano Boulevard, Taguig City	Construction	Public Bidding	12/27/2019	02/11/2020	03/06/2020	03/13/2020	GAA 2020	49,499,657.37		49,499,657.37	Rehabilitation
20OB0095	Bank Improvement / Protection along Pateros River (Phase IX) Brgy. Aguho, Pateros, Metro Manila	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	30,000,000.00		30,000,000.00	Bank Improvement / Protection
20OB0099	Bank Improvement / Protection along Pateros River (Phase VIII) Brgy. Aguho, Pateros, Metro Manila	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	30,000,000.00		30,000,000.00	Bank Improvement / Protection
20OB0100	Bank Improvement / Protection along Pateros River (Phase X) Brgy. Martirez, Pateros, Metro Manila	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	30,000,000.00		30,000,000.00	Bank Improvement / Protection
20OB0101	Bank Improvement / Protection along Pateros River (Phase XI) Brgy. Martirez, Pateros, Metro Manila	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	33,000,000.00		33,000,000.00	Bank Improvement / Protection



Contract ID	Procurement Program / Project	PMO/End User	Procurement Method	Schedule for Each Procurement Activity				Source of Funds	Estimated Budget (Php)			Remarks
				Advertisement/ Posting of REOI	Submission/ Opening of Bids	Notice of Award	Contract Signing		Total	MOOE	CO	Brief Description of Program/ Project
20OB0102	Bank Improvement / Protection along Pateros River (Phase XII) Brgy. Martinez, Pateros, Metro Manila	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	18,000,000.00		18,000,000.00	Bank Improvement / Protection
20OB0103	Bank Improvement / Protection along Pateros River Brgy. Sto. Rosario - Kanluran, (Phase IV),Pateros Metro Manila	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	30,000,000.00		30,000,000.00	Bank Improvement / Protection
20OB0215	Rehabilitation of Road Network, Second District, Marikina City	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	6,000,000.00		6,000,000.00	Rehabilitation
20OB0221	Rehabilitation of Roads at Barangay Calzada, Tipas, Taguig City	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	10,000,000.00		10,000,000.00	Rehabilitation
20OB0222	Construction (Completion) of Multi-Purpose Building (Puericulture Center), Brgy. Onse, San Juan City	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	3,500,000.00		3,500,000.00	Construction (Completion)
20OB0223	Rehabilitation / Improvement of Multi-Purpose Building (Barangay Hall), Brgy. Onse, San Juan City	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	3,000,000.00		3,000,000.00	Rehabilitation
20OB0224	Construction (Completion) of 4- Storey, Multi-Purpose Building (Front), Barangay Hagdan Bato Itaas including site development, Mandaluyong City	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	20,000,000.00		20,000,000.00	Construction (Completion)
20OB0226	Construction of Multi-purpose Building, Brgy. Progreso, San Juan City	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	13,719,941.39		13,719,941.39	Construction of Multi-purpose Building
20OB0227	Rehabilitation of Multi-Purpose Building (Covered Court) at San Jose, Brgy. Hulo, Mandaluyong City	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	2,939,967.98		2,939,967.98	Rehabilitation of Multi-Purpose Building
20OB0228	Construction of Multi-Purpose Building at Sanctuary Center, Barangay Addition Hills, Mandaluyong City	Construction	Public Bidding	01/23/2020	02/13/2020	03/06/2020	03/13/2020	GAA 2020	28,419,988.95		28,419,988.95	Construction of Multi-Purpose Building
20OB0225	Construction of Multi-Purpose Building, Brgy. Ermitaño, San Juan City	Construction	Public Bidding	01/29/2020	02/18/2020	02/24/2020	02/26/2020	GAA 2020	48,999,953.87		48,999,953.87	Construction of Multi-Purpose Building
20OB0402	Rehabilitation/ Improvement of Slope Protection along Nangka River, Modesta, Barangay Fortune, Marikina City	Construction	Public Bidding	01/29/2020	02/18/2020	02/24/2020	02/26/2020	GAA 2020	38,599,993.65		38,599,993.65	Rehabilitation/ Improvement of Slope Protection
20OB0127	Construction of Multi-purpose Building, Barangay Lower Bicutan, Taguig City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	29,699,578.21		29,699,578.21	Construction of Multi-purpose Building
20OB0230	Construction (Completion) of Multi-purpose Building, Brgy. Corazon De Jesus, San Juan City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	29,399,869.05		29,399,869.05	Construction (Completion) of Multi-purpose Building
20OB0232	Construction of Multi-Purpose Building , Brgy. Rivera, San Juan City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	23,029,759.98		23,029,759.98	Construction of Multi-purpose Building
20OB0246	Construction of Multi-Purpose Building (Canopy) at Addition Hills Integrated School, Brgy. Addition Hills, Mandaluyong City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	2,939,977.44		2,939,977.44	Construction of Multi-purpose Building
20OB0247	Construction of Multi-Purpose Building (Canopy) at Andres Bonifacio Integrated School Annex, Brgy. Addition Hills, Mandaluyong City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	2,939,983.74		2,939,983.74	Construction of Multi-purpose Building
20OB0273	Construction of Multi-Purpose Building, Block 12, Barangay Additon Hills, Mandaluyong City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	9,799,974.59		9,799,974.59	Construction of Multi-purpose Building
20OB0289	Rehabilitation of Multi-Purpose Building (Phase 1), Block 34, Brgy. Addition Hills, Mandaluyong City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	2,939,972.22		2,939,972.22	Rehabilitation of Multi-Purpose Building
20OB0305	Rehabilitation of Multi-Purpose Building at Sanctuary, Barangay Addition Hills, Mandaluyong City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	4,899,979.67		4,899,979.67	Rehabilitation of Multi-Purpose Building
20OB0310	Construction and/or Repair/Rehabilitation of Multi-Purpose Building, Brgy. Addition Hills, Mandaluyong City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	4,899,996.09		4,899,996.09	Construction and/or Repair/Rehabilitation of Multi-Purpose Building
20OB0370	Preventive Maintenance of Road in Palar Village, Brgy. Pinagsama, Taguig City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	16,829,594.24		16,829,594.24	Preventive Maintenance of Road
20OB0400	Construction/Rehabilitation of Slope Protection, Second District, Marikina City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	9,649,989.32		9,649,989.32	Construction/Rehabilitation of Slope Protection
20OB0405	Construction/Rehabilitation of Multi-Purpose Building including Site Development, Second District, Marikina City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	9,899,660.00		9,899,660.00	Construction/Rehabilitation of Multi-Purpose Building including Site Development
20OB0410	Construction (Completion) of Barangay Concepcion Uno Multi-Purpose Building, including site Development, Barangay Concepcion Uno, Marikina City	Construction	Public Bidding	01/31/2020	02/20/2020	02/24/2020	02/26/2020	GAA 2020	6,929,592.16		6,929,592.16	Construction (Completion) of Multi-purpose Building
20OB0108	Construction of Multi-Purpose Building, Barangay Napindan, Taguig City	Construction	Public Bidding	02/04/2020	02/24/2020	02/26/2020	02/27/2020	GAA 2020	49,499,821.43		49,499,821.43	Construction of Multi-Purpose Building



Contract ID	Procurement Program / Project	PMO/End User	Procurement Method	Schedule for Each Procurement Activity				Source of Funds	Estimated Budget (PHP)			Remarks
				Advertisement/ Posting of REOI	Submission/ Opening of Bids	Notice of Award	Contract Signing		Total	MOOE	CO	Brief Description of Program/ Project
20OB0233	Construction of Three (3) Storey-Multi-Purpose Building, San Juan Elementary School, Brgy. Rivera, San Juan City	Construction	Public Bidding	02/04/2020	02/24/2020	02/26/2020	02/27/2020	GAA 2020	48,999,965.38		48,999,965.38	Construction of Three (3) Storey-Multi-Purpose Building
20OB0326	Construction of Multi-Level Multi-Purpose Building, Brgy. Upper Bicutan, Taguig City	Construction	Public Bidding	02/04/2020	02/24/2020	02/26/2020	02/27/2020	GAA 2020	69,299,651.56		69,299,651.56	Construction of Multi-Level Multi-Purpose Building
20OB0355	Construction of Drainage System and Laterals, Brgy. Katuparan, Taguig City	Construction	Public Bidding	02/04/2020	02/24/2020	02/26/2020	02/27/2020	GAA 2020	48,249,696.36		48,249,696.36	Construction of Drainage System and Laterals
20OB0372	Rehabilitation of Roads at Brgy. Central Bicutan, Taguig City	Construction	Public Bidding	02/04/2020	02/24/2020	02/26/2020	02/27/2020	GAA 2020	49,499,125.74		49,499,125.74	Rehabilitation of Roads
20OB0379	Rehabilitation of Roads at Brgy. South Signal, Taguig City	Construction	Public Bidding	02/04/2020	02/24/2020	02/26/2020	02/27/2020	GAA 2020	49,499,522.76		49,499,522.76	Rehabilitation of Roads
20OB0388	Construction of Flood Mitigation Mitigation Structure along Sapang Baho, Marikina City	Construction	Public Bidding	02/04/2020	02/24/2020	02/26/2020	02/27/2020	GAA 2020	48,249,369.21		48,249,369.21	Construction of Flood Mitigation Mitigation Structure
20OB0241	Construction (Completion) of Multi-Purpose Building (National Center for Mental Health) at Barangay Mauway, Mandaluyong City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	4,899,957.01		4,899,957.01	Construction (Completion) of Multi-Purpose Building
20OB0265	Construction of Multi-Purpose Building at Nayon ng Kabataan (Female Dormitory), Brgy. Addition Hills, Mandaluyong City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	7,839,957.37		7,839,957.37	Construction of Multi-Purpose Building
20OB0266	Construction of Multi-Purpose Building at Nayon ng Kabataan (Male Dormitory), Brgy. Addition Hills, Mandaluyong City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	9,799,949.16		9,799,949.16	Construction of Multi-Purpose Building
20OB0272	Construction of Multi-Purpose Building at Senate President Neptali A. Gonzalez Integrated School, Barangay Mauway, including site development, Mandaluyong City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	24,499,922.66		24,499,922.66	Construction of Multi-Purpose Building
20OB0285	Rehabilitation of Multi-Purpose Building (Covered Court), Brgy. Bagong Silang, Mandaluyong City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	1,959,930.60		1,959,930.60	Rehabilitation of Multi-Purpose Building
20OB0286	Rehabilitation of Multi-Purpose Building (Covered Court), Brgy. Buayang Bato, Mandaluyong City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	2,939,974.74		2,939,974.74	Rehabilitation of Multi-Purpose Building
20OB0290	Rehabilitation of Multi-Purpose Building (Phase 2), Block 34, Brgy. Addition Hills, Mandaluyong City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	2,939,992.86		2,939,992.86	Rehabilitation of Multi-Purpose Building
20OB0299	Rehabilitation of Multi-Purpose Building at Mataas na Paaralang Neptali A. Gonzales, Mandaluyong City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	1,959,983.29		1,959,983.29	Rehabilitation of Multi-Purpose Building
20OB0317	Construction (Completion) of Agrifino Manalo National High School Covered Court, Brgy. Aguho, Pateros, Metro Manila	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	3,955,256.72		3,955,256.72	Construction (Completion) of Covered Court
20OB0337	Construction of Multi-Purpose and Site Development, Brgy. Wawa, Taguig City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	19,799,646.60		19,799,646.60	Construction of Multi-Purpose and Site Development
20OB0338	Construction of Multi-Purpose Building with Site Development, Brgy. Napindan, Taguig City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	19,799,679.79		19,799,679.79	Construction of Multi-Purpose Building with Site Development
20OB0392	Construction/Rehabilitation of Tumana Multi-Purpose Building, Brgy. Tumana, Marikina City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	19,791,107.98		19,791,107.98	Construction/Rehabilitation of Tumana Multi-Purpose Building
20OB0396	Repair/Rehabilitation of Road Network, Barangay Tumana, Marikina City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	14,849,487.41		14,849,487.41	Repair/Rehabilitation of Road Network
20OB0401	Rehabilitation of Drainage System including Laterals, Barangay Nangka, Marikina City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	28,949,158.35		28,949,158.35	Rehabilitation of Drainage System including Laterals
20OB0404	Construction/Rehabilitation of Concepcion Uno Multi-Purpose Building, Barangay Concepcion Uno, Marikina City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	9,898,395.88		9,898,395.88	Construction/Rehabilitation of Multi-Purpose Building
20OB0411	Construction of Multi-purpose Building, Brgy. Fortune, Marikina City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	2,969,459.25		2,969,459.25	Construction of Multi-purpose Building
20OB0414	Construction/Rehabilitation of Multi-Purpose Building, Brgy. Concepcion Uno, Marikina City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	4,949,503.48		4,949,503.48	Construction/Rehabilitation of Multi-Purpose Building
20OB0416	Rehabilitation of Road Network, Barangay Tumana, Marikina City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	9,799,942.41		9,799,942.41	Rehabilitation of Road Network
20OB0418	Repair/Rehabilitation of Road Network, Second District, Marikina City	Construction	Public Bidding	02/06/2020	02/26/2020	03/16/2020	03/31/2020	GAA 2020	14,849,892.32		14,849,892.32	Repair/Rehabilitation of Road Network
20OB0159	Construction of Katipunan Avenue Extension Road Project, Marikina City	Construction	Public Bidding	02/07/2020	02/27/2020	03/13/2020	03/20/2020	GAA 2020	49,499,508.58		49,499,508.58	Construction of Road Project



Contract ID	Procurement Program / Project	PMO/End User	Procurement Method	Schedule for Each Procurement Activity				Source of Funds	Estimated Budget (Php)			Remarks
				Advertisement/ Posting of REOI	Submission/ Opening of Bids	Notice of Award	Contract Signing		Total	MOOE	CO	Brief Description of Program/ Project
20OB0234	Construction of 6-Storey Multi-Purpose Building (Government Center), Barangay St. Joseph, San Juan City (Package 5)	Construction	Public Bidding	02/07/2020	02/27/2020	03/13/2020	03/20/2020	GAA 2020	97,999,857.16		97,999,857.16	Construction of 6-Storey Multi-Purpose Building
20OB0386	Construction of Box Culvert, Balanti Creek along Katipunan Extension St., Marikina City	Construction	Public Bidding	02/07/2020	02/27/2020	03/13/2020	03/20/2020	GAA 2020	38,599,447.82		38,599,447.82	Construction of Box Culvert
20OB0398	Construction of Justice Hall, Marikina City	Construction	Public Bidding	02/07/2020	02/27/2020	03/13/2020	03/20/2020	GAA 2020	49,492,416.40		49,492,416.40	Construction of Justice Hall
20OB0408	Improvement of Marikina River from Tañong, J. Dela Peña to Barangka, Marikina City	Construction	Public Bidding	02/07/2020	02/27/2020	03/13/2020	03/20/2020	GAA 2020	63,689,585.95		63,689,585.95	Improvement
20OB0375	Rehabilitation of Roads at Brgy. Katuparan, Taguig City	Construction	Public Bidding	02/07/2020	02/27/2020	03/13/2020	03/20/2020	GAA 2020	49,499,686.82		49,499,686.82	Rehabilitation of Roads
20OB0200	Construction of Multi-Purpose Building at Government Center (Package 5), Brgy. St. Joseph, San Juan City	Construction	Public Bidding	02/07/2020	02/27/2020	03/13/2020	03/20/2020	GAA 2020	48,999,877.30		48,999,877.30	Construction of Multi-Purpose Building
20OB0201	Construction of Multi-Purpose Building at Government Center (Package 4), Brgy. St. Joseph, San Juan City	Construction	Public Bidding	02/07/2020	02/27/2020	03/13/2020	03/20/2020	GAA 2020	97,999,614.28		97,999,614.28	Construction of Multi-Purpose Building
20OB0273	Construction of Multi-Purpose Building, Block 12, Barangay Additon Hills, Mandaluyong City	Construction	Public Bidding	02/07/2020	02/27/2020	03/13/2020	03/20/2020	GAA 2020	9,799,974.59		9,799,974.59	Construction of Multi-Purpose Building
20OB0310	Construction and/or Repair/Rehabilitation of Multi-Purpose Building, Brgy. Addition Hills, Mandaluyong City	Construction	Public Bidding	02/07/2020	02/27/2020	03/13/2020	03/20/2020	GAA 2020	4,899,996.09		4,899,996.09	Construction and/or Repair/Rehabilitation of Multi-Purpose Building
20OB0041	Construction of Multi Purpose Building including site development at Mandaluyong City College Barangay Addition Hills, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	29,399,966.00		29,399,966.00	Construction of Multi Purpose Building
20OB0043	Construction of Multi Purpose Building including site development at Sen. Neptali Gonzales Integrated School, Barangay Mauway, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	29,399,957.04		29,399,957.04	Construction of Multi Purpose Building
20OB0229	Construction (Completion) of Multi-purpose Building, Brgy. Addition Hills, San Juan City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	1,959,924.41		1,959,924.41	Construction (Completion) of Multi-purpose Building
20OB0231	Construction (Completion) of Multi-Purpose Hall, Brgy. Salapan, San Juan City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	3,919,992.75		3,919,992.75	Construction (Completion) of Multi-purpose Building
20OB0236	Construction (Completion) Mataas na Paaralang Neptali A. Gonzales Building, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	29,399,965.77		29,399,965.77	Construction (Completion)
20OB0238	Construction (Completion) of 4-Storey Multi-Purpose Building (Middle), Brgy. Hagdan Bato Itaas, Including site development, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	4,899,974.51		4,899,974.51	Construction (Completion)
20OB0252	Construction of Multi-Purpose Building at Andres Bonifacio Integrated School, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	24,499,995.78		24,499,995.78	Construction of Multi Purpose Building
20OB0256	Construction of Multi Purpose Building at E. Rodriguez Integrated School, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	24,499,982.32		24,499,982.32	Construction of Multi Purpose Building
20OB0258	Construction of Multi-Purpose Building at Hulo Integrated School, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	19,599,957.78		19,599,957.78	Construction of Multi Purpose Building
20OB0260	Construction of Multi-Purpose Building at Isaac Lopez Integrated School, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	19,599,957.78		19,599,957.78	Construction of Multi Purpose Building
20OB0261	Construction of Multi-Purpose Building at Jose Fabella Memorial School, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	24,499,982.32		24,499,982.32	Construction of Multi Purpose Building
20OB0262	Construction of Multi-Purpose Building at Mandaluyong Elementary School, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	24,499,986.55		24,499,986.55	Construction of Multi Purpose Building
20OB0263	Construction of Multi-Purpose Building at Mandaluyong High School, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	24,499,986.55		24,499,986.55	Construction of Multi Purpose Building
20OB0281	Construction of Multi-Purpose Building, Highway Hills Integrated School, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	24,499,982.32		24,499,982.32	Construction of Multi Purpose Building
20OB0291	Rehabilitation of Multi-Purpose Building at Block 39, Brgy. Addition Hills, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	1,959,693.98		1,959,693.98	Rehabilitation of Multi-Purpose Building
20OB0298	Rehabilitation of Multi-Purpose Building at Mandaluyong High School, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	1,959,985.45		1,959,985.45	Rehabilitation of Multi-Purpose Building
20OB0302	Rehabilitation of Multi-Purpose Building at Plainview Elementary School, Mandaluyong City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	1,959,974.81		1,959,974.81	Rehabilitation of Multi-Purpose Building
20OB0359	Rehabilitation of Drainage, Brgy. Bagong Tanyag, Taguig City	Construction	Public Bidding	02/13/2020	03/04/2020	03/09/2020	03/11/2020	GAA 2020	28,949,777.67		28,949,777.67	Rehabilitation of Drainage