

No.	Project Name / Location	Contract ID No.
1.	Construction of Multi Purpose Building at Barangay Santiago, Naujan, Oriental Mindoro	25ED0140
2.	Construction of Multi – Purpose Building with Amphitheater at Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0184
3.	Construction of a Multi – Purpose Building, Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0185
4.	Construction of Multi – Purpose Building and Facilities (Bambanin – Merit Tourism Esplanade), Brgy. Bambanin – Merit, Victoria, Oriental Mindoro	25ED0186
5.	Construction of Multi – Purpose Building (New Provincial Capitol) at Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0187
6.	Construction of the Executive Building – Governor’s Office, Oriental Mindoro	25ED0188
7.	Construction of Multi – Purpose Building, Barangay Bucayao, Calapan City, Oriental Mindoro	25ED0194
8.	Construction of Multi – Purpose Building (GSO) at City Government Complex, Brgy. Guinobatan, Calapan City, Oriental Mindoro	25ED0195
9.	Construction of Day Care Center, Brgy. Gulod, Calapan City, Oriental Mindoro	25ED0196
10.	Construction of Multi – Purpose Building Barangay Guinobatan, Calapan City, Oriental Mindoro	25ED0197



Republic of the Philippines  
 DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**MINDORO ORIENTAL DISTRICT ENGINEERING OFFICE**  
 Masipit, Calapan City, Oriental Mindoro, MIMAROPA REGION (IV – B)

April 7, 2025

**SUPPLEMENTAL BULLETIN NO. 13**  
 Series of 2025

**Subject:     Reschedule of the Dropping and Opening of Bids**

This Supplemental Bulletin No. 13 is issued to reschedule the dropping and opening of bids of the above-mentioned projects.

CONTRACT ID NO.	PROJECT TITLE	SUBMISSION / OPENING OF BIDS	
		FROM	TO
25ED0140	Construction of Multi Purpose Building at Barangay Santiago, Naujan, Oriental Mindoro	April 21, 2025 @ 10:00 a.m.	May 21, 2025 @ 10:00 a.m.
25ED0184	Construction of Multi – Purpose Building with Amphitheater at Brgy. Sta. Isabel, Calapan City, Oriental Mindoro		
25ED0185	Construction of a Multi – Purpose Building, Brgy. Sta. Isabel, Calapan City, Oriental Mindoro		
25ED0186	Construction of Multi – Purpose Building and Facilities (Bambanin – Merit Tourism Esplanade), Brgy. Bambanin – Merit, Victoria, Oriental Mindoro		
25ED0187	Construction of Multi – Purpose Building (New Provincial Capitol) at Brgy. Sta. Isabel, Calapan City, Oriental Mindoro		
25ED0188	Construction of the Executive Building – Governor’s Office, Oriental Mindoro		
25ED0194	Construction of Multi – Purpose Building, Barangay Bucayao, Calapan City, Oriental Mindoro		
25ED0195	Construction of Multi – Purpose Building (GSO) at City Government Complex, Brgy. Guinobatan, Calapan City, Oriental Mindoro		
25ED0196	Construction of Day Care Center, Brgy. Gulod, Calapan City, Oriental Mindoro		
25ED0197	Construction of Multi – Purpose Building Barangay Guinobatan, Calapan City, Oriental Mindoro		

No.	Project Name / Location	Contract ID No.
1.	Construction of Multi Purpose Building at Barangay Santiago, Naujan, Oriental Mindoro	25ED0140
2.	Construction of Multi – Purpose Building with Amphitheater at Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0184
3.	Construction of a Multi – Purpose Building, Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0185
4.	Construction of Multi – Purpose Building and Facilities (Bambanin – Merit Tourism Esplanade), Brgy. Bambanin – Merit, Victoria, Oriental Mindoro	25ED0186
5.	Construction of Multi – Purpose Building (New Provincial Capitol) at Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0187
6.	Construction of the Executive Building – Governor’s Office, Oriental Mindoro	25ED0188
7.	Construction of Multi – Purpose Building, Barangay Bucayao, Calapan City, Oriental Mindoro	25ED0194
8.	Construction of Multi – Purpose Building (GSO) at City Government Complex, Brgy. Guinobatan, Calapan City, Oriental Mindoro	25ED0195
9.	Construction of Day Care Center, Brgy. Gulod, Calapan City, Oriental Mindoro	25ED0196
10.	Construction of Multi – Purpose Building Barangay Guinobatan, Calapan City, Oriental Mindoro	25ED0197

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For guidance & information of all concerned.

Approved:

  
**LUIS B. BERON**  
 Engineer - III  
 (BAC Chairperson)  
 R4B.11 CEJRA/ERV

No.	Project Name / Location	Contract ID No.
1.	Construction of Multi Purpose Building at Barangay Santiago, Naujan, Oriental Mindoro	25ED0140
2.	Construction of Multi – Purpose Building with Amphitheater at Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0184
3.	Construction of a Multi – Purpose Building, Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0185
4.	Construction of Multi – Purpose Building and Facilities (Bambanin – Merit Tourism Esplanade), Brgy. Bambanin – Merit, Victoria, Oriental Mindoro	25ED0186
5.	Construction of Multi – Purpose Building (New Provincial Capitol) at Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0187
6.	Construction of the Executive Building – Governor’s Office, Oriental Mindoro	25ED0188
7.	Construction of Multi – Purpose Building, Barangay Bucayao, Calapan City, Oriental Mindoro	25ED0194
8.	Construction of Multi – Purpose Building (GSO) at City Government Complex, Brgy. Guinobatan, Calapan City, Oriental Mindoro	25ED0195
9.	Construction of Day Care Center, Brgy. Gulod, Calapan City, Oriental Mindoro	25ED0196
10.	Construction of Multi – Purpose Building Barangay Guinobatan, Calapan City, Oriental Mindoro	25ED0197



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**MINDORO ORIENTAL DISTRICT ENGINEERING OFFICE**  
Masipit, Calapan City, Oriental Mindoro, MIMAROPA REGION (IV – B)

### **BAC Resolution for the Postponement and Reschedule of the Dropping and Opening of Bids**

#### **RESOLUTION NO. 04 – 01 – 25**

WHEREAS, the DPWH-Mindoro Oriental District Engineering Office advertised the Invitation to Bid for the above-stated projects and posted the same at the DPWH website, the G-EPS & at a conspicuous place at the DPWH-MODEO.

WHEREAS, due to the revisions on the Plans and Program of Works, the dropping and opening of bids will be postponed and rescheduled on May 21, 2025.


WHEREAS, the BAC has agreed to prepare a Supplemental Bulletin for the reschedule of dropping and opening of bids and be posted in the DPWH website & G-EPS.


NOW, THEREFORE, We, the Members of the Bids and Awards Committee (BAC), hereby RESOLVE as it is hereby RESOLVED to reschedule the dropping and opening for the above-mentioned projects.

No.	Project Name / Location	Contract ID No.
1.	Construction of Multi Purpose Building at Barangay Santiago, Naujan, Oriental Mindoro	25ED0140
2.	Construction of Multi – Purpose Building with Amphitheater at Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0184
3.	Construction of a Multi – Purpose Building, Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0185
4.	Construction of Multi – Purpose Building and Facilities (Bambanin – Merit Tourism Esplanade), Brgy. Bambanin – Merit, Victoria, Oriental Mindoro	25ED0186
5.	Construction of Multi – Purpose Building (New Provincial Capitol) at Brgy. Sta. Isabel, Calapan City, Oriental Mindoro	25ED0187
6.	Construction of the Executive Building – Governor’s Office, Oriental Mindoro	25ED0188
7.	Construction of Multi – Purpose Building, Barangay Bucayao, Calapan City, Oriental Mindoro	25ED0194
8.	Construction of Multi – Purpose Building (GSO) at City Government Complex, Brgy. Guinobatan, Calapan City, Oriental Mindoro	25ED0195
9.	Construction of Day Care Center, Brgy. Gulod, Calapan City, Oriental Mindoro	25ED0196
10.	Construction of Multi – Purpose Building Barangay Guinobatan, Calapan City, Oriental Mindoro	25ED0197

RESOLVED, at the DPWH BAC Office, this 7<sup>th</sup> day of April, 2025.


  
**LUIS B. BERON**  
 Engineer - III  
 BAC Chairperson

  
**MERCEDES G. ASPI**  
 Engineer III  
 BAC Member

  
**LOVIELYN H. ABU**  
 Administrative Officer V  
 BAC Member

*On leave*  
**ROMAN A. ANTE**  
 Engineer III  
 BAC Vice Chairperson

  
**EVELYN E. PEÑA**  
 Engineer III  
 BAC Member

  
**EDILBERTO C. GODOY**  
 Engineer II  
 End-User

Approved By:

  
**SALVADOR E. ABAD**  
 District Engineer