



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SARANGANI DISTRICT ENGINEERING OFFICE
Kawas, Alabel, Sarangani Province



Contract ID No.: 25ME0092
Contract Name: Construction of New Kityan Daku Bridge including Approaches along Jct. Poblacion to Kityan Road to Upper Mainit Road;
Location: Malungon, Sarangani Province

SUPPLEMENTAL BULLETIN NO. 01

Subject: Revision of Contract Duration and Bill of Quantities

This Supplemental Bulletin No. 01 is issued to modify or amend the **Revision of Contract Duration and Bill of Quantities** as stipulated in the Bidding Documents (BDs) for the above stated contract as published in the PhilGEPs, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin	
	From	To
Contract Duration	246 Calendar Days	180 Calendar Days

BILL OF QUANTITIES

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/ Unit To	Remarks
A.1.1 (8)	Provision of Field Office for the Engineer (Rental Basis)	8.20 Mo.	6.00 Mo.	Corrected item
A.1.2 (2)	Provision of 4x4 Pickup Service Vehicle for the Engineer on Bare Rental Basis	6.83 Veh-Mo.	5.00 Veh-Mo.	Corrected item
A.1.2 (5)	Operation and Maintenance of 4x4 Pickup type service Vehicle for the engineer	6.83 Veh-Mo.	5.00 Veh-Mo.	Corrected item

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/Unit To	Remarks
B.5	Project Billboard /Signboard	4.00	-	Additional item
B.7 (2)	Occupational safety and Health Program	Lumpsum	-	Additional item
B.9	Mobilization/ Demobilization	Lumpsum	-	Additional item
B.5 (1)	Project Billboard /Signboard	4.00	-	Deleted item
B.7 (1)	Occupational safety and Health	Lumpsum ea.	-	Deleted item
B.9 (1)	Mobilization/ Demobilization	Lumpsum	-	Deleted item
B.18 (1)	Craneway	Lumpsum	-	As is
103 (2) a1	Bridge Structure Excavation, Common Soil	12.70 Cum	-	As is
104 (2) a	Embankment from Borrow (Common Soil)	3,465.00 Cum	6,369.00 Cum	Corrected item
105 (1) a	Subgrade Preparation, Common Material	2,247.00 Sq.m	4,130.20 Sq.m	Corrected item
200 (1)	Aggregate Subbase Course	516.60 Cu.m	949.56 Cu.m	Corrected item
311 (1) a	Portland Cement Concrete Pavement (Unreinforced) 0.15 m thick, 14 days	126.00 Sq.m	231.60 Sq.m	Corrected item
311 (1) c1	Portland Cement Concrete Pavement (Unreinforced) 0.23 m thick, 14 days	1,407.00 Sq.m	2,586.20 Sq.m	Corrected item
400 (4) a1	Precast Concrete Piles, Furnished, 400 x 400 mm	37.00 m	-	As is

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/Unit To	Remarks
400 (16) a	Test Piles, Furnished and Driven, 400x400 mm	3.00	-	As is
401 (2) a	Concrete railing, Standard	50.00 m	-	As is
404 (1) a	Reinforcing steel, Grade 40	46,132.34 kg	-	As is
404 (1) b	Reinforcing Steel, Grade 60	29,321.64 kg	-	As is
405 (1) a3	Structural Concrete, 20.68 MPa Class A 28 days	197.38 Cu.m	-	As is
405 (1) b3	Structural Concrete, 27.58 MPa Class A 28 days	334.68 Cu.m	-	As is
405 (6)	Structural Concrete, Painting Works	240.00 Sq.m	-	As is
406 (1) f3	Prestressed Structural Concrete Members, 25.00 m Type IV-B I-Girders	8.00 ea	-	As is
412 (1) c	Elastomeric Bearing Pads, Others	16.00 ea	-	As is
500 (3) b1	Lined Canal, Rectangular Concrete	420.00 Ln.m	772.00 Ln.m	Corrected item
509 (1) b1	Sheet Piles, Steel Slope Protection	984.00 Ln.m	516.00 Ln.m	Corrected item
509 (1) b2	Sheet Piles, Steel Cofferdamming	50.00 Ln.m	-	As is
510 (2)	Concrete, Slope Protection	202.86 Cu.m	106.26 Cu.m	Corrected item
603 (3) a1	Metal Guardrail (Metal Beam) including Post, Single w- beam	420.00 Ln.m	772.00 Ln.m	Corrected item
603 (4) a	Metal Beam End Piece, Fish Tail	8.00 Ea.	-	As is

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/Unit To	Remarks
612 (1)	Refllectorized Thermoplastic Pavement Markings White	63.00 Sq.m	115.80 Sq.m	Corrected item
612 (2)	Refllectorized Thermoplastic Pavement Markings Yellow	15.00 Sq.m	-	As is
624 (9) a3	Single Arm Solar LED Roadway Lighting, 10,-Pole 125W – 150W	6.00 Ea.	-	As is

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.


EDWARD D. CARILLO
 Engineer III
 Vice Chairperson, Bids and Awards Committee

R12.14 NMO/RGS



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SARANGANI DISTRICT ENGINEERING OFFICE
Kawas, Alabel, Sarangani Province



Contract ID No.:
Contract Name:

25ME0092
Construction of New Kityan Daku Bridge including
Approaches along Jct. Poblacion to Kityan Road to Upper
Mainit Road;
Malungon, Sarangani Province

Bill of Quantities

Part No. _____

Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
A.1.1 (8) ✓	Provision of Field Office for the Engineer (Rental Basis) ✓	6.00 ✕	Mo.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
A.1.2 (2) ✓	Provision of 4x4 Pickup Service Vehicle for the Engineer on Bare Rental Basis ✓	5.00 ✕	Veh-Mo. ✓	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____ _____

Contract ID No.:

25ME0092

Contract Name:

**Construction of New Kityan Daku Bridge including
Approaches along Jct. Poblacion to Kityan Road to Upper
Mainit Road;
Malungon, Sarangani Province**

Location:

Part No. _____

Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
A.1.2 (5) ✓	Operation and Maintenance of 4x4 Pickup type service Vehicle for the engineer ✓	5.00 ✕	Veh-Mo. ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
B.5 ✓	Project Billboard /Signboard ✓	4.00 ✕	ea. ✓	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____
B.7 (2) ✓	Occupational safety and Health Program ✓	Lumpsum ✕	LS. ✓	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____
B.9 ✓	Mobilization/ Demobilization ✓	Lumpsum ✓	LS. ✓	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____
Sub Total for this page				In Words: Pesos _____ In Figures: Php _____ _____	

Contract ID No.:

25ME0092

Contract Name:

**Construction of New Kityan Daku Bridge including
Approaches along Jct. Poblacion to Kityan Road to Upper
Mait Road;
Malungon, Sarangani Province**

Location:

Part No. _____

Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
B.18 (1)	Craneway	Lumpsum	Is.	In Words: Pesos In Figures: Php	In Figures: Php
103 (2)	Bridge Structure Excavation, Common Soil	12.70	Cu.m	In Words: Pesos In Figures: Php	In Figures: Php
104 (2) a	Embankment from Borrow (Common Soil)	6,369.00	Cu.m	In Words: Pesos In Figures: Php	In Figures: Php
105 (1) a	Subgrade Preparation, Common Material	4,130.20	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
Sub Total for this page					In Words: Pesos In Figures: Php

Contract ID No.: 25ME0092
Contract Name: Construction of New Kityan Daku Bridge including Approaches along Jct. Poblacion to Kityan Road to Upper Mainit Road;
Location: Malungon, Sarangani Province

Part No. _____
Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
200 (1)	Aggregate Subbase Course	949.56	Cu.m	In Words: Pesos In Figures: Php	In Figures: Php
311 (1) a	Portland Cement Concrete Pavement (Unreinforced) 0.15 m thick, 14 days	231.60	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
311 (1) c1	Portland Cement Concrete Pavement (Unreinforced) 0.23 m thick, 14 days	2,586.20	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
400 (4) a1	Precast Concrete Piles, Furnished, 400 x 400 mm	37.00	m	In Words: Pesos In Figures: Php	In Figures: Php
Sub Total for this page				In Words: Pesos In Figures: Php	

Contract ID No.:

25ME0092

Contract Name:

Construction of New Kityan Daku Bridge including
Approaches along Jct. Poblacion to Kityan Road to Upper

Location:

Mait Road;
Malungon, Sarangani Province

v

Part No. _____

Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
400 (16) a,	Test Piles, Furnished and Driven, 400x400 mm	3.00 +	m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
401 (2) a,	Concrete railing, Standard	50.00 +	m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
404 (1) a	Reinforcing steel, Grade 40	46,132.34 +	kg	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
404 (1) b	Reinforcing Steel, Grade 60	29,321.64 +	kg	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

Contract ID No.: 25ME0092
Contract Name: Construction of New Kityan Daku Bridge including Approaches along Jct. Poblacion to Kityan Road to Upper Mainit Road;
Location: Malungon, Sarangani Province

Part No. _____ **Part Description:** _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
405 (1) a3 ✓	Structural Concrete, 20.68 MPa Class A 28 days ✓	197.38 ✓	Cu.m ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
405 (1) b3 ✓	Structural Concrete, 27.58 MPa Class A 28 days ✓	334.68 ✓	Cu.m ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
405 (6) ✓	Structural Concrete, Painting Works ✓	240.00 ✓	Sq.m ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
406 (1) f3 ✓	Prestressed Structural Concrete Members, 25.00 m Type IV-B I-Girders ✓	8.00 ✓	ea ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
412 (1) c ✓	Elastomeric Bearing Pads, Others ✓	16.00 ✓	ea ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
Sub Total for this page				In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____

Contract ID No.: 25ME0092
Contract Name: Construction of New Kityan Daku Bridge including Approaches along Jct. Poblacion to Kityan Road to Upper Mainit Road;
Location: Malungon, Sarangani Province

Part No. _____
Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
500 (3) b1 ✓	Lined Canal, Rectangular Concrete ✓	772.00 ✓	Ln.m ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
509 (1) b1 ✓	Sheet Piles, Steel Slope Protection ✓	516.00 ✓	Ln.m ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
509 (1) b2 ✓	Sheet Piles, Steel Cofferdamming ✓	50.00 ✓	Ln.m ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
510 (2) ✓	Concrete, Slope Protection ✓	106.26 ✓	Cu.m ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
Sub Total for this page				In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____

Contract ID No.: 25ME0092
Contract Name: Construction of New Kityan Daku Bridge including Approaches along Jct. Poblacion to Kityan Road to Upper Mainit Road;
Location: Malungon, Sarangani Province

Part No. _____
Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
603 (3) a1	Metal Guardrail (Metal Beam) including Post, Single w- beam	772.00	L.m	In Words: Pesos In Figures: Php	In Figures: Php
603 (4) a	Metal Beam End Piece, Fish Tail	8.00	Ea.	In Words: Pesos In Figures: Php	In Figures: Php
612 (1)	Reflectorized Thermoplastic Pavement Markings White	115.80	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
Sub Total for this page				In Words: Pesos In Figures: Php	

Contract ID No.:

25ME0092

Contract Name:

**Construction of New Kityan Daku Bridge including
Approaches along Jct. Poblacion to Kityan Road to Upper
Mait Road;
Malungon, Sarangani Province**

Location:

Part No. _____

Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
612 (2)	ReflectORIZED Thermoplastic Pavement Markings Yellow	15.00	Sq.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
624 (9) a3	Single Arm Solar LED Roadway Lighting, 10,-Pole 125W – 150W	6.00	Ea.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
Sub Total for this page				In Words: Pesos _____ In Figures: Php _____	
Grand Total				In Words: Pesos _____ In Figures: Php _____	

Contract ID No.:

25ME0092

Contract Name:

**Construction of New Kityan Daku Bridge including
Approaches along Jct. Poblacion to Kityan Road to Upper
Mainit Road;
Malungon, Sarangani Province**

Location:

Submitted by:

Date: _____

Name and Signature of Bidders, Representative

Position

Name of Bidder

Approved Budget Cost (ABC) Php 49,000,000.00 ✕

Calendar Days 180 ✕