



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**SARANGANI DISTRICT ENGINEERING OFFICE**  
Kawas, Alabel, Sarangani Province



**Contract ID No.:** **25ME0115**  
**Contract Name:** **Construction of Multi-Purpose Building, (Malapatan College of Science and Technology);**  
**Location:** **Malapatan, Sarangani Province**

**SUPPLEMENTAL BULLETIN NO. 01**

**Subject: Revision of Contract Duration and Bill of Quantities**

This Supplemental Bulletin No. 01 is issued to modify or amend the **Revision of Contract Duration and Bill of Quantities** as stipulated in the Bidding Documents (BDs) for the above stated contract as published in the PhilGEPS, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin	
	From	To
Contract Duration	150 Calendar Days	300 Calendar Days

**BILL OF QUANTITIES**

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/ Unit To	Remarks
A.1.1 (3) ✓	Construction of Field Office for the Engineer ✓	Lumpsum ✓	-	Additional item
B.3 (1) ✓	Permits and Clearances /	Lumpsum ✓	-	As is
B.5 (1) ✓	Project Billboard /Signboard ✓	1.00 ea. ✓	2.00 ea. ✓	Corrected item

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/Unit To	Remarks
B.7 (1) ✓	Occupational Safety and Health	Lumpsum ✓	-	As is
B.9 (1) ✓	Mobilization/ Demobilization	Lumpsum ✓	-	As is
801 (1) ✓	Removal of Structure and Obstruction	Lumpsum ✓	-	Additional item
803 (1) a ✓	Structure Excavation, Common Soil	323.46 cu.m	6,964.34 cu.m ✓	Corrected item
804 (1) a	Embankment From Roadway/Structure excavation, (Common Soil)	253.96 cu.m	-	Deleted item
804 (2) a ✓	Embankment from Borrow, Common Soil	592.54 cu.m	12,284.73 cu.m ✓	Corrected item
804 (7) ✓	Gravel Fill	145.63 cu.m	1,584.39 cu.m ✓	Corrected item
900 (1) c ✓	Structural Concrete, 3000 psi, Class A, 28 days	724.85 cu.m	959.00 cu.m ✓	Corrected item
901 (1)	Lean Concrete	292.30 cu.m	-	Deleted item
902 (1) al ✓	Reinforcing Steel (Deformed), Grade 40	107,680.26 kg.	160,572.39 kg. ✓	Corrected item
903 (2) ✓	Formworks and Falseworks	2,652.90 sq.m	624.00 sq.m ✓	Corrected item
1000 (1) ✓	Soil Poisoning	24.00 L	611.24 L ✓	Corrected item
1052 (12) ✓	Structural Steel Sheet Pile, Driven	570.00 m	-	Additional item
1047 (1) ✓	Metal Structures	27,024.00 Kgs.	-	Additional item
1032 (1)c	Painting Works, Steel	1,542.74 Sq.m	-	Deleted item
1047 (7)	Structural Steel	Lumpsum	-	Deleted item

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

  
**EDWARD D. CARILLO**  
Engineer III  
Vice Chairperson, Bids and Awards Committee

R12.14 NMO/RGS



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**SARANGANI DISTRICT ENGINEERING OFFICE**  
Kawas, Alabel, Sarangani Province



Contract ID No.: 25ME0115  
Contract Name: Construction of Multi-Purpose Building, (Malapatan College of Science and Technology);  
Location: Malapatan, Sarangani Province

## Bill of Quantities

Part No. \_\_\_\_\_

Part Description: \_\_\_\_\_

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
A.1. 1 (3)	Construction of Field Office for the Engineer	Lumpsum	L.s.	In Words: Pesos In Figures: Php	In Figures: Php
B.3 (1)	Permits and Clearances	Lumpsum	L.s.	In Words: Pesos In Figures: Php	In Figures: Php
B.5 (1)	Project Billboard /Signboard	2.00	ea.	In Words: Pesos In Figures: Php	In Figures: Php
Sub Total for this page					In Words: Pesos In Figures: Php

Contract ID No.: 25ME0115  
Contract Name: Construction of Multi-Purpose Building, (Malapatan College of Science and Technology);  
Location: Malapatan, Sarangani Province

Part No. \_\_\_\_\_

Part Description: \_\_\_\_\_

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
B.7 (1)	Occupational Safety and Health	Lumpsum	L.s.	In Words: Pesos In Figures: Php	In Figures: Php
B.9 (1)	Mobilization/ Demobilization	Lumpsum	L.s.	In Words: Pesos In Figures: Php	In Figures: Php
801 (1)	Removal of Structure and Obstruction	Lumpsum	L.s.	In Words: Pesos In Figures: Php	In Figures: Php
803 (1) a	Structure Excavation, Common Soil	6,964.34	cu.m	In Words: Pesos In Figures: Php	In Figures: Php
Sub Total for this page					In Words: Pesos In Figures: Php

**Contract ID No.:** 25ME0115  
**Contract Name:** Construction of Multi-Purpose Building, (Malapatan College of Science and Technology);  
**Location:** Malapatan, Sarangani Province

**Part No.** \_\_\_\_\_ **Part Description:** \_\_\_\_\_

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
804 (2) a	Embankment from Borrow, Common Soil	12,284.73	Cu.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
804 (7)	Gravel Fill	1,584.39	Cu.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
900 (1) c	Structural Concrete, 3000 psi, Class A, 28 days	959.00	Cu.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
902 (1) a1	Reinforcing Steel (Deformed), Grade 40	160,572.39	kg.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

**Contract ID No.:**  
**Contract Name:**  
**Location:**

**25ME0115**  
**Construction of Multi-Purpose Building, (Malapatan College**  
**of Science and Technology);**  
**Malapatan, Sarangani Province**

**Part No.** \_\_\_\_\_

**Part Description:** \_\_\_\_\_

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
903 (2)	Formworks and Falseworks	624.00	sq.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1000 (1)	Soil Poisoning	611.24	L	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1052 (12)	Structural Steel Sheet Pile, Driven	570.00	m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1047 (1)	Metal Structures	27,024.00	Kgs.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
Sub Total for this page				In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____

Contract ID No.:

Contract Name:

Location:

25ME0115  
Construction of Multi-Purpose Building, (Malapatan College  
of Science and Technology);  
Malapatan, Sarangani Province

Grand Total	<div>In Words: Pesos</div> <div>In Figures: Php</div>
-------------	---

Submitted by:

Date: \_\_\_\_\_

\_\_\_\_\_  
Name and Signature of Bidders, Representative

\_\_\_\_\_  
Position

\_\_\_\_\_  
Name of Bidder

Approved Budget Cost (ABC) **Php 49,500,000.00** ✓

Calendar Days **300** ✓