

yo Andrea :)

2

Department of Public Works and Highways

Contract ID Nos. : 25CJ0307, 25CJ0308 and 25CJ0309

DPWH-INFR-27-2016

Page 1 of 2

Tarlac 1st District Engineering Office  
Parsolingan, Gerona, Tarlac

SUPPLEMENTAL BULLETIN NO. 1

June 16, 2025 /

**Subject: Amendment of Contract Location and Notice of Postponement for the scheduled Procurement Activity covered by Contract ID Nos.: 25CJ0307, 25CJ0308 and 25CJ0309**

This Supplemental Bulletin No. 1 is issued to amend the contract location and procurement schedule for the above stated contracts due to the revision of Construction Plans and Programs of Work (POW), viz:

**A. Corrected Contract Location – 25CJ0309**

	<b>FROM</b>	<b>TO</b>
a. Procurement ID/Contract ID	: 25CJ0309	25CJ0309
Contract Name	: 71x - Special Maintenance - Repair/Maintenance of Drainage Structure along Romulo H-way - K0150 + 230 - K0150 + 310	71x - Special Maintenance - Repair/Maintenance of Drainage Structure along Romulo H-way - K0150 + 230 - K0150 + 310
Contract Location	: <b>Camiling, Tarlac</b>	<b>Santa Ignacia, Tarlac</b>
Brief Description	: Repair/ Maintenance of Drainage Structure	Repair/ Maintenance of Drainage Structure
Approved Budget for the Contract (ABC)	Php 830,000.00	Php 830,000.00
Source of Funds	SR2025-05-016568 dated May 21, 2025	SR2025-05-016568 dated May 21, 2025
Cost of Bid Documents	Php 1,000.00	Php 1,000.00
Contract Duration	67 C.D.	67 C.D.
PCAB License for Size Range	Small A	Small A

**B. Revised Procurement Schedule - 25CJ0307, 25CJ0308 and 25CJ0309**

- a. Issuance of Bidding Documents. . . . . Until 10:00 A.M., July 1, 2025
- b. Submission of Bids . . . . . Until 10:00 A.M., July 1, 2025
- c. Opening of Bids . . . . . Right after the scheduled dropping of bids

**Department of Public Works and Highways**

**Contract ID Nos.** : 25CJ0307, 25CJ0308 and 25CJ0309

DPWH-INFR-27-2016

Page 2 of 2

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

**VICTOR S. ONG JR.**

BAC Chairperson

RO.3 19.1 ACB/MCM