

**Department of Public Works and Highways**

**Contract ID:** 25LJ0164

Construction of School Building, Galapin Elem. School, Barangay Maduaao,  
Panabo City, Davao del Norte

**Contract Name:**

**Location of the**

**Contract:**

Davao del Norte

**OFFICE OF THE DISTRICT ENGINEER**

*Davao del Norte 2<sup>nd</sup> District Engineering Office*

*Km. 48, Brgy. Canocotan, Tagum City, Davao del Norte*

**SUPPLEMENTAL BULLETIN NO. 01**

June 16, 2025

Subject: **Correction in the Bill of Quantities (BOQ)**

This Supplemental Bulletin No. **01** is issued to amend provisions in the Bidding Documents (BDs) for the above stated contract, which was posted in the DPWH and PhilGEPS Website dated April 29, 2025 as follows:

<b>Current Provision of BDs (including Previous Amendments)</b>				<b>Amended Provision of BDs under this Supplemental Bulletin</b>			
BOQ as posted in the Phil-GEPS and DPWH:				Revision of BOQ due to changes of the following quantities.			
Item No.	Description	Unit	Qty.	Item No.	Description	Unit	Qty.
<b>PART B – OTHER GENERAL REQUIREMENTS</b>				<b>PART B – OTHER GENERAL REQUIREMENTS</b>			
B.3(1)	Permits and Clearances	Ls.	1.00	B.3(1)	Permits and Clearances	Ls.	1.00
B.5(1)	Project Billboard / Signboard	Ea.	2.00	B.5(1)	Project Billboard / Signboard	Ea.	2.00
B.7(1)	Occupational Safety and Health	Ls.	1.00	B.7(1)	Occupational Safety and Health	Ls.	1.00
B.9(1)	Mobilization / Demobilization	Ls.	1.00	B.9(1)	Mobilization / Demobilization	Ls.	1.00
<b>PART A - EARTHWORKS</b>				<b>PART A - EARTHWORKS</b>			
800(1)	Clearing and Grubbing	Sq.m.	89.26	800(1)	Clearing and Grubbing	Sq.m.	89.26
803(1)a	Structure Excavation (Common Soil)	Cu.m.	168.86	<b>803(1)a</b>	<b>Structure Excavation (Common Soil)</b>	<b>Cu.m.</b>	<b>173.07</b>
804(1)a	Embankment from Roadway/Structure Excavation (Common Soil)	Cu.m.	135.12	<b>804(1)a</b>	<b>Embankment from Roadway/Structure Excavation (Common Soil)</b>	<b>Cu.m.</b>	<b>138.48</b>
804(2)a	Embankment from Borrow (Common Soil)	Cu.m.	230.00	<b>804(2)a</b>	<b>Embankment from Borrow (Common Soil)</b>	<b>Cu.m.</b>	<b>91.52</b>
804(7)	Gravel Fill	Cu.m.	60.25	<b>804(7)</b>	<b>Gravel Fill</b>	<b>Cu.m.</b>	<b>64.00</b>
<b>PART B – PLAIN AND REINFORCED CONCRETE WORKS</b>				<b>PART B – PLAIN AND REINFORCED CONCRETE WORKS</b>			
900(1)d	Structural Concrete 4000 PSI, Class A, 28 days	Cu.m.	82.69				

**Department of Public Works and Highways**

**Contract ID:** 25LJ0164

Construction of School Building, Galapin Elem. School, Barangay Maduao,  
Panabo City, Davao del Norte

**Contract Name:**

**Location of the**

**Contract:**

Davao del Norte

**OFFICE OF THE DISTRICT ENGINEER**

*Davao del Norte 2<sup>nd</sup> District Engineering Office*

*Km. 48, Brgy. Canocotan, Tagum City, Davao del Norte*

				<b>900(1)c</b>	<b>Structural Concrete 3000 PSI, Class A, 28 days</b>	<b>Cu.m.</b>	<b>83.92</b>
900(1)i	Structural Concrete Class A, 28 days	Cu.m.	71.86	<b>900(1)i</b>	<b>Structural Concrete Class A, 28 days</b>	<b>Cu.m.</b>	<b>77.48</b>
902(1)a1	Reinforcing Steel (Deformed Grade 40)	Kg.	9,053.10	<b>902(1)a1</b>	<b>Reinforcing Steel (Deformed Grade 40)</b>	<b>Kg.</b>	<b>8,651.56</b>
902(1)a2	Reinforcing Steel (Deformed Grade 60)	Kg.	13,892.34	<b>902(1)a2</b>	<b>Reinforcing Steel (Deformed Grade 60)</b>	<b>Kg.</b>	<b>12,573.29</b>
903(2)	Formworks and Falseworks	Sq.m.	655.16	<b>903(2)</b>	<b>Formworks and Falseworks</b>	<b>Sq.m.</b>	<b>766.18</b>
<b>PART C – FINISHING AND OTHER CIVIL WORKS</b>				<b>PART C – FINISHING AND OTHER CIVIL WORKS</b>			
1000(1)	Soil Poisoning	L.	154.00	1000(1)	Soil Poisoning	L.	154.00
1046(2)a1	100mm CHB Non Load Bearing (including Reinforcing Steel)	Sq.m.	123.32	<b>1046(2)a1</b>	<b>100mm CHB Non Load Bearing (including Reinforcing Steel)</b>	<b>Sq.m.</b>	<b>101.19</b>
1046(2)a2	150mm CHB Non Load Bearing (including Reinforcing Steel)	Sq.m.	253.65	<b>1046(2)a2</b>	<b>150mm CHB Non Load Bearing (including Reinforcing Steel)</b>	<b>Sq.m.</b>	<b>266.33</b>
1010(1)	Frames (Jambs, Sills, Head, Transoms and Mullions)	Set	9.00	1010(1)	Frames (Jambs, Sills, Head, Transoms and Mullions)	Set	9.00
1010(2)a	Doors (Flush)	Sq.m.	6.67	1010(2)a	Doors (Flush)	Sq.m.	6.67
1010(2)b	Doors (Wood Panel)	Sq.m.	11.34	1010(2)b	Doors (Wood Panel)	Sq.m.	11.34
1009(1)a	Jalousie Window (Glass)	Sq.m.	45.36	1009(1)a	Jalousie Window (Glass)	Sq.m.	45.36
1005(6)	Window Accessory	Ls.	1.00	1005(6)	Window Accessory	Ls.	1.00
1003(17)	Carpentry and Joinery Works	Ls.	1.00	1003(17)	Carpentry and Joinery Works	Ls.	1.00
1003(3)	Cabinets	Sq.m.	84.90	<b>1003(3)</b>	<b>Cabinets</b>	<b>Sq.m.</b>	<b>72.00</b>
1004(2)	Finishing Hardware	Ls.	1.00				
1027(1)	Cement Plaster Finish	Sq.m.	753.94	<b>1027(1)</b>	<b>Cement Plaster Finish</b>	<b>Sq.m.</b>	<b>735.05</b>

**Department of Public Works and Highways**

**Contract ID:** 25LJ0164

Construction of School Building, Galapin Elem. School, Barangay Maduao,  
Panabo City, Davao del Norte

**Contract Name:**

**Location of the**

**Contract:**

Davao del Norte

**OFFICE OF THE DISTRICT ENGINEER**

*Davao del Norte 2<sup>nd</sup> District Engineering Office*

*Km. 48, Brgy. Canocotan, Tagum City, Davao del Norte*

1016(1)b	Waterproofing (Liquid)	Sq.m	92.02	1016(1)b	Waterproofing (Liquid)	Sq.m	92.02
1051(1)a	Railing	Ls.	1.00	1051(1)a	Railing	Ls.	1.00
				<b>1018(1)</b>	<b>Glazed Tiles and Trims</b>	<b>Sq.m.</b>	<b>267.27</b>
1018(2)	Unglazed Tiles	Sq.m.	373.60	<b>1018(2)</b>	<b>Unglazed Tiles</b>	<b>Sq.m.</b>	<b>122.95</b>
1003(1)b1	Ceiling (4m5mm Marine Plywood on Metal Frame)	Sq.m.	267.33	<b>1003(1) b1</b>	<b>Ceiling (4m5mm Marine Plywood on Metal Frame)</b>	<b>Sq.m.</b>	<b>280.70</b>
1038(1)	Reflective Insulation	Sq.m.	305.10	1038(1)	Reflective Insulation	Sq.m.	305.10
1032(1)a	Painting Works (Masonry/Concrete)	Sq.m.	818.50	<b>1032(1)a</b>	<b>Painting Works (Masonry/Concrete)</b>	<b>Sq.m.</b>	<b>823.25</b>
1032(1)b	Painting Works (Wood)	Sq.m.	372.14	<b>1032(1) b</b>	<b>Painting Works (Wood)</b>	<b>Sq.m.</b>	<b>466.35</b>
1032(1)c	Painting Works (Steel)	Sq.m.	440.89	<b>1032(1)c</b>	<b>Painting Works (Steel)</b>	<b>Sq.m.</b>	<b>465.31</b>
				<b>1014(1)a 2</b>	<b>Prepainted Metal Sheets (Corrugated, Long Span, above 0.427mm)</b>	<b>Sq.m.</b>	<b>296.40</b>
1003(1)b1	Ceiling (4m5mm Marine Plywood on Metal Frame)	Sq.m.	267.33				
1013(2)a	Fabricated Metal Roofing Accessory (Ridge Roll); Gauge 26 (0.551 mm)	Ln.m.	27.00	1013(2)a	Fabricated Metal Roofing Accessory (Ridge Roll); Gauge 26 (0.551 mm)	Ln.m.	27.00
1013(2)b	Fabricated Metal Roofing Accessory (Flashing); Gauge 26 (0.551 mm)	Ln.m.	54.00	1013(2)b	Fabricated Metal Roofing Accessory (Flashing); Gauge 26 (0.551 mm)	Ln.m.	54.00
1047(8)a	Structural Steel, Trusses	Kg.	2,772.96	<b>1047(8)a</b>	<b>Structural Steel, Trusses</b>	<b>Kg.</b>	<b>3,061.21</b>
1047(8)b	Structural Steel, Purlins	Kg.	3,186.60	<b>1047(8) b</b>	<b>Structural Steel, Purlins</b>	<b>Kg.</b>	<b>3,282.20</b>
1047(5)a	Metal Structure Accessories (Bolts and Rods)	Kg.	139.23	<b>1047(5)a</b>	<b>Metal Structure Accessories (Bolts and Rods)</b>	<b>Kg.</b>	<b>172.63</b>

**Department of Public Works and Highways**

**Contract ID:** 25LJ0164

Construction of School Building, Galapin Elem. School, Barangay Maduao,  
Panabo City, Davao del Norte

**Contract Name:**

**Location of the**

**Contract:**

Davao del Norte

**OFFICE OF THE DISTRICT ENGINEER**

*Davao del Norte 2<sup>nd</sup> District Engineering Office*

*Km. 48, Brgy. Canocotan, Tagum City, Davao del Norte*

1047(5)d	Metal Structure Accessories, Steel Plates	Kg.	488.68	<b>1047(5)d</b>	<b>Metal Structure Accessories, Steel Plates</b>	<b>Kg.</b>	<b>490.38</b>
1047(5)b	Metal Structure Accessories, Sagrods	Kg.	88.70	1047(5)b	Metal Structure Accessories, Sagrods	Kg.	88.70
1047(5)c	Metal Structure Accessories (Crossbracing)	Kg.	213.12	1047(5)c	Metal Structure Accessories (Crossbracing)	Kg.	213.12
1047(4)b	Metal Structure Accessories (Turnbuckle)	Ea.	32.00	1047(4)b	Metal Structure Accessories (Turnbuckle)	Ea.	32.00
1001(5)b	Catch Basin (CHB)	Ea.	18.00	1001(5)b	Catch Basin (CHB)	Ea.	18.00
1001(8)	Sewer Line Works	Ls.	1.00	1001(8)	Sewer Line Works	Ls.	1.00
1001(9)	Storn Drainage and Downspout	Ls.	1.00	1001(9)	Storn Drainage and Downspout	Ls.	1.00
1001(11)	Septic Vault/Tank (Concrete/CHB)	Ls.	1.00	1001(11)	Septic Vault/Tank (Concrete/CHB)	Ls.	1.00
1002(4)	Plumbing Fixtures	Ls.	1.00	1002(4)	Plumbing Fixtures	Ls.	1.00
1002(24)	Cold Water Lines	Ls.	1.00	1002(24)	Cold Water Lines	Ls.	1.00
1201(7)a	Water Tank (Stainless)	Set	1.00	1201(7)a	Water Tank (Stainless Rainwater Collector)	Set	1.00
<b>PART D – ELECTRICAL WORKS</b>				<b>PART D – ELECTRICAL WORKS</b>			
1100(10)	Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-in)	Ls.	1.00	1100(10)	Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-in)	Ls.	1.00
1101(33)	Wires and Wiring Devices	Ls.	1.00	1101(33)	Wires and Wiring Devices	Ls.	1.00
1102(1)	Panelboard with Main & Branch Breakers	Ls.	1.00	1102(1)	Panelboard with Main & Branch Breakers	Ls.	1.00
1103(1)	Lighting Fixtures	Ls.	1.00	1103(1)	Lighting Fixtures	Ls.	1.00

**Department of Public Works and Highways**


**Contract ID:** 25LJ0164  
**Contract Name:** Construction of School Building, Galapin Elem. School, Barangay Maduao, Panabo City, Davao del Norte  
**Location of the Contract:** Davao del Norte

**OFFICE OF THE DISTRICT ENGINEER**  
*Davao del Norte 2<sup>nd</sup> District Engineering Office*  
*Km. 48, Brgy. Canocotan, Tagum City, Davao del Norte*

				<b>PART E – MECHANICAL WORKS</b>			
				<b>1200(2)c</b>	<b>Oscillating Fan (Ceiling Fan)</b>	<b>Set</b>	<b>24</b>
				<b>1208(1)</b>	<b>Fire Alarm System</b>	<b>Ls.</b>	<b>1</b>

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

  
**ARIS L. ROCETE**  
Chief, Construction Section  
BAC Vice-Chairperson  
DPWH Davao del Norte 2nd District Engineering Office