

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

**Contract ID No** : 23FM0037  
**Contract Name** : ASSET PRESERVATION PROGRAM – REHABILITATION/RECONSTRUCTION/UPGRADING OF DAMAGED PAVED ROADS – SECONDARY ROADS – SAN FERNANDO NORTH ROAD – K0006+132 – K0006+538, K0009+000 – K0009+356, K0009+966 – K0010+238, K0010+586 – K0010+686  
**Location of the Contract** : SAN JACINTO, MASBATE



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**MASBATE 1<sup>ST</sup>**  
**DISTRICT ENGINEERING OFFICE**  
REGION V  
San Fernando, Masbate

**CONTRACT AGREEMENT**

THIS AGREEMENT, made this APR 26 2023 between **Department of Public Works and Highways (DPWH), Masbate 1<sup>st</sup> District Engineering Office** with main office address at **Brgy. Bayanihan, San Fernando, Masbate** represented herein by **RIZALINA V. VERDIDA, OIC-District Engineer** (hereinafter called the "Entity") and **ALGIMAR CONSTRUCTION** with main office address at **No. 4 Medina St., Brgy. Kalipay, Masbate City** represented herein by **ALEJANDRO N. LIM, JR., General Manager** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **23FM0037 - ASSET PRESERVATION PROGRAM – REHABILITATION/RECONSTRUCTION/UPGRADING OF DAMAGED PAVED ROADS – SECONDARY ROADS – SAN FERNANDO NORTH ROAD – K0006+132 – K0006+538, K0009+000 – K0009+356, K0009+966 – K0010+238, K0010+586 – K0010+686, SAN JACINTO, MASBATE** (hereinafter called "the Works") and the Entity has accepted the Bid **FORTY SIX MILLION SEVEN HUNDRED NINETY SEVEN THOUSAND FIVE HUNDRED FIFTY NINE PESOS AND 84/100 (PHP46,797,559.84)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;



# DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

**Contract ID No** : 23FM0037  
**Contract Name** : ASSET PRESERVATION PROGRAM – REHABILITATION/ RECONSTRUCTION/UPGRADING OF DAMAGED PAVED ROADS – SECONDARY ROADS – SAN FERNANDO NORTH ROAD – K0006+132 – K0006+538, K0009+000 – K0009+356, K0009+966 – K0010+238, K0010+586 – K0010+686  
**Location of the Contract** : SAN JACINTO, MASBATE

v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **FORTY SIX MILLION SEVEN HUNDRED NINETY SEVEN THOUSAND FIVE HUNDRED FIFTY NINE PESOS AND 84/100 (PHP46,797,559.84)** or such other sums as may be ascertained, **ALGIMAR CONSTRUCTION** agrees to execute and complete the works within **two hundred eighty four (284)** calendar days in accordance with his/her/its Bid.


ITEM No.	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
<b>PART A FACILITIES FOR THE ENGINEER</b>					
A.1.1(8)	Provision of Field Office for the Engineer (Rental Basis)	9.47	mo.	11,340.00	107,389.80
<b>PART B OTHER GENERAL REQUIREMENTS</b>					
B.5	Project Billboard/Signboard	2.00	each	4,800.91	9,601.82
B.7(2)	Occupational Safety and Health Program	1.00	l.s.	666,052.88	666,052.88
B.8(2)	Traffic Management	1.00	l.s.	149,606.40	149,606.40


WITNESSES:  
 REPUBLIC OF THE PHILIPPINES DEPARTMENT  
 OF PUBLIC WORKS AND HIGHWAYS BY:

ALGIMAR CONSTRUCTION BY:

  
**BABYLYN A. ALMOETE**  
 Chief, Finance Section

  
**ROLANDO Q. GERONA**  
 Chief, Construction Section

  
**RIZALINA V. VERDIDA**  
 OIC-District Engineer

  
**ALEJANDRO N. LIM, JR.**  
 General Manager



# DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

**Contract ID No** : 23FM0037

**Contract Name** : ASSET PRESERVATION PROGRAM – REHABILITATION/ RECONSTRUCTION/UPGRADING OF DAMAGED PAVED ROADS – SECONDARY ROADS – SAN FERNANDO NORTH ROAD – K0006+132 – K0006+538, K0009+000 – K0009+356, K0009+966 – K0010+238, K0010+586 – K0010+686

**Location of the Contract** : SAN JACINTO, MASBATE

B.9	Mobilization/Demobilization	1.00	l.s.	36,519.03	36,519.03
<b>PART C</b>	<b>EARTHWORK</b>				
100(3)a2	Individual Removal of Trees, (301 - 500 mm dia., small)	26.00	each	3,860.68	100,377.68
101(1)	Removal of Structures and Obstruction (Concrete)	1.00	l.s.	359,631.29	359,631.29
101(3)b1	Removal of Actual Structures/Obstruction (0.15m thick, PCCP(Unreinforced))	1,489.20	sq.m.	201.50	300,073.80
101(3)b3	Removal of Actual Structures/Obstruction (0.23m thick, PCCP(Unreinforced))	6,929.60	sq.m.	230.39	1,596,510.54
104(1)a	Embankment from Roadway Excavation (Common Soil)	1,170.84	cu.m.	442.43	518,014.74
104(2)a	Embankment from Borrow (Common Soil)	985.17	cu.m.	905.24	891,815.29
105(1)a	Subgrade Preparation (Common Material)	8,448.31	sq.m.	28.02	236,721.65
<b>PART D</b>	<b>SUBBASE AND BASE COURSE</b>				
200(1)	Aggregate Subbase Course	1,803.90	cu.m.	1,142.96	2,061,785.54
<b>PART E</b>	<b>SURFACE COURSES</b>				
311 (1)e1	Portland Cement Concrete Pavement (Unreinforced), (0.28m thick, 14 days)	9,019.51	sq.m.	2,705.70	24,404,088.21
<b>PART G</b>	<b>DRAINAGE AND SLOPE PROTECTION STRUCTURES</b>				
404(1)a	Pipe Culverts, (910mm dia., Class IV, RCPC)	980.72	kg	101.65	99,690.19
405(1)a3	Lined Canal, Rectangular, Concrete	30.00	cu.m.	10,976.37	329,291.10
505(1)d	Riprap (Class D)	46.12	cu.m.	5,109.82	235,664.90
505(2)a	Grouted Riprap (Class A)	550.51	cu.m.	5,005.35	2,755,495.23
509(1)b1	Sheet Piles, Steel, (Slope Protection)	750.00	ln.m	6,425.40	4,819,050.00
509(1)b2	Sheet Piles, (Steel, Cofferdamming)	375.00	ln.m	2,009.28	753,480.00
510(2)	Concrete (Slope Protection)	38.50	cu.m.	14,004.57	539,175.95
<b>PART H</b>	<b>MISCELLANEOUS STRUCTURES</b>				
607(3)b	Internally Illuminated (Solar) Pavement Levelled	268.00	each	10,162.75	2,723,617.00

REPUBLIC OF THE PHILIPPINES DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BY:

ALGIMAR CONSTRUCTION BY:

*Bm G. Almoete*  
**BABYLYN A. ALMOETE**  
Chief, Finance Section

*Rolando Q. Gerona*  
**ROLANDO Q. GERONA**  
Chief, Construction Section

*Rizalina V. Verdida*  
**RIZALINA V. VERDIDA**  
OIC-District Engineer

*Alejandro N. Lim, Jr.*  
**ALEJANDRO N. LIM, JR.**  
General Manager

**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**


**Contract ID No** : 23FM0037  
**Contract Name** : ASSET PRESERVATION PROGRAM – REHABILITATION/  
RECONSTRUCTION/UPGRADING OF DAMAGED PAVED ROADS  
– SECONDARY ROADS – SAN FERNANDO NORTH ROAD –  
K0006+132 – K0006+538, K0009+000 – K0009+356,  
K0009+966 – K0010+238, K0010+586 – K0010+686  
**Location of the Contract** : SAN JACINTO, MASBATE

	Marker/Stud Flush Type (Bi-Directional)				
611(1)	Tree Furnishing and Transplanting	1,000.00	each	477.36	477,360.00
612(1)	Reflectorized Thermoplastic Pavement Markings, White	254.23	sq.m.	934.16	237,491.50
612(2)	Reflectorized Thermoplastic Pavement Markings, Yellow	54.00	sq.m.	1,025.67	55,386.18
624(1)a 1	Single Arm-Post, with Street Light (8m, LED, 130W)	16.00	each	145,854.32	2,333,669.12
<b>TOTAL</b>	<b>FORTY SIX MILLION SEVEN HUNDRED NINETY SEVEN THOUSAND FIVE HUNDRED FIFTY NINE PESOS AND 84/100</b>				<b>46,797,559.84</b>


4. The **Department of Public Works and Highways (DPWH), Masbate 1<sup>st</sup> District Engineering Office** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.


IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

  
**ALEJANDRO N. LIM, JR.**  
General Manager  
for:  
**ALGIMAR CONSTRUCTION**

  
**RIZALINA V. VERDIDA**  
OIC-District Engineer  
for:  
**Department of Public Works and Highways (DPWH), Masbate 1<sup>st</sup> District Engineering Office**

Witnessed by:

  
**ROLANDO Q. GERONA**  
Chief, Construction Section  
Implementing Section/End-User

  
**BABYLYN A. ALMOETE**  
Chief, Finance Section  
As to availability of Fund



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

**Contract ID No** : 23FM0037  
**Contract Name** : ASSET PRESERVATION PROGRAM – REHABILITATION/  
RECONSTRUCTION/UPGRADING OF DAMAGED PAVED ROADS  
– SECONDARY ROADS – SAN FERNANDO NORTH ROAD –  
K0006+132 – K0006+538, K0009+000 – K0009+356,  
K0009+966 – K0010+238, K0010+586 – K0010+686  
**Location of the Contract** : SAN JACINTO, MASBATE

REPUBLIC OF THE PHILIPPINES )  
PROVINCE OF MASBATE ) S.S  
MUNICIPALITY OF \_\_\_\_\_ )

**Acknowledgment**

Before me Notary Public for and in the \_\_\_\_\_, appeared RIZALINA V. VERDIDA with Community TAX Certificate No. 13708163 issued on January 05, 2023 at San Fernando Masbate in her official capacity as OIC – District Engineer of Masbate 1<sup>st</sup> District Engineering Office, San Fernando, Masbate, representing the Republic of the Philippines and ALEJANDRO N. LIM, JR. with Tax Identification No. 159-557-835-000 issued at Masbate City, Masbate to me and to be the same persons who executed the foregoing CONTRACT AGREEMENT for **23FM0037 - ASSET PRESERVATION PROGRAM – REHABILITATION/ RECONSTRUCTION/ UPGRADING OF DAMAGED PAVED ROADS – SECONDARY ROADS – SAN FERNANDO NORTH ROAD – K0006+132 – K0006+538, K0009+000 – K0009+356, K0009+966 – K0010+238, K0010+586 – K0010+686, SAN JACINTO, MASBATE** and they acknowledge to me same as their true act and deed for and behalf of the parties they represent.

This instrument consists of five (5) pages including this page on which the acknowledgement is written duly signed by the Contracting Parties and their witnesses on the left margin of the other pages.

IN WITNESSES WHEREOF, I have hereunto affixed my signature and seal this  
APR 26 2023 at \_\_\_\_\_, Philippines.

Doc. No. 984  
Page No. 94  
Book No. 87  
Series No. 2023.

**ATTY. MARY LIZA D. BARTOLATA**  
NOTARY PUBLIC  
Notarial Commission valid until December 2023  
Attorney's Roll No. 79143  
IBF No. 221889; 05/18/22; Masbate  
PTR No. 7672887G; 01/03/2023; M.A. S.S.E  
MCLF to follow; Admitted to the Bar on May 17, 2022  
Contact Nos. 09567213334  
San Jacinto, Masbate