

Department of Public Works and Highways

Contract ID : 25AA0154  
Contract Name : FLOOD MANAGEMENT PROGRAM – CONSTRUCTION /REHABILITATION OF FLOOD MITIGATION FACILITIES WITHIN MAJOR RIVER BASINS AND PRINCIPAL RIVERS – CONSTRUCTION OF SABO DAM, BARANGAY DUPITAC, PIDDIG, ILOCOS NORTE  
Location of the Contract : PIDDIG, ILOCOS NORTE

CONTRACT AGREEMENT

THIS AGREEMENT, made this 03 APR 2025, between **Department of Public Works and Highways – Ilocos Norte First District Engineering Office (DPWH-INFDEO)** of Airport Avenue, Brgy. Cavit, Laoag City (hereinafter called the "Entity") and **SKYLINE CONSTRUCTION, EQUIPMENT AND DEVELOPMENT CORPORATION** of Brgy. 3 Loing, Piddig, Ilocos Norte (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **FLOOD MANAGEMENT PROGRAM – CONSTRUCTION /REHABILITATION OF FLOOD MITIGATION FACILITIES WITHIN MAJOR RIVER BASINS AND PRINCIPAL RIVERS – CONSTRUCTION OF SABO DAM, BARANGAY DUPITAC, PIDDIG, ILOCOS NORTE** with Contract ID **25AA0154** (hereinafter called "the Works") and the Entity has accepted the Bid for **NINE MILLION FOUR HUNDRED EIGHTY-TWO THOUSAND FIVE HUNDRED TWENTY-SIX PESOS & 26/100 ONLY (PHP 9,482,526.26)** by the Contractor for the execution and completion of such Works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act. No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;
    - v. Supplemental of Bid Bulletins, if any;
  - b. Winning bidder's including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;
  - d. Notice of Award of Contract and the Bidder's conforme thereto; and
  - e. Other contract documents that maybe required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution such as the Notice to Proceed, Variation Orders and Warranty Security shall likewise form part of the Contract.

Subject to the provision of  
Executive Order No. 19, S.2019

WITNESS:

ATTY. REGIE T. PASCUA  
Chief, Finance Section

ROMEO M. BARTOLOME  
Chief, Construction Section

SKYLINE CONSTRUCTION,  
EQUIPMENT AND DEVELOPMENT  
CORPORATION  
By:

GIAN NICOLETTE G. CHUA  
Authorized Managing Officer

Republic of the Philippines  
DPWH - Ilocos Norte 1<sup>st</sup>  
District Engineering Office

GLENN C. MIGUEL  
District Engineer

Department of Public Works and Highways

Contract ID : 25AA0154  
Contract Name : FLOOD MANAGEMENT PROGRAM – CONSTRUCTION  
/REHABILITATION OF FLOOD MITIGATION FACILITIES  
WITHIN MAJOR RIVER BASINS AND PRINCIPAL RIVERS –  
CONSTRUCTION OF SABO DAM, BARANGAY DUPITAC,  
PIDDIG, ILOCOS NORTE  
Location of the Contract : PIDDIG, ILOCOS NORTE

---

3. In consideration for the sum of **NINE MILLION FOUR HUNDRED EIGHTY-TWO THOUSAND FIVE HUNDRED TWENTY-SIX PESOS & 26/100 ONLY (PHP 9,482,526.26)** or such other sums as may be ascertained, **SKYLINE CONSTRUCTION, EQUIPMENT AND DEVELOPMENT CORPORATION** agrees for the execution and completion of the works in accordance with his/her/its Bid.
4. The DPWH-Ilocos Norte First District Engineering Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

**IN WITNESS WHEREOF**, the parties hereto set their respective hands on the day, month and year first above written.

**PROCURING ENTITY:**

**CONTRACTOR:**

**Represented by:**

**Represented by:**

  
**GLENN C. MIGUEL**  
District Engineer

  
**GIAN NICOLETTE G. CHUA**  
Authorized Managing Officer

**Witnessed by:**

  
**ATTY. REGIE T. PASCUA**  
Chief, Finance Section

  
**ROMEO M. BARTOLOME**  
Chief, Construction Section



WITNESS:

ATTY. REGIE T. PASCUA  
Chief, Finance Section

ROMEO M. BARTOLOME  
Chief, Construction Section

GIAN NICOLETTE G. CHUA  
Authorized Managing Officer

GLENN C. MIGUEL  
District Engineer

Department of Public Works and Highways

Contract ID : 25AA0154  
Contract Name : FLOOD MANAGEMENT PROGRAM – CONSTRUCTION  
/REHABILITATION OF FLOOD MITIGATION FACILITIES  
WITHIN MAJOR RIVER BASINS AND PRINCIPAL RIVERS –  
CONSTRUCTION OF SABO DAM, BARANGAY DUPITAC,  
PIDDIG, ILOCOS NORTE  
Location of the Contract : PIDDIG, ILOCOS NORTE

REPUBLIC OF THE PHILIPPINES )

Laoag City ) S.S.

Province of Ilocos Norte )

ACKNOWLEDGEMENT

BEFORE ME, Notary Public and in the Province of Ilocos Norte personally appeared **GLENN C. MIGUEL** with Residence Certificate No. **01112868** issued on **January 7, 2025** at **Laoag City, Ilocos Norte**, in his Official capacity as **District Engineer**, Department of Public Works and Highways, Region I, representing the Republic of the Philippines and **GIAN NICOLETTE G. CHUA** with Tax Identification No. **750-408-402-00000** which and known to me and to me known to be the same persons who executed the foregoing **CONTRACT AGREEMENT** and they acknowledged to me that the same is their true acts and deeds for and behalf of the Parties they represent.

This instrument consists of Three (3) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this \_\_\_\_\_ day of **APR 03 2025** 2025.

(Notary Public)

Doc. No. 491 ;  
Page No. 99 ;  
Book No. WSPH ;  
Series of WTS ;

ATTY. EMILIO EDGAR V. DOLOROSO JR.  
70-A GEN. LUNA STREET, 2900 LAOAG CITY  
NOTARY PUBLIC FOR ILOCOS NORTE UNTIL DEC. 31,  
NC 2024-40 PTR 2846429; JAN. 2, 2025, LAOAG CITY  
IBP OR 494602/1-02-25  
MCLE NO. VII-009376  
ROLL NO. 4481  
FEB. 12, 2025

**Department of Public Works and Highways**

**Contract ID** : 25AA0154  
**Contract Name** : FLOOD MANAGEMENT PROGRAM – CONSTRUCTION /REHABILITATION OF FLOOD MITIGATION FACILITIES WITHIN MAJOR RIVER BASINS AND PRINCIPAL RIVERS – CONSTRUCTION OF SABO DAM, BARANGAY DUPITAC, PIDDIG, ILOCOS NORTE  
**Location of the Contract** : PIDDIG, ILOCOS NORTE

**BILL OF QUANTITIES**

Contract Duration: **57 C.D.**

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL
<b>PART A</b>	<b>FACILITIES FOR THE ENGINEER</b>				
A.1.1(8)	Provision of Field Office for the Engineer (Rental Basis)	mo.	1.90	10,965.78	20,834.98
A.1.1(16)	Operation and Maintenance of Field Office for the Engineer	mo.	1.90	1,432.42	2,721.60
<b>PART B</b>	<b>OTHER GENERAL REQUIREMENTS</b>				
B.5(1)	Project Billboard / Signboard	each	3.00	5,015.64	15,046.92
B.7(1)	Occupational Safety and Health	l.s.	1.00	75,548.67	75,548.67
B.9(1)	Mobilization / Demobilization	l.s.	1.00	31,269.00	31,269.00
<b>PART L-A</b>	<b>EARTHWORK</b>				
1700(1)	Clearing and Grubbing	sq.m.	354.20	71.54	25,339.47
1701(3)	Surplus Rock Excavation	cu.m.	1,036.00	251.00	260,036.00
1704(1)b	Embankment (From Borrow)	cu.m.	11,729.00	631.29	7,404,400.41
1704(4)	Gravel Fill	cu.m.	99.90	1,188.23	118,704.18
1707(1)	Aggregate Subbase Course	cu.m.	372.64	677.82	252,582.84
<b>PART L-B</b>	<b>BANK AND SLOPE PROTECTION WORKS</b>				
1710(2)a	Grouted Riprap (Class A)	cu.m.	399.05	3,197.70	1,276,042.19
<b>GRAND TOTAL</b>					<b>9,482,526.26</b>

**PREPARED BY:**

**ROMEO M. BARTOLOME**  
 Chief, Construction Section

**CONCURRED & ACCEPTED BY:**

**GIAN NICOLETTE G. CHUA**  
 Authorized Managing Officer  
 SKYLINE CONSTRUCTION, EQUIPMENT AND  
 DEVELOPMENT CORPORATION