

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AURORA DISTRICT ENGINEERING OFFICE
Baler, Aurora, Region III



Contract ID: 25CN0019

Contract Name: Replacement of Permanent Weak Bridges

Contract Location: Dipawan Br. (B02825LZ) along Nueva Ecija – Aurora Rd

CONTRACT AGREEMENT

THIS AGREEMENT, made this July 11, 2025 between **Department of Public Works and Highways (DPWH)** at Brgy. Reserva, Baler, Aurora (hereinafter called the "Entity") and **RNGM Construction Corporation** at Brgy. Sabang, Baler, Aurora (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **25CN0019 – Replacement of Permanent Weak Bridges, Dipawan Br. (B02825LZ) along Nueva Ecija – Aurora Rd** (hereinafter called "the Works") and the Entity has accepted the Bid for **Nineteen Million One Hundred Seventy Eight Thousand Eight Hundred Sixty Four Pesos and 52/100 (P 19,178,864.52)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, the whole WORKS in this PROJECT as covered by this CONTRACT shall be completed within **Two Hundred One (201)** calendar days in accordance with the provisions of the Bid documents.

WHEREAS, "slippage of more than 30 days in the original schedule would result in nonpayment, the cancellation of this contract, blacklisting, and the entry of a new contractor who will finish the project"

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs)
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any


REYNANTE A. VALDEZ
Accountant III

ALDAR C. HIDALGO
Engineer III

NICOMEDES G. NOHAY
Engineer III

NOEL S. TOLENTINO
President/Owner/Manager

RODERICK A. ANDAL
District Engineer



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AURORA DISTRICT ENGINEERING OFFICE
Baler, Aurora, Region III



Contract ID: 25CN0019

Contract Name: Replacement of Permanent Weak Bridges

Contract Location: Dipawan Br. (B02825LZ) along Nueva Ecija – Aurora Rd

- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;

- d. Notice of Award of Contract and Bidder's conformed thereto; and

- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of ***Nineteen Million One Hundred Seventy Eight Thousand Eight Hundred Sixty Four Pesos and 52/100 (P 19,178,864.52)*** or such other sums as may be ascertained, ***RNGM Construction Corporation*** agrees to ***25CN0019 – Replacement of Permanent Weak Bridges, Dipawan Br. (B02825LZ) along Nueva Ecija – Aurora Rd*** in accordance with his/her/its Bid.
4. The ***Department of Public Works and Highways (DPWH)*** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

Republic of the Philippines
Department of Public Works and Highways
By: Party of the First Part

RNGM CONSTRUCTION CORPORATION
By: Party of the Second Part "Subject to the Provision of Executive Order #91 S' 2019"

O.K. AS TO AVAILABILITY OF FUNDS


REYNANTE F. VALDEZ
Accountant III

AIDA C. HIDALGO
Engineer III

NICOMEDES G. NOHAY
Engineer III

NOEL S. TOLENTINO
President/Owner/Manager

RODERICK A. ANDAL
District Engineer



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AURORA DISTRICT ENGINEERING OFFICE
Baler, Aurora, Region III



Contract ID: 25CN0019

Contract Name: Replacement of Permanent Weak Bridges

Contract Location: Dipawan Br. (B02825LZ) along Nueva Ecija – Aurora Rd

Republic of the Philippines
Department of Public Works and Highways
By: Party of the First Part

RNGM CONSTRUCTION CORPORATION
By: Party of the Second Part "Subject to the Provision of Executive Order #91 S' 2019"

O.K. AS TO AVAILABILITY OF FUNDS

REYNANTE F. VALDEZ
Accountant III


ALDAG G. HIDALGO
Engineer III

NICOMEDES G. NOHAY
Engineer III

NOEL S. TOLENTINO
President/Owners/Manager

RODERICK A. ANDAL
District Engineer

Item No.	Description	Unit	Quantity	Orig. Unit Cost	Total Amount
PART A - FACILITIES FOR THE ENGINEER					
A.1.1(3)	Construction of Field Office for the Engineer	l.s.	1.00	192,615.96	192,615.96
A.1.1(11)	Provision of Furnitures/Fixtures, Equipment & Appliances for the Field Office for the Engineer	l.s.	1.00	68,040.00	68,040.00
PART B - OTHER GENERAL REQUIREMENTS					
B.5	Project Billboard/Signboard	ea.	2.00	8,720.95	17,441.90
B.7(2)	Occupational Safety and Health Program	l.s.	1.00	292,818.24	292,818.24
B.8(2)	Traffic Management	l.s.	1.00	157,885.20	157,885.20
B.9	Mobilization/Demobilization	l.s.	1.00	141,134.40	141,134.40
B.13	Additional Geotechnical Investigation	l.s.	1.00	63,000.00	63,000.00
PART C - EARTHWORKS					
101(3)b3	Removal of Actual Structure/Obstruction (0.23m thick PCCP, Unreinforced)	sq.m.	673.20	267.00	179,744.40
102(2)	Surplus Common Excavation	cu.m.	883.68	573.97	507,205.81
103(2)a	Bridge Excavation (Common Soil)	cu.m.	50.28	575.56	28,939.16
104(2)a	Embankment from Borrow, Common Soil	cu.m.	254.55	795.60	202,519.98
105(1)a	Subgrade Preparation (Common Material)	sq.m.	889.53	18.76	16,687.58
PART D - SUBBASE AND BASE COURSE					
200(1)	Aggregate Subbase Course	cu.m.	51.85	803.96	41,685.33
PART E - SURFACE COURSES					
311(1)e1	Portland Cement Concrete Pavement (Unreinforced, 0.28 m thick, 14 days)	sq.m.	820.22	1,240.24	1,017,269.65
PART F - BRIDGE CONSTRUCTION					
400(17)h	Concrete Piles cast in Drilled Holes, 1.50m dia	m.	72.00	76,099.28	5,479,148.16
400(23)h1	Permanent Casing, 1.50m dia. (10mm thick)	m.	16.00	38,152.17	610,434.72
400(26)b	Pile Integrity Testing (Low Strain)	ea.	2.00	47,497.07	94,994.14
400(27)	High Strain Dynamic Testing (P.D.A.)	ea.	2.00	271,554.33	543,108.66
401(2)a	Concrete Railing, Standard	m.	40.00	4,352.63	174,105.20
404(1)a	Reinforcing Steel (Grade 40)	kg.	1,676.27	65.84	110,365.62
404(1)b	Reinforcing Steel (Grade 60)	kg.	48,804.50	71.60	3,494,402.20



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AURORA DISTRICT ENGINEERING OFFICE
Baler, Aurora, Region III



SAGONG PILIPINAS

Contract ID: 25CN0019

Contract Name: Replacement of Permanent Weak Bridges

Contract Location: Dipawan Br. (B02825LZ) along Nueva Ecija – Aurora Rd

405(1)b3	Structural Concrete (27.58 Mpa, Class A, 28 days) - Bridge Structure	cu.m.	227.09	9,888.00	2,245,465.92
407(8)	Lean Concrete, Class B, 16.50 Mpa	cu.m.	1.94	6,365.98	12,350.00
517(1)a	Drain Pipe, Galvanized	m.	12.00	4,710.42	56,525.04
PART G - DRAINAGE AND SLOPE PROTECTION STRUCTURES					
505(2)a	Grouted Riprap (Class A)	cu.m.	30.60	4,414.80	135,092.88
506(1)	Stone Masonry	cu.m.	12.75	4,525.12	57,695.28
510(2)	Concrete, Slope Protection	cu.m.	42.74	10,136.75	433,244.70
PART H - MISCELLANEOUS STRUCTURE					
612(1)	Reflectorized Thermoplastic Pavement Markings White	sq.m.	24.00	800.68	19,216.32
612(2)	Reflectorized Thermoplastic Pavement Markings Yellow	sq.m.	18.00	877.69	15,798.42
PART D - REINFORCED CONCRETE					
902(1)a1	Reinforcing Steel (Deformed), Grade 40	kg.	1,557.53	66.89	104,183.18
900(1)i	Structural Concrete, Class A, 28 days	cu.m.	13.01	6,811.59	88,618.79
PART L - FLOOD AND RIVER CONTROL AND DRAINAGE					
PART L-B - BANK AND SLOPE PROTECTION WORK					
1717(2)a1	Sheet Piles, Steel, Slope Protection	m.	288.00	8,948.36	2,577,127.68
				Total...	19,178,864.52


REYNANTE F. VALDEZ
Accountant III

ADA G. HIDALGO
Engineer III

NICOMEDES G. NOHAY
Engineer III

NOEL S. TOLENTINO
President/Owner/Manager

RODERICK A. ANDAL
District Engineer



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AURORA DISTRICT ENGINEERING OFFICE
Baler, Aurora, Region III



Contract ID: 25CN0019

Contract Name: Replacement of Permanent Weak Bridges

Contract Location: Dipawan Br. (B02825LZ) along Nueva Ecija – Aurora Rd

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS
AND HIGHWAYS

(PARTY OF THE FIRST PART)


Represented By:


RODERICK A. ANDAL
District Engineer

RNGM CONSTRUCTION
CORPORATION

(PARTY OF THE SECOND PART)

Represented By:


NOEL S. TOLENTINO
President/Owner/Manager/AMO


Witnessed By:


AIDA G. HIDALGO
Engineer III


NICOMEDES G. NOHAY
Engineer III

O.K. AS TO AVAILABILITY OF FUNDS:


REYNANTE F. VALDEZ
Accountant III



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AURORA DISTRICT ENGINEERING OFFICE
Baler, Aurora, Region III



Contract ID: 25CN0019

Contract Name: Replacement of Permanent Weak Bridges

Contract Location: Dipawan Br. (B02825LZ) along Nueva Ecija – Aurora Rd

Republic of the Philippines)
Province of AURORA)
Municipality of AURORA)

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and within the Municipality of MARIA AURORA, AURORA, personally appeared, **RODERICK A. ANDAL, District Engineer** representing the REPUBLIC OF THE PHILIPPINES, with Tax Identification No. 918-216-037-000 and **NOEL S. TOLENTINO** representing **RNGM CONSTRUCTION CORPORATION** with Taxpayer Identification No. _____ known to be the same person to be executed the foregoing Contract Agreement and they acknowledge to me that the same is their true act and deed for and in behalf of the parties they represented.

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal this 11 day of JULY, 2025.

ATTY. DIOSDADO O. PADILLA I

Notary Public

Until DECEMBER 31, 2025

IBP O.R. No. 418454, 01-12-24

Roll of Attorney No. 35725

MCLE VIII-0029766

PTR No. CBN-1929232, 12-02-24

PROVINCE OF AURORA

Doc. No. 477
Page No. 66
Book No. 27
Series of 25

Republic of the Philippines
Department of Public Works and Highways
By: Party of the First Part

RNGM CONSTRUCTION CORPORATION
By: Party of the Second Part

O.K. AS TO AVAILABILITY OF FUNDS
Subject to the Provision of Executive Order #91 S' 2019"

RODERICK A. ANDAL
District Engineer

NOEL S. TOLENTINO
President/Owner/Manager

NICOMEDES G. NOHAY
Engineer III

AIDA E. HIDALGO
Engineer III

REYNANTE F. VALDEZ
Accountant III