

Department of Public Works and Highways

Contract ID: 25FH0054

Contract Name: **BASIC INFRASTRUCTURE PROGRAM (BIP) – FLOOD MITIGATION STRUCTURES PROTECTING MAJOR/STRATEGIC PUBLIC BUILDING/FACILITIES – CONSTRUCTION OF FLOOD MITIGATION STRUCTURE, BARANGAY MAYSURAM, CARAMORAN, CATANDUANES**

Location of the Contract: **Caramoran, Catanduanes**

**MARIETTA M. ALBIS**  
Proprietor/Manager

BY: JYM CONSTRUCTION & SUPPLY



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
CATANDUANES DISTRICT ENGINEERING OFFICE  
Virac, Catanduanes



**CONTRACT AGREEMENT**

**KNOW ALL MEN BY THESE PRESENTS:**

THIS CONTRACT AGREEMENT, made this **18th** day of **June** year **2025** by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **Simon N. Arias**, District Engineer, duly authorized for this purpose, with main office address at San Isidro Village, Virac, Catanduanes, hereinafter referred to as the "**PROCURING ENTITY**";

and

**JYM CONSTRUCTION & SUPPLY**, a single proprietorship/partnership/corporation/joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main Office address at **Sta. Cruz Sur, Iriga City, Camarines Sur** represented herein by **MARIETTA M. ALBIS**, duly authorized for this purpose, hereinafter referred to as the "**CONTRACTOR**".

**WITNESSETH:**

**NESTOR T. ROLDAN**  
Engineer II

WHEREAS, the **PROCURING ENTITY** is desirous that the **CONTRACTOR** execute the Works under **CONTRACT ID NO. 25FH0054 – BASIC INFRASTRUCTURE PROGRAM (BIP) – FLOOD MITIGATION STRUCTURES PROTECTING MAJOR/STRATEGIC PUBLIC BUILDING/FACILITIES – CONSTRUCTION OF FLOOD MITIGATION STRUCTURE, BARANGAY MAYSURAM, CARAMORAN, CATANDUANES**. Thereafter called "the Works", and the "**PROCURING ENTITY**" has accepted the Calculated bid of the **CONTRACTOR** for the execution and completion of the WORKS at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of **Four Million Seven Hundred Ninety-Seven Thousand Eight Hundred Forty-Six and 39/100 Pesos Only (P 4,797,846.39)**

**SHELLY T. SANTILLICES**  
Accountant III

WHEREAS, the whole works in this project covered by this CONTRACT shall be completed within **91 calendar days**.

**NOW THEREFORE**, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:

- This Contract Agreement
- Documents forming part of the Contract Agreement

**SIMON N. ARIAS**  
District Engineer  
Government of the Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS & HIGHWAYS

(1) Notice of Award (NOA) with the Contractor's signed "conforme"

Department of Public Works and Highways

Contract ID: 25FH0054

Contract Name: **BASIC INFRASTRUCTURE PROGRAM (BIP) – FLOOD MITIGATION STRUCTURES PROTECTING MAJOR/STRATEGIC PUBLIC BUILDING/FACILITIES – CONSTRUCTION OF FLOOD MITIGATION STRUCTURE, BARANGAY MAYSURAM, CARAMORAN, CATANDUANES**

Location of the Contract: **Caramoran, Catanduanes**

By: JYM CONSTRUCTION & SUPPLY  
Proprietor/Manager  
**MARITTA M. ALBIS**

(2) Contractor's Bid in the form of Bid, including its Technical and Financial Components, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.

(3) Instruction to Bidders (ITB) and Bid Data Sheet (BDS)

(4) Supplemental/Bid Bulletins for Bidding Documents

(5) Special Conditions of Contract (SCC)

(6) General conditions of Contract (GCC)

(7) Specifications

(8) Drawings

(9) Performance Security

(10) Integrity Pledge under Department Order No. 86, series of 2013

(11) Other Documents

(a) Construction Methods

(b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash flow.

(c) Manpower Schedule

(d) Equipment Utilization Schedule

(e) Constuction Safety and Health Program initially approved by the Head of the

Procuring Entity

(f) Contactor's All Risk Insurance (CARI)

3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.

Accountant III  
**SHELLY T. SANTILLICES**

4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR'S Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

Government of the Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS & HIGHWAYS  
**SIMON N. ARIAS**  
District Engineer

The following items and quantities are included in the scope of work:

Project Title: **CONTRACT ID NO. 25FH0054 - BASIC INFRASTRUCTURE PROGRAM (BIP) – FLOOD MITIGATION STRUCTURES PROTECTING MAJOR/STRATEGIC PUBLIC BUILDING/FACILITIES – CONSTRUCTION OF FLOOD MITIGATION STRUCTURE, BARANGAY MAYSURAM, CARAMORAN, CATANDUANES**

BY: JYM CONSTRUCTION & SUPPLY

**MARLETTA M. ALBIS**  
Proprietor/Manager

| Item No.                                                      | DESCRIPTION                                                   | QTY.     | UNIT  | Unit Cost  | Total Amount        |
|---------------------------------------------------------------|---------------------------------------------------------------|----------|-------|------------|---------------------|
| <b>PART A: FACILITIES FOR THE ENGINEER</b>                    |                                                               |          |       |            |                     |
| A.1.1(3)                                                      | Construction of Field Office for the Engineer                 | 1.00     | l.s.  | 35,910.00  | 35,910.00           |
|                                                               | <i>Subtotal</i>                                               |          |       |            | <b>35,910.00</b>    |
| <b>PART B: OTHER GENERAL REQUIREMENTS</b>                     |                                                               |          |       |            |                     |
| B.5(1)                                                        | Project Billboard/Signboard                                   | 3.00     | each  | 7,780.50   | 23,341.50           |
| B.7(1)                                                        | Occupational Safety and Health                                | 1.00     | l.s.  | 148,617.00 | 148,617.00          |
| B.8(1)                                                        | Traffic Management                                            | 3.03     | mo.   | 160,347.89 | 485,854.11          |
| B.9(1)                                                        | Mobilization/Demobilization                                   | 1.00     | l.s.  | 152,249.89 | 152,249.89          |
|                                                               | <i>Subtotal</i>                                               |          |       |            | <b>810,062.50</b>   |
| <b>DIVISION IV: FLOOD CONTROL, DRAINAGE, AND WATER SUPPLY</b> |                                                               |          |       |            |                     |
| <b>PART L: FLOOD AND RIVER CONTROL AND DRAINAGE</b>           |                                                               |          |       |            |                     |
| <b>PART L-A: EARTHWORK</b>                                    |                                                               |          |       |            |                     |
| 1702(1)a                                                      | Structure Excavation (Common Soil)                            | 705.00   | cu.m. | 333.41     | 235,054.05          |
| 1702(4)b                                                      | Shoring, Cribbing & Drain Excavation (Cribbing/Cofferdamming) | 1.00     | l.s.  | 63,000.00  | 63,000.00           |
| 1704(1)b                                                      | Embankment (From Borrow)                                      | 552.00   | cu.m. | 1,260.27   | 695,669.04          |
|                                                               | <i>Subtotal</i>                                               |          |       |            | <b>993,723.09</b>   |
| <b>PART L-B: BANK AND SLOPE PROTECTION STRUCTURES</b>         |                                                               |          |       |            |                     |
| 404(1)a                                                       | Reinforcing Steel (Grade 40)                                  | 985.68   | kgs.  | 121.35     | 119,612.27          |
| 404(1)b                                                       | Reinforcing Steel (Grade 60)                                  | 4,388.42 | kgs.  | 148.40     | 651,241.53          |
| 405(1)a3                                                      | Structural Concrete Class A, 20.68 Mpa @ 28 days              | 135.00   | cu.m. | 16,202.20  | 2,187,297.00        |
|                                                               | <i>Subtotal</i>                                               |          |       |            | <b>2,958,150.80</b> |
|                                                               | <b>GRAND TOTAL</b>                                            |          |       |            | <b>4,797,846.39</b> |

**NESTOR T. NOJAS**  
Engineer II

**SHELLY T. SANTIACES**  
Accountant III

**SIMON N. ARIAS**  
District Engineer  
Government of the Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS & HIGHWAYS

TOTAL AMOUNT  
IN FIGURE: **(P 4,797,846.39)**

TOTAL AMOUNT  
IN WORDS: **Four Million Seven Hundred Ninety-Seven Thousand Eight Hundred Forty-Six and 39/100 Pesos. Only**

Department of Public Works and Highways

Contract ID: 25FH0054

Contract Name: **BASIC INFRASTRUCTURE PROGRAM (BIP) -- FLOOD MITIGATION STRUCTURES PROTECTING MAJOR/STRATEGIC PUBLIC BUILDING/FACILITIES -- CONSTRUCTION OF FLOOD MITIGATION STRUCTURE, BARANGAY MAYSURAM, CARAMORAN, CATANDUANES**

Location of the Contract: **Caramoran, Catanduanes**

---

**IN WITNESS WHEREOF**, the parties hereto set their respective hands on the day, month and year first above written.

**PROCURING ENTITY:**

Represented by:

  
**SIMON N. ARIAS**  
District Engineer


**CONTRACTOR:**

Represented by:

  
**MARIETTA M. ALBIS**  
Proprietor/Manager

Witness by:

  
**SHELLY T. SANTELICES**  
Accountant III

  
**NESTOR L. ROMAS**  
Engineer II



Department of Public Works and Highways

Contract ID: 25FH0054

Contract Name: BASIC INFRASTRUCTURE PROGRAM (BIP) – FLOOD MITIGATION STRUCTURES PROTECTING MAJOR/STRATEGIC PUBLIC BUILDING/FACILITIES – CONSTRUCTION OF FLOOD MITIGATION STRUCTURE, BARANGAY MAYSURAN, CARAMORAN, CATANDUANES

Location of the Contract: Caramoran, Catanduanes

By: JYM CONSTRUCTION & SUPPLY  
Proprietor/Manager  
MARITTA M. ALBIS

REPUBLIC OF THE PHILIPPINES  
PROVINCE OF CATANDUANES  
MUNICIPALITY OF VIRAC

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the Province/City of Catanduanes personally appeared SIMON N. ARIAS, representing the REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways), with CIC No. 16879437 issued on January 9, 2025 at Virac, Catanduanes and MARITTA M. ALBIS with Residence Certificate No. 02664876 issued on January 2, 2025 at LGU Sta. Cruz Sur, known to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for an in behalf of the parties they represented.

This instrument consist of 5 pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF I have hereunder affixed my signature and official seal this JUN 19 2025 day of

NESTOR T. ROSAS  
Engineer II

SHELLY T. SANTILLICES  
Accountant III

RIZALINA M. VELASCO-TAÑON  
Notary Public  
210 Gogon Tiad, Virac, Catanduanes  
PTR No. 1415535, 01/06/2025, Virac, Catanduanes  
Notary Public  
IBP Lifetime No. 016324  
MCL Compliances No. VIII-0004581 valid until 4/14/2028  
SC Roll No. 36845

Doc. No. 017  
Page No. 05  
Book No. 71  
Series of 2025

SIMON N. ARIAS  
District Engineer  
DEPARTMENT OF PUBLIC WORKS & HIGHWAYS  
Government of the Republic of the Philippines