



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
NEGROS OCCIDENTAL 4TH DISTRICT ENGINEERING OFFICE
Bago City, Negros Occidental



Contract ID: 25RD0092
Contract Name: Repair/Maintenance of Pontevedra Bridge
Revetment (Phase I), Pontevedra, Negros Occidental
Location of the Contract: Pontevedra, Negros Occidental

JOZZEL R. MAGBANUA
Authorized Liaison Officer
(Witness)

FORM OF CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This **CONTRACT AGREEMENT**, made this 20th day of June 2024 by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **GENARO M. PANGANIBAN**, District Engineer, duly authorized for this purpose, with main office address at DPWH Negros Occidental 4th District Engineering Office, Brgy. Lag-asan, Bago City, Negros Occidental, hereinafter referred to as the **"PROCURING ENTITY"**;

-and-

FOUR SG ENTERPRISES, a sole proprietorship organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at Brgy. Balingasag, Bago City, Negros Occidental, represented herein by **RICARDO C. GUEVARRA**, duly authorized for this purpose, hereinafter referred to as the **"CONTRACTOR;"**

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under **Contract ID No. 25RD0092 - Repair/Maintenance of Pontevedra Bridge Revetment (Phase I), Pontevedra, Negros Occidental**, hereinafter called "the Works," and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, for a total Contract price of **Five Million, Five Hundred Seven Thousand, One Hundred Seventy Two Pesos & 03/100 (Php 5,507,172.03).**

Item No.	Description	Unit	Quantity	Unit Cost	Total Amount
PART B. OTHER GENERAL REQUIREMENTS					
B.5(1)	Project Billboard/ Signboard	each	3.00	5,200.00	15,600.00
B.7(1)	Occupational Safety and Health	l.s.	1.00	182,210.00	182,210.00
B.9(1)	Mobilization/ Demobilization	l.s.	1.00	211,253.35	211,253.35
PART D. REINFORCED CONCRETE					

FOUR SG ENTERPRISES

By:

RICARDO C. GUEVARRA
Owner/Manager

GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES
(DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS)

MAY GRACE G. TORRES
Accountant
(Witness)

GENARO M. PANGANIBAN
District Engineer



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
NEGROS OCCIDENTAL 4TH DISTRICT ENGINEERING OFFICE
Bago City, Negros Occidental



Contract ID: 25RD0092

Contract Name: Repair/Maintenance of Pontevedra Bridge

Revetment (Phase I), Pontevedra, Negros Occidental

Location of the Contract: Pontevedra, Negros Occidental

JOZZEL R. MAGBANUA
Authorized Liaison Officer
(Witness)

FOUR SG ENTERPRISES
By:

RICARDO C. GUEVARRA
Owner/Manager

900(1)c	Structural Concrete, 3000 psi, Class A, 28 days	cu.m.	18.42	9,680.00	178,305.60
902(1)a1	Reinforcing Steel (Deformed), Grade 40	kg	606.74	92.00	55,820.08
PART L-A. EARTHWORKS					
1701(4)	Surplus Unclassified Excavation	cu.m.	20.00	250.00	5,000.00
1704(1)b	Embankment from Borrow	cu.m.	135.00	1,145.00	154,575.00
PART L-B. BANK AND SLOPE PROTECTION WORKS					
1711(1)	Stone Masonry	cu.m.	204.00	5,070.00	1,034,280.00
1716(6)	Structural Steel Sheet Piles, Furnished	m	264.00	12,500.00	3,300,000.00
1716(12)	Structural Steel Sheet Piles, Driven	m	264.00	1,132.00	298,848.00
PART L-C. DRAINAGE WORKS					
1718(1)a5	Pipe Culverts, 1220mmØ, Class II, RCPC	l.m.	11.00	6,480.00	71,280.00
TOTAL					5,507,172.03

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:
 - a. This Contract Agreement
 - b. Documents forming part of the Contract Agreement:
 - (1) Notice of Award (NOA) with the Contractor's signed "conforme"

MAY GRACE G. TORRES
Accountant III
(Witness)

GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES
(DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS)

By:
GENARO M. PANGANIBAN
District Engineer



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
NEGROS OCCIDENTAL 4TH DISTRICT ENGINEERING OFFICE
Bago City, Negros Occidental



Contract ID: 25RD0092

**Contract Name: Repair/Maintenance of Pontevedra Bridge
Revetment (Phase I), Pontevedra, Negros Occidental**

Location of the Contract: Pontevedra, Negros Occidental

[Signature]
JOZUEL R. MAGBANUA
Authorized Liaison Officer
(Witness)

FOUR SG ENTERPRISES
By:

[Signature]
RICARDO C. GUEVARRA
Owner/Manager

- (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
- (3) Bidding Documents with Bulletins
- (4) Specifications
- (5) Drawings
- (6) Special Conditions of Contract (SCC)
- (7) General Conditions of Contract (GCC)
- (8) Performance Security
- (9) Integrity Pledge under Department Order No. 86, series of 2013
- (10) Other Documents
 - (a) Construction Methods
 - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
 - (f) Contractor's All Risk Insurance (CARI)

3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects within EIGHTY TWO (82) CALENDAR DAYS.

GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES
(DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS)

[Signature]
MAY GRACE G. TORRES
Accountant III
(Witness)

By:
[Signature]
GENARO M. PANGANIBAN
District Engineer



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
NEGROS OCCIDENTAL 4TH DISTRICT ENGINEERING OFFICE
Bago City, Negros Occidental



Contract ID: 25RD0092
Contract Name: Repair/Maintenance of Pontevedra Bridge
Revetment (Phase I), Pontevedra, Negros Occidental
Location of the Contract: Pontevedra, Negros Occidental

4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

IN WITNESS WHEREOF, the parties hereto set their respective hands on the 25th day of June, 2021.

PROCURING ENTITY:

Represented by:


GENARO M. PANGANIBAN
District Engineer


CONTRACTOR:

Represented by


RICARDO C. GUEVARRA
Owner/Manager

Witnessed by:


MAY GRACE G. TORRES
Accountant III


JOZZEL R. MAGBANUA
Authorized Liaison Officer



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
NEGROS OCCIDENTAL 4TH DISTRICT ENGINEERING OFFICE
Bago City, Negros Occidental



Contract ID: 25RD0092
Contract Name: Repair/Maintenance of Pontevedra Bridge
Revetment (Phase I), Pontevedra, Negros Occidental
Location of the Contract: Pontevedra, Negros Occidental

REPUBLIC OF THE PHILIPPINES
PROVINCE OF NEGROS OCCIDENTAL)S.S
X-----

ACKNOWLEDGEMENT

BEFORE ME, personally appeared, GENARO M. PANGANIBAN of the Department of Public Works and Highways, Negros Occidental 4th District Engineering Office, Bago City, Negros Occidental with Residence Certificate No. 25489432 issued on 1-2-2024 at BAGO CITY and RICARDO C. GUEVARRA with Residence Certificate No. _____ issued on _____ at _____ known to me and to be the same persons who executed the foregoing contract and they acknowledge to me the same is their true and act and deed for and in behalf of the parties they represent.

This instrument consisting of five (5) pages including the page where this acknowledgement is written has been signed on each and every page thereof by the parties and their instrumental witnesses.

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal this 25th day of June, 2024.

Doc. No. 414
Book No. 205
Page No. 84
Series of 2024

ATTY. ROSALINA P. ISUGA
NOTARY PUBLIC
For the City of Bago and Municipalities of Pulupandan, Valladolid and San Enrique, Province of Negros Occidental
Until December 31, 2025
NP No. 01-25
PTR No. 1125154 - 01/02/2025 - Bago City
IBP O.R. # 457179 - 01/03/2025 - Bacoled City
MCLE Compliance No. VII-0013934 valid until April 14, 2025
Attorney's Roll No. 29332
L.E. Pensioner Complex, Bago City, Neg. Occ.

JOZZEL R. MAGBANUA
Authorized Liaison Officer
(Witness)

FOUR SG ENTERPRISES
By:

RICARDO C. GUEVARRA
Owner/Manager

GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES
(DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS)

MAY GRACE G. TORRES
Accountant III
(Witness)

By:
GENARO M. PANGANIBAN
District Engineer