



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ZAMBOANGA DEL NORTE 2ND DISTRICT ENGINEERING OFFICE
Sta. Isabel, Dipolog City

Contract ID : **25JC0062**
Contract Name : Rehabilitation/Major Repair of Bridge-
Rehabilitation of Sitog-Bulawan Bridge, Brgy.
Sitog-Brgy. Bulawan, Katipunan, Zamboanga del
Norte
Location of the Contract : Brgy. Sitog – Brgy. Bulawan, Katipunan,
Zamboanga del Norte

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

THIS CONTRACT AGREEMENT, made this 9th day of June, 2025,
between: The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES**,
through the Department of Public Works and Highways Regional Office IX,
represented herein by **AMINODIN P. MANIRI**, **District Engineer**, with main
office address at DPWH, 2nd District Engineering Office, Sta. Isabel, Dipolog City,
Zamboanga del Norte, hereinafter referred to as the "**PROCURING ENTITY**;"

-and-

D.C.M CONSTRUCTION, a sole proprietorship organized and existing under by
virtue of laws of the Republic of the Philippines, with main office address at
Azamville, Brgy. Kapantaran, Marinaut, Marawi City, represented herein by
ALMERAH D. MACABANDO, duly authorized for this purpose, hereinafter
referred to as the "**AUTHORIZED MANAGING OFFICER**;"

-WITNESSETH-

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the WORKS
under **25JC0062 – Rehabilitation/Major Repair of Bridge - Rehabilitation
of Sitog - Bulawan Bridge, Brgy. Sitog - Brgy. Bulawan, Katipunan,
Zamboanga del Norte**, hereinafter called "the Works" and the ENTITY has
accepted the Calculated Bid of the CONTRACTOR for the execution and completion
of the Works at the calculated unit bid prices shown in the attached Bill of
Quantities or a total contract price of **FOUR MILLION EIGHT HUNDRED ONE
THOUSAND NINE HUNDRED THIRTY-THREE AND 83/100 PESOS ONLY
(P 4,801,933.83).**

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:


1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same
meanings as are respectively assigned to them in the Conditions of Contract
hereinafter referred to.

WITNESSES

BY: D.C.M.C. CONSTRUCTION

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS


ROSALINDA M. DATO
Accountant III


ALMERAH D. MACABANDO
Authorized Managing Officer


AMINODIN P. MANIRI
District Engineer


EVAN C. CUTIB
End User

Contract ID : 25JC0062
Contract Name : Rehabilitation/Major Repair of Bridge-
Rehabilitation of Sitog-Bulawan Bridge, Brgy.
Sitog-Brgy. Bulawan, Katipunan, Zamboanga del
Norte
Location of the Contract : Brgy. Sitog – Brgy. Bulawan, Katipunan,
Zamboanga del Norte

2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT** and shall be interpreted in the following order of priority:

- a) This Contract Agreement
- b) Documents forming part of the Contract Agreement:
 - (1) Notice of Award (NOA) with the Contractor's signed "conforme"
 - (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
 - (3) Bidding Documents with Bulletins
 - (4) Specifications
 - (5) Drawings
 - (6) Special Conditions of Contracts (SCC)
 - (7) General Conditions of Contracts (GCC)
 - (8) Performance Security
 - (9) Integrity Pledge under Department Order No. 86, Series of 2013
 - (10) Other Documents
 - (a) Construction Methods
 - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-curve, or other approved tools of project scheduling, and Cash Flow.
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
 - (f) Contractor's All Risk Insurance (CARI)

3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR, as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.

4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under


WITNESSES

BY: D.C.M.C. TRUCTION

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS


EVAN C. CUTIB
End User


ROSALINDA M. DATO
Accountant III


ALMERAH D. MACABANDO
Authorized Managing Officer


AMINOD M. MANIRI
District Engineer

By:

Contract ID : 25JC0062
Contract Name : Rehabilitation/Major Repair of Bridge-Rehabilitation of Sitog-Bulawan Bridge, Brgy. Sitog-Brgy. Bulawan, Katipunan, Zamboanga del Norte

Location of the Contract : Brgy. Sitog – Brgy. Bulawan, Katipunan, Zamboanga del Norte

the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

The following items and quantities are included in the scope of works:

Item No.	Description	Quantity	Unit	Unit Cost	Total
PART B OTHER GENERAL REQUIREMENTS					
B.5 (1)	Project Billboard/ Sign Board	3.000	each	5,034.30	15,102.90
B.7(2)	Occupational Safety and Health Program	1.000	L.S.	19,240.20	19,240.20
B.9 (1)	Mobilization/ Demobilization	1.000	L.S.	92,512.00	92,512.00
PART C EARTHWORKS					
101(3)a4	Removal of Actual Structures/Obstruction	17.520	L.S.	919.14	16,103.33
103(2)a1	Bridge Structure Excavation	195.980	cu.m	443.57	86,930.85
PART E SURFACE COURSE					
311(2)d1	Portland Cement Concrete Pavement (Reinforced)	17.520	sq.m	2,555.50	44,772.36
PART G DRAINAGE AND SLOPE PROTECTION STRUCTURES					
501(1)	Rubble Concrete	20.350	cu.m	4,584.61	93,296.81
508(1)	Hand-Laid Rock Embankment	81.410	cu.m	1,739.36	141,601.30
509(1)b1	Sheet Piles	540.000	ln.m	6,055.28	3,269,851.20
511(1)b3	Gabions	40.000	cu.m	3,314.04	132,561.60
511(1)b4	Gabions	348.000	cu.m	2,557.36	889,961.28
XX				TOTAL	4,801,933.83

ROSALINDA M. DATO
 Accountant III

ALMERAH D. MACABANDO
 Authorized Managing Officer

AMINODIN M. MANIRI
 District Engineer

EVAN C. CUTIB
 End User


Contract ID : 25JC0062
Contract Name : Rehabilitation/Major Repair of Bridge-
Rehabilitation of Sitog-Bulawan Bridge, Brgy.
Sitog-Brgy. Bulawan, Katipunan, Zamboanga del
Norte
Location of the Contract : Brgy. Sitog – Brgy. Bulawan, Katipunan,
Zamboanga del Norte

IN WITNESS whereof, the parties thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.


Signed, sealed, delivered by **AMINODIN P. MANIRI**, the District Engineer
(for the ENTITY).

Signed, sealed and delivered by **ALMERAH D. MACABANDO**, the Authorized
Managing Officer (for the CONTRACTOR).


Binding Signature of the
PROCURING ENTITY


AMINODIN P. MANIRI
District Engineer
9

WITNESSES:


ROSALINDA M. DATO
Accountant III

Binding Signature of
CONTRACTOR


ALMERAH D. MACABANDO
Authorized Managing Officer


EVAN C. CUTIB
End-user

APPROVED (if the contracting party for the Procuring Entity is not the
approving authority):

Date of Approval: _____

Contract ID : 25JC0062
Contract Name : Rehabilitation/Major Repair of Bridge-
Rehabilitation of Sitog-Bulawan Bridge, Brgy.
Sitog-Brgy. Bulawan, Katipunan, Zamboanga del
Norte
Location of the Contract : Brgy. Sitog – Brgy. Bulawan, Katipunan,
Zamboanga del Norte

REPUBLIC OF THE PHILIPPINES)
Province of Zamboanga del Norte) S.S.
City of Dipolog)
X-----

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the City of Dipolog, personally appeared **AMINODIN P. MANIRI**, with Community Tax Certificate **08154425** issued on **January 9, 2025** at **Sta. Isabel, Dipolog City, Zamboanga del Norte**, in his official capacity as **District Engineer**, representing Department of Public Works and Highways, Zamboanga del Norte 2nd District Engineering Office, Dipolog City and **ALMERAH D. MACABANDO**, with Community Tax Certificate **25978392** issued on **June 27, 2025** at **Azamville, Brgy. Kapantaran, Marinaut, Marawi City**, as **Authorized Managing Officer**, representing **D.C.M CONSTRUCTION** known to me and to me known to be the same person who executed the foregoing CONTRACT AGREEMENT and they acknowledged to me that same is their voluntary acts and deed for and behalf of the parties they represented.

This instrument, consisting of five (5) pages including this page on which this acknowledgement is written, duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my signature and official seal this JULY 10, 2025, 2025.

[Signature]
ATTY. MARICAR A. MANDANTES
NOTARY PUBLIC UNTIL DEC. 31, 2025
SN 0122424 DIPLOLOG CITY
PTR NO. 30125 DIPLOLOG CITY
ROLL NO. 82750
IBP NO. 485057 - 12-19-2024 FOR CY 2025
MCLE VIII - 3170 UNTIL 4/19/28
LAPU-LAPU ST., ESTAKA, DIPLOLOG CITY

Doc No. 4518
Page No. 5
Book No. 5
Series of 1

WITNESSES:

BY: D.C.M CC RUCION

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

[Signature]
EVAN C. CUTIB
End User

[Signature]
ROSALINDA M. DATO
Accountant III

[Signature]
ALMERAH D. MACABANDO
Authorized Managing Officer

[Signature]
AMINODIN P. MANIRI
District Engineer

By: