## Department of Public Works and Highways (DPWH)

Contract ID

: 25ND0002

Contract Name: Road Connecting Brgys. Mat-I and E.G. Montilla, Las Nieves,

Agusan del Norte

Location of the Contract: Las Nieves, Agusan del Norte

## **BAC RESOLUTION FOR CANCELLATION OF PROJECT** RESOLUTION NO. 24ND0002-2

WHEREAS, the DPWH-Butuan City District Engineering Office Posted the Invitation to Bid for the above-stated Contract at the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the DPWH-Butuan City District Engineering Office continuously for 7 days starting on October 30, 2024;

WHEREAS, the Approved Budget for the Contract is P 4,824,534.02;

WHEREAS, in response to the said Invitation, the BAC received Only One (1) contractor/s purchased Bidding Documents for the Contract;

WHEREAS, on November 18, 2024, the BAC conducted the Eligibility Check and found One (1) bidder/s eligible:

WHEREAS, when the bid was opened, the following bids as read passed the preliminary examination of bids received from the herein-listed contractor was conducted;

WHEREAS, upon preliminary examination, all the eligibility and technical documents required for the project are present, to wit:

Bidder	Passed/Failed	If Failed, Reasons
FLORIANE CONSTRUCTION AND SUPPLY	Passed	

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Components of the Bids from the Bidders that passed the Eligibility Check and found that all the Bids passed the Preliminary Examination, as follows:

Bidder	Total Bid as	Passed/	If Failed,
	Read	Failed	Reasons
FLORIANE CONSTRUCTION AND SUPPLY	4,795,663.41	Passed	

WHEREAS, on November 25, 2024, the BAC with the assistance of the Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that FLORIANE CONSTRUCTION AND SUPPLY is the Bidder with the Single Calculated Bid;

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for variance TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
FLORIANE CONSTRUCTION AND SUPPLY	4,795,663.41	4,597,934.05	Arithmetical Calculation	4.70	1

Contract ID: 25ND0002

## Department of Public Works and Highways (DPWH)

Contract ID

: 25ND0002

Contract Name: Road Connecting Brgys. Mat-I and E.G. Montilla, Las Nieves,

Agusan del Norte

Location of the Contract: Las Nieves, Agusan dei Norte

WHEREAS, upon post-qualification, validation and verification of the eligibility, technical and financial documents submitted by the Bidder with the Single/Lowest Calculated Bid, FLORIANE CONSTRUCTION AND SUPPLY, the BAC found its Bid responsive and, therefore, the bidder is post-qualified and its Bid be declared the Single Calculated Responsive Bid;

WHEREAS, per Section 41(c) of RA 9184, Revised Implementing Rules and Regulations, the HoPE reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract in the following situations:

"(iii) if the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity."

WHEREAS, per Resolution No. 25ND0002-2, the BAC declared Failure of Bidding for the project due to withheld source of funds;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it hereby RESOLVED to request for the cancellation of the subject project in the PhilGEPS for being declared failure of bidding due to withheld source of funds.

RESOLVED, at DPWH-BCDEO, Butuan City, this \_\_\_ FEBRUARY 5, 2025

**BIDS AND AWARDS COMMITTEE** 

RYAN JOY L. Engineer H

Planning and design Section **BAC Provisional Member** 

**JENNITH S. LAGUESMA-PODOT** 

Administrative Officer V Chief, Human Resource and Administrative Section **BAC** Regular Member

MARIA RØSARIÓ C. BASCONES

Engineer III Construction Section

BAC Provisional Member

Chief,

ROLITO P. PANCITO Engineer III

Chief, Quality Assurance Section **BAC Chairperson** 

Approved:

JOSE CAESAR/A/RADAZA

District Engineer

Contract ID: 25ND0002 Resolution No. 25ND0002-2 Page 2 of 2