


Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**EASTERN SAMAR DISTRICT ENGINEERING OFFICE**  
Borongan City, Eastern Samar, Region VIII



**NOTICE OF POSTPONEMENT OF PRE-BID CONFERENCE AND OPENING OF BIDS**  
June 18, 2025

**NOTICE TO:**

All Prospective Bidders  
BAC Members; Observers  
BAC Secretariat/TWG Members


**SUBJECT :** Amendment of Procurement Schedule

Please be informed that the Amendment of Procurement Schedule in connection with the public bidding of Contract ID Nos. **25IB0124, 25IB0125 and 25IB0103 (Re-advertised)** is made, thus;

CONTRACT I. D.	PROCUREMENT ACTIVITIES	PREVIOUS SCHEDULE (From)	NEW SCHEDULE	REASON
<b>25IB0124 -</b> Construction of Solar Water System (Level 2) Barangay San Mateo, Borongan City, Eastern Samar	Issuance of Bidding Documents	June 11, 2025 – July 03, 2025	June 11, 2025 – July 08, 2025	BAC Members will attend the 127 <sup>th</sup> DPWH anniversary (Sportsfest) at Regional Office VIII
	Pre-bid Conference	June 19, 2025	June 23, 2025	
	Deadline for Submission and Receipt of Bids	July 03, 2025 @ 1:59 P.M.	July 08, 2025 @ 1:59 P.M.	
<b>25IB0125 -</b> Construction of Multi-purpose Building Barangay Camantang, Can-Avid, Eastern Samar	Opening of Bids	July 03, 2025 @ 2:00 P.M. (immediately after the deadline for the submission & receipt of bids) DPWH Conference Hall	July 08, 2025 @ 2:00 P.M. (immediately after the deadline for the submission & receipt of bids) same Venue	
<b>25IB0103 (re-ad)</b> - Construction of Road, Barangay Banuyo, Borongan City, Eastern Samar				

For the information and guidance of all concerned.

Approved for Posting:

  
**JUBA C. ELGERA**  
BAC Chairman

**JAYSON G. ESPESO**  
PIO – Designate  
Engineer II

RO.8.17 MBK