



NOTICE OF POSTPONEMENT
June 11, 2025

**NOTICE TO : ALL BIDDERS
BAC MEMBERS
BAC SECRETARIAT/TWG MEMBERS
OBSERVERS
OTHERS CONCERNED**

Notice is hereby given to all concerned the postponement of Pre-bid conference, submission of bids & opening of bids for the projects stated below.

CONTRACT ID : 25PC0064

**CONTRACT NAME : CONSTRUCTION OF SCHOOL BUILDING, SAN ISIDRO
ELEMENTARY SCHOOL, LUNA, APAYAO**

APPROVED BUDGET FOR THE CONTRACT : PhP 3,482,500.00

CONTRACT DURATION : 120CD

CONTRACT ID : 25PC0065

**CONTRACT NAME : CONSTRUCTION OF SCHOOL BUILDING, NUEVA ELEMENTARY
SCHOOL, SANTA MARCELA, APAYAO**

APPROVED BUDGET FOR THE CONTRACT : PhP 3,482,500.00

CONTRACT DURATION : 120CD

CONTRACT ID : 25GPC0005

**CONTRACT NAME : PROCUREMENT OF ENGINEERING DESIGN SOFTWARE FOR THE
USE OF DPWH-ASDEO**

APPROVED BUDGET FOR THE CONTRACT : PhP3,075,000.00

CONTRACT DURATION : 60CD



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
APAYAO 2ND DISTRICT ENGINEERING OFFICE
Luna, Apayao



CONTRACT ID : 25GPC0006

CONTRACT NAME : PROCUREMENT OF COMPUTERIZED CONCRETE PIPE TESTING MACHINE (1000KN) FOR THE USE OF DPWH-ASDEO LABORATORY

APPROVED BUDGET FOR THE CONTRACT : Php7,280,000.00

CONTRACT DURATION : 60CD

CONTRACT ID : 25GPC0007

CONTRACT NAME : PROCUREMENT OF (2) UNIT LAPTOPS FOR THE USE OF PLANNING AND DESIGN SECTION

APPROVED BUDGET FOR THE CONTRACT : Php 360, 000.00

CONTRACT DURATION : 45CD

In relation thereto, the Pre-bid Conference, submission of bids & opening of bids for the above-mentioned project is rescheduled on the following date and time.

PROCUREMENT ACTIVITIES	FROM	TO
Pre- Bid Conference	June 13, 2025, 10:00 AM	June 16, 2025, 10:00 AM
Submission of Bids	June 25, 2025, 9:00 AM	June 30, 2025, 9:00 AM
Opening of Bids	June 25, 2025, 2:00 PM	June 30, 2025, 2:00 PM

For your information & guidance.

JERRY A. RAGOJOS

Chief, Construction Section
Chairperson, Bids and Awards Committee

CAR.11 jmlm/svm/BVD