

19PC0094	CONCRETING OF BRGY. IMELDA-BRGY. SAN ANTONIO FMR, PUDTOL, APAAYO	CONSTRUCTION	Competitive Bidding	August 2, 2019	August 22, 2019	September 13, 2019	September 13, 2019	Gap	5,970,000.00	0	5,970,000.00	Local Roads
19PC0095	CONCRETING OF SITIO BAYOG-BRGY. MARCELA FMR, STA. MARCELA, APAAYO	CONSTRUCTION	Competitive Bidding	August 2, 2019	August 22, 2019	September 13, 2019	September 16, 2019	Gap	5,970,000.00	0	5,970,000.00	Local Roads
19PC0096	CONCRETING OF SITIO MAMAYAN, SITIO CASSIGAMAYAN, SITIO LALATNGAN FMR, BRGY. STA. FILOMEYA, CALAMASAN, APAAYO	CONSTRUCTION	Competitive Bidding	August 2, 2019	August 22, 2019	September 13, 2019	September 16, 2019	Gap	6,965,000.00	0	6,965,000.00	Local Roads
19PC0098CS	SOIL EXPLORATION FOR THE CONSTRUCTION OF CLASSROOMS: 1.) Pudi Central School 2.) Swan National Agricultural and Trade School 3.) Flora National High School 4.) Pedro Buror Central School 5.) Malaguit Comprehensive High School 6.) Marag Valley Agricultural and Trade High School 7.) Flora Central School 8.) Sipa Imelda National High School 9.) Tunog National Agricultural Trade High School 10.) Mayor Ricardo De San Jose Sr. Comprehensive National High School 11.) Luna National High School, Payaman Campus	CONSTRUCTION	Competitive Bidding	May 16, 2019	June 10, 2019	August 5, 2019	August 15, 2019	Gap	2,475,000.00	0	2,475,000.00	Soil Exploration

Prepared by :

Recommending Approval :

Approved by :

JERRY RAGOJOS
Engineer III
Procurement Head

HOMERO G. HERMOSURA
Chief, Quality Assurance Section
BAC, Vice-Chairman

JANUARY S. GARDE
District Engineer
Head of Procuring Entity (HOPE)