

Standard Coding (Proc ID/Cont.	Procurement Program/Project (Contract Name)	Impl Unit/End User Unit	Procurement Method	Schedule for Each Procurement Activity				Source of Budget	Estimated Budget			Remarks (Brief Description of Program/Project)
				Advertisement/ Posting of IB	Submission/ Opening of Bids	Notice of Award	Contract Signing		Total	MOOE	CO	
18JH0007	Construction of Flood Control (Revetment) at Lunot Bridge	Construction Section	Public Bidding	11/03-09/17	11/24/2017			GAA CY 2018	35,000,000.00		35,000,000.00	For modification
18JH0008	Construction of Flood Control Structure (Revetment) at Balagtasan Bridge	Construction Section	Public Bidding	11/03-09/17	11/24/2017			GAA CY 2018	15,000,000.00		15,000,000.00	For modification
18JH0009	Construction of Flood Control Structure (Revetment) at Busay Bridge	Construction Section	Public Bidding	11/03-09/17	11/24/2017	01/31/2018	02/08/2018	GAA CY 2018	10,000,000.00		10,000,000.00	For modification
18JH0010	Construction of Flood Control Structure (Grouted Riprap) at Binuangan Bridge K003+927 Upstream (100 lm both sides), Downstream (100 lm. both sides), Isabela-Lamitan Road	Construction Section	Public Bidding	11/03-09/17	11/24/2017			GAA CY 2018	35,000,000.00		35,000,000.00	For modification
18JH0011	Construction of Multi-Purpose Building (Covered Court) at Brgy. Lukbuton, Isabela City, Basilan Province	Construction Section	Public Bidding	11/09-15/17	11/28/2017	01/31/2018	02/08/2018	GAA CY 2018	3,000,000.00		3,000,000.00	
18JH0014	Construction of Multi-Purpose Building at Brgy. Lampinigan, Isabela City, Basilan Province	Construction Section	Public Bidding	11/09-15/17	11/28/2017	01/31/2018	02/08/2018	GAA CY 2018	2,000,000.00		2,000,000.00	