

Construction of Concrete Road – Sitio Lombay, Brgy. Unanbasan to Brgy. Gazon, Brgy. Jaena and Brgy. San Juan to National Highway in support of Albaca Industry, Jamindan, Capiz	Construction Section	Competitive Bidding	11/24/2017 TO 12/04/2017	12/21/2017	2/5/2018	02/06/2018 TO 02/16/2018	GoP	49,495,189.77	49,495,189.77	Construction of Concrete Road	For Modification
Construction/Upgrading/ Rehabilitation of Drainage along – Traze – Jamindan – Alavas Rd., K0095+477 – K0096+030	Construction Section	Competitive Bidding	10/28/2017 TO 11/4/2017	11/22/2017	2/5/2018	02/06/2018 TO 02/16/2018	GoP	3,918,715.43	3,918,715.43	Construction/Upgrading/ Rehabilitation of Drainage	
Construction of Barangay Road, Brgy. Sta. Monica to Brgy. Sto. Rosario, Dumaig, Capiz	Construction Section	Competitive Bidding	01/17/2018 TO 01/24/2018	02/13/2018	2/5/2018	02/06/2018 TO 02/16/2018	GoP	29,698,164.76	29,698,164.76	Construction of Barangay Road	
Construction of Flood Mitigation Structure – Construction of River Control along Panay River Basin, at Mambuso, Capiz	Construction Section	Competitive Bidding	01/17/2018 TO 01/24/2018	02/13/2018	2/5/2018	02/06/2018 TO 02/16/2018	GoP	21,263,593.65	21,263,593.65	Construction of Flood Mitigation Structure – Construction of River Control	
Construction of Flood Mitigation Structure – Construction of River Control along Panay River Basin, at Mambuso, Capiz	Construction Section	Competitive Bidding	01/17/2018 TO 01/24/2018	02/13/2018	2/5/2018	02/06/2018 TO 02/16/2018	GoP	18,227,026.53	18,227,026.53	Construction of Flood Mitigation Structure – Construction of River Control	
Construction of Concrete Road leading to Maliramon Falls, Camp Macario Peralta, Brgy. Jaena Norte, Jamindan, Capiz	Construction Section	Competitive Bidding	01/17/2018 TO 01/24/2018	02/13/2018	2/5/2018	02/06/2018 TO 02/16/2018	GoP	19,798,801.72	19,798,801.72	Construction of Concrete Road	
Widening of Bridge - Panatawan Br. (B00237PN) along Iloilo - Capiz Road (New Route)	Construction Section	Competitive Bidding	01/17/2018 TO 01/24/2018	02/13/2018	2/5/2018	02/06/2018 TO 02/16/2018	GoP	14,713,165.15	14,713,165.15	Widening of Bridge	
Construction of Concrete Road Access Road from Brgy. Baling leading to beach area, Brgy. Basilio, Iwasan, Capiz	Construction Section	Competitive Bidding	01/17/2018 TO 01/24/2018	02/13/2018	2/5/2018	02/06/2018 TO 02/16/2018	GoP	19,798,433.93	19,798,433.93	Construction of Concrete Road	
Consulting Services for the Conduct of Soil Sub-Surfaces Exploration for various Construction of River Basin Projects in DPWH Capiz 2nd DEO	Planning Section	Competitive Bidding	03/01/2018 TO 03/08/2018	03/20/2018	03/29/2018	04/02/2018 TO 04/10/2018	Others	1,644,500.00	1,644,500.00	Soil Sub-Surface Exploration	
Consulting Services for the Conduct of Soil Sub-Surfaces Exploration for various Construction/Rehabilitation of Building Project in DPWH Capiz 2nd DEO	Planning Section	Competitive Bidding	03/01/2018 TO 03/08/2018	03/20/2018	03/29/2018	04/02/2018 TO 04/10/2018	Others	149,500.00	149,500.00	Soil Sub-Surface Exploration	
Procurement of Various Office Supplies for use of the DPWH Capiz 2nd DEO	Shopping	Shopping	2nd Quarter to 4th Quarter				EO	1,244,755.73	1,244,755.73	Office Supplies	
Procurement of Various Office Electrical Supplies for use of the DPWH Capiz 2nd DEO	Shopping	Shopping	2nd Quarter to 4th Quarter				EO	123,787.72	123,787.72	Electrical Supplies	