

Contract ID: 17L0-0014
Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Bato Section), Davao Del Sur Lone District as per RBIA Station Limits: Sta.1555+1044 to 1556+884, Sta.1556+884 to 1557+400
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 143,832,285.00**


Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			A.C. RIVERO DEVELOPMENT CORP.	AB APONESTO CONST. PARTS & SUPPLY	ALGON ENGINEERING CONST. CORP.	ALZAM ENTERPRISES	GRACE CONSTRUCTION CORP.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	143,461,132.70	143,711,756.32	143,328,772.24	143,760,357.92	142,901,207.62
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed



LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QAHS Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Contract ID: 17L0-0014
Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Bato Section), Davao Del Sur Lone District as per RBIA Station Limits: Sta.1555+1044 to 1556+884, Sta.1556+884 to 1557+400
Location of the Contract: Davao Del Sur Lone District


Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 143,832,285.00**

Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City

NAME OF BIDDERS			GVDPM CONSTRUCTION CORP.	H2 LANDMARK BUILDERS, INC.	IBC INTERNATIONAL BUILDERS CORP.	M.G. SALAZAR CONSTRUCTION CORP.	MAVERICK BUILDERS, INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	143,310,850.22	143,815,368.30	143,700,000.00	143,328,919.62	143,630,836.16
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed



LORENZO M. YUMANG


Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN


Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QAH Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Contract ID: 17L0-0014
Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Bato Section), Davao Del Sur Lone District as per RBIA Station Limits: Sta.1555+1044 to 1556+884, Sta.1556+884 to 1557+400
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 143,832,285.00**


Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			MONOLITHIC CONST. & CONC. PROD., INC.	P.L. SEBASTIAN CONSTRUCTION	PHILWORKS CONSTRUCTION SUPPLY	R.A. PAHATI CONST. & SUPPLY, INC.	RELY CONSTRUCTION & SUPPLY
TOTAL AMOUNT OF BID	Original Bid Amount	Php	142,320,612.12	143,701,325.48	143,632,285.00	142,767,980.25	142,393,153.44
	Discount						
	Discounted Bid Amount	Php					
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, OAH Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Contract ID: 17L0-0014
Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Bato Section), Davao Del Sur Lone District as per RBIA Station Limits: Sta.1555+1044 to 1556+884, Sta.1556+884 to 1557+400
Location of the Contract: Davao Del Sur Lone District

Department of Public Works and Highways

**ABSTRACT OF BIDS
AS READ**

IMPLEMENTING OFFICE : Regional Office XI, Davao City
APPROVED BUDGET FOR THE CONTRACT : **Php 143,832,285.00**


Date and Time of Opening of Bids: November 17, 2016, 1:00 P.M.
Place of Opening of Bids: DPWH-XI Conference Room, R. Magsaysay Ave., Davao City


NAME OF BIDDERS			SARANGANI ROCKMIXER/REYDAN BUILDERS (JV)	THREE W BUILDERS, INC.	TSQUARE CONSTRUCTION, INC.	ULTICON BUILDERS, INC.	WEE ENG CONSTRUCTION, INC.
TOTAL AMOUNT OF BID	Original Bid Amount	Php	143,708,471.29	140,675,083.02	142,393,261.42	143,200,777.88	143,682,199.65
	Discount		3,208,471.29				
	Discounted Bid Amount	Php	140,500,000.00				
FORM OF BID SECURITY			Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
REQUIRED BID SECURITY			Php				
AMOUNT BID SECURITY SUBMITTED			Php				
SUFFICIENT / INSUFFICIENT			Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
VALIDITY PERIOD							
ISSUING COMPANY / BANK							
OFFICIAL RECEIPT NO.							
CALLABLE ON DEMAND							
REMARKS - Overall Rating: Passed or Failed			Passed	Passed	Passed	Passed	Passed


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman



TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA/HS Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG


ANNIE E. VALLES
State Auditor IV
Commission on Audit (COA)
Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0014

Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Bato Section), Davao Del Sur Lone District as per RBIA Station Limits: Sta.1555+1044 to 1556+884, Sta.1556+884 to 1557+400

Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 143,832,285.00**

Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.


Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		SARANGANI ROCKMIXER/REYDAN BUILDERS (JV)	THREE W BUILDERS, INC.	MONOLITHIC CONST. & CONC. PROD., INC.	RELY CONSTRUCTION & SUPPLY	TSQUARE CONSTRUCTION, INC.
Total Amount of Bid as Read	P	140,500,000.00	140,675,083.02	142,320,612.12	142,393,153.44	142,393,261.42
Total Amount of Bid as Calculated	P	140,500,000.00	140,675,083.02	142,320,612.12	142,393,275.00	142,393,261.42
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA/HS Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0014

Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Bato Section), Davao Del Sur Lone District as per RBIA Station Limits: Sta.1555+1044 to 1556+884, Sta.1556+884 to 1557+400

Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 143,832,285.00**

Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.


Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		R.A. PAHATI CONST. & SUPPLY, INC.	GVDPM CONSTRUCTION CORP.	ALGON ENGINEERING CONST. CORP.	A.C. RIVERO DEVELOPMENT CORP.	MAVERICK BUILDERS, INC.
Total Amount of Bid as Read	P	142,767,980.25	143,310,850.22	143,328,772.24	143,461,132.70	143,630,836.16
Total Amount of Bid as Calculated	P	142,768,499.31	143,314,567.39	143,328,772.24	143,442,325.24	143,630,836.16
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QAH Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0014

Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Bato Section), Davao Del Sur Lone District as per RBIA Station Limits: Sta.1555+1044 to 1556+884, Sta.1556+884 to 1557+400

Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)
Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 143,832,285.00**

Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.


Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City


NAME OF BIDDERS		PHILWORKS CONSTRUCTION SUPPLY	WEE ENG CONSTRUCTION, INC.	IBC INTERNATIONAL BUILDERS CORP.	P.L. SEBASTIAN CONSTRUCTION	AB APONESTO CONST. PARTS & SUPPLY
Total Amount of Bid as Read	P	143,632,285.00	143,682,199.65	143,700,000.00	143,701,325.48	143,711,756.32
Total Amount of Bid as Calculated	P	143,633,353.11	143,680,194.34	143,700,000.00	143,701,930.94	143,712,007.84
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration	Bid-Securing Declaration
Bank / Company						
Number						
Validity Period						
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient	Sufficient	Sufficient	Sufficient
Remarks		Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive	Complying/Responsive


LORENZO M. YUMANG
Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN
Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA
Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS
Chief, QA/H Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO
Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES
Engineer IV
Head, BAC-TWG

Observer

Observer

Department of Public Works and Highways

Contract ID: 17L0-0014

Contract Name: Widening (2-4 into 6 Lanes) of Davao-Cotabato Road (Davao City-Jct. Digos Section) Including Rehabilitation/Reconstruction of Damaged Paved National Road and RROW (Bato Section), Davao Del Sur Lone District as per RBIA Station Limits: Sta.1555+1044 to 1556+884, Sta.1556+884 to 1557+400

Location of the Contract: Davao Del Sur Lone District

Office of the Regional Director
Regional Office XI, Davao City

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)


Date Prepared: November 24, 2016

Approved Budget for the Contract : **Php 143,832,285.00**

Date and Time of Opening of Bids : November 17, 2016, 1:00 P.M.

Place of Opening of Bids : DPWH-XI Conference Room, R. Magsaysay Avenue, Davao City

NAME OF BIDDERS		ALZAM ENTERPRISES	H2 LANDMARK BUILDERS, INC.	GRACE CONSTRUCTION CORP.	ULTICON BUILDERS, INC.	M.G. SALAZAR CONSTRUCTION CORP.
Total Amount of Bid as Read	P	143,760,357.92	143,815,368.30	142,901,207.62	143,200,777.88	143,328,919.62
Total Amount of Bid as Calculated	P	143,759,472.22	143,815,368.30			145,431,051.56
Form of Bid Security:		Bid-Securing Declaration	Bid-Securing Declaration	Non-Responsive	Non-Responsive	Non-Responsive
Bank / Company				Due to incorrect	Due to lacking	Bid amount calculated
Number				quantity for	Item B-15(1)	is above ABC
Validity Period				Item 200(1)		
Bid Security Amount	P					
Required Bid Security Amount	P					
Sufficient / Insufficient		Sufficient	Sufficient			
Remarks		Complying/Responsive	Complying/Responsive	Non-Responsive	Non-Responsive	Non-Responsive


LORENZO M. YUMANG

Chief, Equipment Management Division
BAC Chairman


TEOFILA U. TAN

Chief, Planning and Design Division
BAC Vice Chairman


ZOSIMO C. CULLA

Chief, Administrative Division
Regular Member


JULIUS V. ANO-OS

Chief, QA/QC Division
Provisional Member
(For all types of procurement)


ELIAS P. BERMEJO

Chief, Construction Division
Provisional Member
(End-user for Construction projects)


JERMIE S. TEVES

Engineer IV
Head, BAC-TWG

Observer

Observer