

**Department of Public Works and Highways**

**Contract ID: 22LF0016**

**Contract Name: Surigao del Sur Bdry-Davao Or Coastal Rd – K1520+187– K1520+900**

**Location of the Contract: Boston, Davao Oriental**

**DAVAO ORIENTAL FIRST DISTRICT ENGINEERING OFFICE**

Baganga, Davao Oriental

Region XI

**Supplemental Bulletin No. 1**

**October 25, 2021**

**Subject: Amendments to Quantities in the Bill of Quantities**

This Supplemental Bulletin No. 1 is issued to amend the Items and Quantities of the above stated Contract, as follows:

Current Provision of BDs (including Previous Amendments)				Amended Provision of BDs under this Supplemental Bulletin				Remarks
Items	Description	Qty	Unit	Items	Description	Qty	Unit	
<b>PART B – OTHER GENERAL REQUIREMENTS</b>				<b>PART B – OTHER GENERAL REQUIREMENTS</b>				
B.3	Permits and Clearances (Philippine Coconut Authority)	1.00	ls	B.3	Permits and Clearances (Philippine Coconut Authority)	1.00	ls	No Change
B.4(1)	Construction Survey and Staking	0.71	km	B.4(1)	Construction Survey and Staking	0.71	km	No Change
B.5	Project Billboard/Signboard	2.00	Ea.	B.5	Project Billboard/Signboard	2.00	Ea.	No Change
B.7(2)	Occupational Safety and Health Program	1.00	ls	B.7(2)	Occupational Safety and Health Program	1.00	ls	No Change
B.8(1)	Traffic Management	6.63	Mos.	B.8(1)	Traffic Management	6.63	Mos.	No Change
B.9	Mobilization/Demobilization	1.00	ls	B.9	Mobilization/Demobilization	1.00	ls	No Change
B.12	Removal and Relocation of Utilities (6 units-Doreco Post)	1.00	ls	B.12	Removal and Relocation of Utilities (6 units-Doreco Post)	1.00	ls	No Change
<b>PART C – EARTHWORKS</b>				<b>PART C – EARTHWORKS</b>				
100(1)	Clearing & Grubbing	0.44	Ha.	100(1)	Clearing & Grubbing	0.45	Ha.	Change in Qty.
100(3)a 2	Individual Removal of Trees (small, 301-500mm. Ø)	4.00	Ea.	100(3)a 2	Individual Removal of Trees (small, 301-500mm. Ø)	4.00	Ea.	No Change
101(1)	Removal of Structures and Obstruction (Stone Masonry Structures)	1.00	Ls.	101(1)	Removal of Structures and Obstruction (Stone Masonry Structures)	1.00	Ls.	No Change
101(4)a 3	Removal of Actual Structures/Obstruction (910mm dia., RCPC)	5.00	Ln.m	101(4)a 3	Removal of Actual Structures/Obstruction (910mm dia., RCPC)	5.00	Ln.m	No Change
101(6)	Removal of Structures & Obstruction (Concrete)	26.99	Cu.m	101(4)a 3	Removal of Structures & Obstruction (Concrete)	15.30	Cu.m	Change in Qty.
102(2)	Surplus Common Excavation	6,528.91	Cu.m	102(2)	Surplus Common Excavation	6,647.48	Cu.m	Change in Qty.
103(1)a	Structure Excavation (Common Soil)	150.66	Cu.m	103(1)a	Structure Excavation (Common Soil)	155.40	Cu.m	Change in Qty.
103(3)	Foundation Fill	5.39	Cu.m	103(3)	Foundation Fill	5.39	Cu.m	No

**Department of Public Works and Highways**

**Contract ID: 22LF0016**

**Contract Name: Surigao del Sur Bdry-Davao Or Coastal Rd – K1520+187– K1520+900**

**Location of the Contract: Boston, Davao Oriental**

103(6)a	Pipe Culvert and Drain Excavation (Common Soil)	44.11	Cu.m	103(6)a	Pipe Culvert and Drain Excavation (Common Soil)	44.47	Cu.m	Change in Qty.
104(1)a	Embankment from Roadway Excavation (Common soil)	1,756.97	Cu.m	104(1)a	Embankment from Roadway Excavation (Common soil)	1,714.16	Cu.m	Change in Qty.
105(1)a	Subgrade Preparation (Common Material)	6,969.73	sq.m	105(1)a	Subgrade Preparation (Common Material)	7,033.56	sq.m	Change in Qty.
<b>PART D – SUB-BASE &amp; BASE COURSE</b>				<b>PART D – SUB-BASE &amp; BASE COURSE</b>				
200(1)	Aggregate Subbase Course	1,909.00	Cu.m	200(1)	Aggregate Subbase Course	1,908.00	Cu.m	Change in Qty.
<b>PART E – SURFACE COURSES</b>				<b>PART E – SURFACE COURSES</b>				
300(1)	Gravel Surface Course	280.00	Cu.m	300(1)	Gravel Surface Course	280.00	Cu.m	No Change
311(1)a	Portland Cement Concrete Pavement (Unreinforced) 150mm thk. 14 days	240.00	Sq.m	311(1)a	Portland Cement Concrete Pavement (Unreinforced) 150mm thk. 14 days	240.00	Sq.m	No Change
311(1)e1	Portland Cement Concrete Pavement (Unreinforced) 280mm thk. 14 days	4,994.13	Sq.m	311(1)e1	Portland Cement Concrete Pavement (Unreinforced) 280mm thk. 14 days	4,994.07	Sq.m	Change in Qty.
<b>PART G – DRAINAGE AND SLOPE PROTECTION STRUCTURES</b>				<b>PART G – DRAINAGE AND SLOPE PROTECTION STRUCTURES</b>				
500(1)b3	Pipe Culverts, 910mm dia. (36" Ø), CLASS IV	21.00	l.m.	500(1)b3	Pipe Culverts, 910mm dia. (36" Ø), CLASS IV	21.00	l.m.	No Change
505(2)a	Grouted Riprap (Class A)	530.99	cu.m	505(2)a	Grouted Riprap (Class A)	538.45	cu.m	Change in Qty.
506(1)	Stone Masonry	31.34	cu.m	506(1)	Stone Masonry	31.34	cu.m	No Change
508(1)	Hand Laid Rock Embankment	3.41	cu.m	508(1)	Hand Laid Rock Embankment	3.41	cu.m	No Change
<b>PART H – MISCELLANEOUS STRUCTURES</b>				<b>PART H – MISCELLANEOUS STRUCTURES</b>				
603(3)a1	Metal Guardrails (Metal Beam) including Post (Single, W-Beam)	182.88	l.m.	603(3)a1	Metal Guardrails (Metal Beam) including Post (Single, W-Beam)	182.88	l.m.	No Change
603(4)b	Metal Beam End Piece (Bullnose)	6.00	ea.	603(4)b	Metal Beam End Piece (Bullnose)	6.00	ea.	No Change
605(1)u6	Warning Signs, Road Width Sign Road Narrows (750 mm x 1200 mm)	2.00	ea.	605(1)u6	Warning Signs, Road Width Sign Road Narrows (750 mm x 1200 mm)	2.00	ea.	No Change
605(6)e2	Hazard Markers, Chevron Signs (600 mm x 800 mm)	19.00	ea.	605(6)e2	Hazard Markers, Chevron Signs (600 mm x 800 mm)	19.00	ea.	No Change
612(1)	ReflectORIZED Thermoplastic Pavement Markings White	282.72	Sq.m	612(1)	ReflectORIZED Thermoplastic Pavement Markings White	282.72	Sq.m	No Change
612(2)	ReflectORIZED Thermoplastic Pavement Markings Yellow	47.94	Sq.m	612(2)	ReflectORIZED Thermoplastic Pavement Markings Yellow	47.94	Sq.m	No Change

Department of Public Works and Highways

Contract ID: 22LF0016

Contract Name: Surigao del Sur Bdry-Davao Or Coastal Rd – K1520+187– K1520+900

Location of the Contract: Boston, Davao Oriental

---

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

  
**EDMART M. LONGYAPON**  
BAC Chairperson