

Department of Public Works and Highways

Contract ID : 22KB0020
 Contract Name : Preventive Maintenance: Asphalt Overlay on specific location along Don Carlos – Kadingilan Road – K1580+121-K1580+893
 Location of the Contract : Masimag, Don Carlos, Bukidnon

Republic of the Philippines
 Department of Public Works and Highways
BUKIDNON SECOND
DISTRICT ENGINEERING OFFICE
 Regional Office X
 Pinamaloy, Don Carlos, Bukidnon

SUPPLEMENTAL BULLETIN NO. 1
 September 23, 2021



Subject : Change of Contract Name and Location of Project
: Revised Bill of Quantities for Contract ID No 22KB0020
: Change/Final Schedule of Bid Opening

This Supplemental Bulletin No. 1 issued due to revision/change of Contract name, Location of Project and Bill of Quantities for the above stated Contract, as follows:

I – Contract Name and Location of Project:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bid Bulletin
<p><u>Previous Contract Name</u> As Advertised Preventive Maintenance: Asphalt Overlay on specific location along Don Carlos – Kadingilan Road – K1580+121-K1580+893</p> <p><u>Previous Location of Project</u> Masimag, Don Carlos, Bukidnon</p>	<p><u>Previous Contract Name</u> Preventive Maintenance along Don Carlos – Kadingilan Rd – K1580+121-K1580+893</p> <p><u>Previous Location of Project</u> Brgy. Masimag, Don Carlos, Bukidnon</p>

II – Bill of Quantities:

BILL OF QUANTITIES					
Part No. _____		Part Description : _____			
Item No	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
A.1.2(1)	Provision of 4x4 Pick Up Type Service Vehicle for the Engineer	1.00	each	In words: Pesos and	In figures: Php

				In figures: Php	
B.5	Project Billboard / Signboard	3.00	each	In words: Pesos and In figures: Php	In figures: Php
B.7(1)	Occupational Safety and Health Program	3.00	mo	In words: Pesos and In figures: Php	In figures: Php
B.8(1)	Traffic Management	3.00	mo	In words: Pesos and In figures: Php	In figures: Php
B.9	Mobilization / Demobilization	1.00	Ls	In words: Pesos and In figures: Php	In figures: Php
101(3)c2	Removal of Actual Structures / Obstruction, ACP (0.10 m thk)	392.06	Sq.m	In words: Pesos and In figures: Php	In figures: Php
300(1)	Gravel Surface Course	647.88	Cu.m	In words: Pesos and In figures: Php	In figures: Php
301(1)b	Bituminous Prime Coat – MC – Cut-back Asphalt (Grade 70)	392.06	Sq.m	In words: Pesos and In figures: Php	In figures: Php
302(2)	Emulsified Asphalt	14,344.92	Sq.m	In words: Pesos and In figures: Php	In figures: Php
310(1)b	Bituminous Concrete Surface Wearing Course, Hot-Laid (40 mm thk)	7,172.46	Sq.m	In words: Pesos and In figures: Php	In figures: Php
310(2)b	Bituminous Concrete Surface Binder Course, Hot-Laid (40 mm thk)	7,172.46	Sq.m	In words: Pesos and In figures: Php	In figures: Php
628(11)	Structural Concrete Injection and Crack Repair	1.00	Ls	In words: Pesos and In figures: Php	In figures: Php
612(1)	Reflectorized Thermoplastic Pavement Markings White	1,012.00	Sq.m	In words: Pesos and In figures: Php	In figures: Php
X-X-X-X-X					
	Amount in Figure and in words				

III – Change/Final Schedule:

3.1 Deadline of Buying Bid Documents – 8:30AM, October 05, 2021
(Issuance of Order of Payment)

3.2 Deadline of Submission of Bids – 9:30am, October 05, 2021
(Receipt of Bids)

3.3 Opening of Bids – 10:00AM, October 05, 2021

~~MANUEL D. VARIAS, JR.~~

~~OIC – Assistant District Engineer~~
BAC Chairperson

R10.10 BAC/jvj/JFP/MDVjr