

Department of Public Works and Highways

Contract ID : 22KB0036
 Contract Name : Construction (Completion) of Water System, Barangay, Pinamanguan, Kadingilan, Bukidnon
 Location of the Contract : P-7, Sitio, Kabitirahan, Brgy. Pinamanguan, Kadingilan, Bukidnon

Republic of the Philippines
 Department of Public Works and Highways
BUKIDNON SECOND
DISTRICT ENGINEERING OFFICE
 Regional Office X
 Pinamaloy, Don Carlos, Bukidnon



SUPPLEMENTAL BULLETIN NO. 1
 September 23, 2021

Subject : Revised Scope of Work and Bill of Quantities for Contract ID No 22KB0036
: Change/Final Schedule of Bid Opening

This Supplemental Bulletin No. 1 issued due to revision/change of Scope of Work and Bill of Quantities for the above stated Contract, as follows:

I – Scope of Work:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bid Bulletin
<u>Previous Scope of Work</u>	<u>New Scope of Work</u>
Construction of 2.20 m x 1.80 m x 2.05 m retaining wall; 2.20 m x 2.20 m x 1.60 m intake box; 5,000 gallons reinforced concrete ground reservoir, 5 units communal faucets and installation of 3,006 m total transmission and distribution pipelines (264 m – 100 mm Ø; 2,442 m – 75 mm Ø; & 300 m – 25.4 mm Ø ISO SDR 11, NP= 181 Psi) to P-7, Sitio Kabitirahan and nearby residences.	Construction of 2.20 m x 1.80 m x 2.05 m retaining wall; 2.20 m x 2.20 m x 1.60 m intake box; 5,000 gallons reinforced concrete ground reservoir, 5 units communal faucets and installation of 3,446 m total transmission and distribution pipelines (264 m – 100 mm Ø; 2,442 m – 75 mm Ø; 240 m – 75 mm Ø; & 500 m – 25.4 mm Ø) all ISO SDR 11, NP= 181 Psi to P-7, Sitio Kabitirahan and nearby residences.

II – Bill of Quantities:

BILL OF QUANTITIES					
Part No. _____		Part Description : _____			
Item No	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
B.5	Project Billboard / Signboard	2.00	each	In words: Pesos and	In figures: Php

				In figures: Php	
B.7(2)	Occupational Safety and Health Program	1.00	ls	In words: Pesos and In figures: Php	In figures: Php
B.9	Mobilization / Demobilization	1.00	ls	In words: Pesos and In figures: Php	In figures: Php
404(1)a	Reinforcing Steel (Grade 40)	1,788.54	kg	In words: Pesos and In figures: Php	In figures: Php
405(1)a3	Structural Concrete – 20.68 MPa (Class A, 28 days)	21.05	cu.m	In words: Pesos and In figures: Php	In figures: Php
1027(1)	Cement Plaster Finish	190.69	sq.m	In words: Pesos and In figures: Php	In figures: Php
1032(1)a	Painting Works (Masonry/Concrete)	84.96	sq.m	In words: Pesos and In figures: Php	In figures: Php
1600(1)	Excavation Beneath Proposed Structures	8.90	cu.m	In words: Pesos and In figures: Php	In figures: Php
1600(2)	Pipeline Trench Excavation	592.49	cu.m	In words: Pesos and In figures: Php	In figures: Php
1601(1)	Fill and Backfill	541.12	cu.m	In words: Pesos and In figures: Php	In figures: Php
1602(5)	Polyethylene (PE) Plastic Pipe 100 mm Ø HDPE ISO NP = 181 Psi, 264 m 75 mm Ø HDPE ISO NP = 181 Psi, 2,442 m 50 mm Ø HDPE ISO NP = 181 Psi, 240 m	1.00	ls	In words: Pesos and In figures: Php	In figures: Php
1201(12)	Valves and Pipe Fittings	1.00	ls	In words: Pesos and In figures: Php	In figures: Php
X-X-X-X-X					
	Amount in Figure and in words				

III – Change/Final Schedule:

3.1 Deadline of Buying Bid Documents – 8:30AM, October 05, 2021
(Issuance of Order of Payment)

3.2 Deadline of Submission of Bids – 9:30am, October 05, 2021
(Receipt of Bids)

3.3 Opening of Bids – 10:00AM, October 05, 2021

~~MANUEL D. VARIAS, JR.~~

OIC – Assistant District Engineer
BAC Chairperson

R10.10 BAC/jvj/JFP/MDVjr