



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE VI
Fort San Pedro, Iloilo City



Contract ID No.: 24G00148

Contract Name: Construction of Multi-Purpose Building - Facilities at Camp General Macario B. Peralta Jr. Jamindan, Capiz, Building 1,2,3,4,5,6,7 and 8

Location of the Contract: Jamindan, Capiz

BID BULLETIN NO. 01

June 11, 2025

This bid bulletin is issued pursuant to the request of the Chief, Planning and Design Division, this Office, to correct the advertised Bill of Quantities (BOQ), scope of works, and contract duration, for the above-mentioned project.

FROM		TO	
Scope of Works: The construction of 2-Storey with Basement and Roofdeck of Multi-Purpose Building, 2-storey with Roofdeck Administration Building, and 3 units of 2-Storey 10-Door Apartment Building, all in structural steel frame		Scope of Works: The construction of 2-Storey with Basement and Roofdeck of Multi-Purpose Building, 2-storey with Roofdeck Administration Building, and 2 units and portion of works of 1 unit of 2-Storey 10-Door Apartment Building, all in structural steel frame	
Contract Duration: 490 C.D		Contract Duration: 522 C.D	
PART A. FACILITIES FOR THE ENGINEER			
A.1.1 (16) Operation & Maintenance of Field Office for the Engineer	16.33 mo.	A.1.1 (16) Operation & Maintenance of Field Office for the Engineer	17.40 mo.
PART C. EARTHWORKS			
800 (1) Clearing and Grubbing	4,594.51 sq.m.	800 (1) Clearing and Grubbing	4,140.39 sq.m.
803 (1)a Structure Excavation (Common Soil)	4,897.60 cu.m.	803 (1)a Structure Excavation (Common Soil)	5,430.71 cu.m.
804 (1)a Embankment from Structure Excavation (Common Soil)	4,912.79 cu.m.	804 (1)a Embankment from Structure Excavation (Common Soil)	4,064.33 cu.m.
804 (2)a Embankment from borrow (Common Soil)	4,531.89 cu.m.	DELETED	
804 (7) Gravel Fill	414.67 cu.m.	804 (7) Gravel Fill	477.29 cu.m.
PART D. PLAIN AND REINFORCED CONCRETE WORKS			
900 (1)c Structural Concrete (3000 psi, Class A, 28 days)	990.11 cu.m.	900 (1)c Structural Concrete (3000 psi, Class A, 28 days)	1,099.91 cu.m.

900 (1)d Structural Concrete (4000 psi, Class A, 28 days)	1,320.21 cu.m.	900 (1)d Structural Concrete (4000 psi, Class A, 28 days)	957.30 cu.m.
902 (1)a1 Reinforcing Steel (Deformed), Grade 40	129,709.64 kg.	902 (1)a1 Reinforcing Steel (Deformed), Grade 40	96,722.39 kg.
902 (1) a2 Reinforcing Steel (Deformed), Grade 60	115,679.76 kg.	902 (1) a2 Reinforcing Steel (Deformed), Grade 60	92,039.38 kg.
903 (2) Formworks and Falseworks	4,512.11 sq.m	903 (2) Formworks and Falseworks	4,903.39 sq.m.
PART E. FINISHING AND OTHER CIVIL WORKS			
1000 (1) Soil Poisoning	890.83 L	1000 (1) Soil Poisoning	705.88 L
1001 (2) Concrete Gutter	37.00 m	1001 (2) Concrete Gutter	236.70 m
1001(5)b Catch Basin (CHB)	112.00 each	1001(5)b Catch Basin (CHB)	76.00 each
1003 (1)a1 Ceiling (4.5mm, Metal Frame, Fiber Cement Board)	3,977.67 sq.m.	1003 (1)a1 Ceiling (4.5mm, Metal Frame, Fiber Cement Board)	5,836.51 sq.m.
ADDITIONAL ITEM		1003(1)e Ceiling (Metal Frame, Prepainted Metal Panel)	486.00 sq.m.
		1003(11)a1 Fascia Board (19mm, Fiber Cement Board)	85.00 m
		1003(15)b Moulding (Concrete)	211.80 m
		1003(15)e Moulding (Steel)	1.00 m
		1007 (1)a Aluminum Framed Glass Door (Sliding Type)	58.80 m2
1008(1)a Aluminum Glass Windows (Sliding Type)	125.00 sq.m.	1008(1)a Aluminum Glass Windows (Sliding Type)	241.44 sq.m.
1008(1)c Aluminum Glass Windows (Awning Type)	276.60 sq.m.	1008(1)c Aluminum Glass Windows (Awning Type)	16.20 sq.m.
1008(1)d Aluminum Glass Windows (Fixed Type)	43.00 sq.m.	1008(1)d Aluminum Glass Windows (Fixed Type)	856.60 sq.m.

1010(1) Frames(Jambs, Sills, Head, Transoms and Mullions)	217.00 set	1010(1) Frames(Jambs, Sills, Head, Transoms and Mullions)	282.00 set
1010(2)b Doors (Wood Panel)	537.35 sq.m.	1010(2)b Doors (Wood Panel)	563.01 sq.m.
ADDITIONAL ITEM		1012(3)a3 Tempered Glass (6mm)	76.80 sq.m.
1013(2)b Fabricated Metal Roofing Accessory (Gauge 26, 0.551mm thk., Flashing)	658.00 l.m.	1013(2)b Fabricated Metal Roofing Accessory (Gauge 26, 0.551mm thk., Flashing)	382.30 l.m.
1013(2)c Fabricated Metal Roofing Accessory (Gauge 24, 0.701mm thk., Gutters)	506.80 l.m.	1013(2)c Fabricated Metal Roofing Accessory (Gauge 24, 0.701mm thk., Gutters)	21.55 l.m.
ADDITIONAL ITEM		1013(2)f Fabricated Metal Roofing Accessory (Gauge 24, 0.701mm thk., Counter Flashing Gutter)	51.00 l.m.
1014(1)a2 Prepainted Metal Sheets (above 0.427 mm, Corrugated, Long Span)	1,139.73 sq.m.	1014(1)a2 Prepainted Metal Sheets (above 0.427 mm, Corrugated, Long Span)	1,071.69 sq.m.
1016(1)a Waterproofing (Cement-Base)	5,035.92 sq.m.	1016(1)a Waterproofing (Cement- Base)	2,761.07 sq.m.
1018(1) Glazed Tiles and Trims	4,794.41 sq.m.	1018(1) Glazed Tiles and Trims	3,794.71 sq.m.
1018(2) Unglazed Tiles	2,506.62 sq.m.	1018(2) Unglazed Tiles	3,089.03 sq.m.
1027(1) Cement Plaster Finish	9,550.94 sq.m.	1027(1) Cement Plaster Finish	11,945.45 sq.m.
1032(1)a Painting Works (Masonry/Concrete)	15,918.24 sq.m.	1032(1)a Painting Works (Masonry/Concrete)	18,883.35 sq.m.
1032(1)b Painting Works (Wood)	491.40 sq.m.	1032(1)b Painting Works (Wood)	666.22 sq.m.
ADDITIONAL ITEM		1021(1)a Cement Floor Finished (Plain)	840.00 sq.m
1032(1)c Painting Works (Steel)	5,566.35 sq.m.	1032(1)c Painting Works (Steel)	3,163.36 sq.m.

1033(1) Metal Deck Panel	2,567.00 l.m.	1033(1) Metal Deck Panel	4,530.87 l.m.
1034(1)b Dampproofing (Polyethylene Sheet)	2,805.00 sq.m.	1034(1)b Dampproofing (Polyethylene Sheet)	2,955.00 sq.m.
ADDITIONAL ITEM		1038(1) Reflective Insulation	452.55 sq.m.
		1039(1) Aluminum Cladding	634.65 sq.m.
		1046(1)a2 CHB Load Bearing (including Reinforcing Steel, 150mm)	25.50 sq.m.
1046(2)a1 100mm CHB Non-Load Bearing (including Reinforcing Steel)	3,499.28 sq.m.	1046(2)a1 CHB Non-Load Bearing (including Reinforcing Steel, 100mm)	3,780.90 sq.m.
1046(2)a2 150mm CHB Non-Load Bearing (including Reinforcing Steel)	4,459.84 sq.m.	1046(2)a2 CHB Non-Load Bearing (including Reinforcing Steel, 150mm)	2,650.84 sq.m.
ADDITIONAL ITEM		1047(2) Metal Structures	1.00 l.s.
1047(4)b Metal Structures Accessories (Turnbuckle)	220.00 ea.	1047(4)b Metal Structures Accessories (Turnbuckle)	380.00 ea.
1047(5)a Metal Structures Accessories (Bolts and Rods)	19,572.22 kg.	1047(5)a Metal Structures Accessories (Bolts and Rods)	9,832.78 kg.
1047(5)b Metal Structures Accessories (Sagrods)	484.36 kg.	1047(5)b Metal Structures Accessories (Sagrods)	1,281.19 kg.
1047(5)c Metal Structures Accessories (Cross Bracing)	1,424.93 kg.	1047(5)c Metal Structures Accessories (Cross Bracing)	2,320.45 kg.
1047(5)d Metal Structures Accessories (Steel Plates)	58,197.66 kg.	1047(5)d Metal Structures Accessories (Steel Plates)	43,078.80 kg.
1047(6) Structural Steel	502,360.76 kg.	1047(6) Structural Steel	554,885.26 kg.
1047(8)a Structural Steel (Trusses)	18,126.31 kg.	1047(8)a Structural Steel (Trusses)	12,988.20 kg.
1047(8)b Structural Steel (Purlins)	12,471.29 kg.	1047(8)b Structural Steel (Purlins)	14,210.67 kg.

This bid bulletin shall form an integral part in the Bidding Documents.

Attached herewith is the corrected Bill of Quantities (BOQ) for reference.

For the guidance, notice and information of all concerned.


MARILOU G. ZAMORA
BAC Chairperson 

Department of Public Works and Highways

Contract ID: 24G00148

Contract Name: Construction of Multi-Purpose Building - Facilities at Camp General Macario B. Peralta Jr. Jamindan, Capiz, Building 1,2,3,4,5,6,7 and 8

Location of the Contract: Jamindan, Capiz

BILL OF QUANTITIES

Part No. _____

Part Description: _____

ABC: **P 272,250,000.00**

(Columns (1), (2), (3) and (4) are to be filled up by the Procuring Entity)				(Columns (5) and (6) are to be filled up by the Bidder)	
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount Pesos
(1)	(2)	(3)	(4)	(5)	(6)
PART A FACILITIES FOR THE ENGINEER					
A.1.1(3)	Construction of Field Office for the Engineer	I.s.	1.00	In words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____ _____
A.1.1(16)	Operation and Maintenance of Field Office for the Engineer	mo.	17.40	In words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____ _____
PART B OTHER GENERAL REQUIREMENTS					
B.3(1)	Permits and Clearances	I.s.	1.00	In words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____ _____
B.5(1)	Project Billboard/ Signboard	ea.	3.00	In words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____ _____
B.7(1)	Occupational Safety and Health	I.s.	1.00	In words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____ _____

B.9(1)	Mobilization/ Demobilization	l.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
PART C	EARTHWORKS				
800(1)	Clearing and Grubbing	sq.m.	4,140.39	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
803(1)a	Structure Excavation (Common Soil)	cu.m.	5,430.71	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
804(1)a	Embankment from Structure Excavation (Common Soil)	cu.m.	4,064.33	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
804(7)	Gravel Fill	cu.m.	477.29	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
PART D	PLAIN AND REINFORCED CONCRETE WORKS				
900(1)c	Structural Concrete (3000 psi, Class A, 28 days)	cu.m.	1,099.91	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
900(1)d	Structural Concrete (4000 psi, Class A, 28 days)	cu.m.	957.30	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____

902(1)a1	Reinforcing Steel (Deformed), Grade 40	kg.	96,722.39	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
902(1)a2	Reinforcing Steel (Deformed), Grade 60	kg.	92,039.38	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
903(2)	Formworks and Falseworks	sq.m.	4,903.39	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
PART E FINISHING AND OTHER CIVIL WORKS					
1000(1)	Soil Poisoning	L	705.88	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1001(2)	Concrete Gutter	m.	236.70	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1001(5)b	Catch Basin (CHB)	ea.	76.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1001(8)	Sewer Line Works	l.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1001(9)	Storm Drainage and Downspout	l.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____

1001(11)	Septic Vault/Tank (Concrete/CHB)	l.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1002(4)	Plumbing Fixtures	l.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1002(24)	Cold Water Lines	l.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1002(26)	Cistern	l.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1003(1)a1	Ceiling (4.5 mm, Metal Frame, Fiber Cement Board)	sq.m.	5,836.51	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1003(1)e	Ceiling (Metal Frame, Prepainted Metal Panel)	sq.m.	486.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1003(11)a1	Fascia Board (19mm, Fiber Cement Board)	m.	85.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1003(15)b	Moulding (Concrete)	m.	211.80	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____

1003(15)e	Moulding (Steel)	m.	1.00	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1007(1)a	Aluminum Framed Glass Door (Sliding Type)	sq.m.	58.80	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1008(1)a	Aluminum Glass Windows (Sliding Type)	sq.m.	241.44	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1008(1)c	Aluminum Glass Windows (Awning Type)	sq.m.	16.20	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1008(1)d	Aluminum Glass Windows (Fixed Type)	sq.m.	856.60	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1010(1)	Frames (Jambs, Sills, Head, Transoms and Mullions)	set	282.00	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1010(2)b	Doors (Wood Panel)	sq.m.	563.01	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1012(3)a3	Tempered Glass (6mm)	sq.m.	76.80	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____

1013(2)b	Fabricated Metal Roofing Accessory (Gauge 26, 0.551mm thk., Flashing)	l.m.	382.30	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____ _____
1013(2)c	Fabricated Metal Roofing Accessory (Gauge 24, 0.701mm thk., Gutters)	l.m.	21.55	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____ _____
1013(2)f	Fabricated Metal Roofing Accessory (Gauge 24, 0.701mm thk., Counter Flashing Gutter)	l.m.	51.00	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____ _____
1014(1)a2	Prepainted Metal Sheets (above 0.427 mm, Corrugated, Long Span)	sq.m.	1,071.69	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____ _____
1016(1)a	Waterproofing (Cement-Base)	sq.m.	2,761.07	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____ _____
1018(1)	Glazed Tiles and Trims	sq.m.	3,794.71	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____ _____
1018(2)	Unglazed Tiles	sq.m.	3,089.03	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____ _____
1021(1)a	Cement Floor Finished (Plain)	sq.m.	840.00	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____ _____

1027(1)	Cement Plaster Finish	sq.m.	11,945.45	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1032(1)a	Painting Works (Masonry/Concrete)	sq.m.	18,883.35	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1032(1)b	Painting Works (Wood)	sq.m.	666.22	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1032(1)c	Painting Works (Steel)	sq.m.	3,163.36	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1033(1)	Metal Deck Panel	l.m.	4,530.87	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1034(1)b	Damproofing (Polyethylene Sheet)	sq.m.	2,955.00	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1038(1)	Reflective Insulation	sq.m.	452.55	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____
1039(1)	Aluminum Cladding	sq.m.	634.65	In words: Pesos _____ _____ In Figures: Php _____ _____	In Figures: Php _____ _____ _____

1046(1)a2	CHB Load Bearing (including Reinforcing Steel, 150mm)	sq.m.	25.50	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1046(2)a1	CHB Non-Load Bearing (including Reinforcing Steel, 100mm)	sq.m.	3,780.90	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1046(2)a2	150mm CHB Non- Load Bearing (including Reinforcing Steel)	sq.m.	2,650.84	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1047(2)	Metal Structures	l.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1047(4)b	Metal Structure Accessories (Turnbuckle)	ea.	380.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1047(5)a	Metal Structures Accessories (Bolts and Rods)	kg.	9,832.78	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1047(5)b	Metal Structures Accessories (Sagrods)	kg.	1,281.19	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1047(5)c	Metal Structures Accessories (Cross Bracing)	kg.	2,320.45	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____

1047(5)d	Metal Structure Accessories (Steel Plates)	kg.	43,078.80	In words: Pesos _____ _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____ _____
1047(6)	Structural Steel	kg.	554,885.26	In words: Pesos _____ _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____ _____
1047(8)a	Structural Steel (Trusses)	kg.	12,988.20	In words: Pesos _____ _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____ _____
1047(8)b	Structural Steel (Purlins)	kg.	14,210.67	In words: Pesos _____ _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____ _____
1047(3)	Metal Structure Accessories	l.s.	1.00	In words: Pesos _____ _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____ _____
1051(8)	Railing	l.s.	1.00	In words: Pesos _____ _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____ _____
PART F ELECTRICAL WORKS					
1100(10)	Conduit, Boxes & Fittings (Conduit Works/Conduit Rough-in)	l.s.	1.00	In words: Pesos _____ _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____ _____
1101(33)	Wires and Wiring Devices	l.s.	1.00	In words: Pesos _____ _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____ _____

1102(1)	Panelboard with Main & Branch Breakers	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1102(10)	Pole Mounted Distribution Transformer (OISC) with Complete Accessories, Pole Type	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1102(16)a1	Generator (single or three phase, Stand-by)	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1103(1)	Lighting Fixtures	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1105(20)	Network Cabling	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1106(1)	CCTV System	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1107(1)	Public Address System	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1109(1)	Grounding System	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____

PART G		MECHANICAL WORKS			
1200(1)	Ventilating Equipment	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1200(13)a	Air Conditioning System (Package/Split Type)	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1201(1)	Water Pumping System	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1202(1)	Automatic Fire Sprinkler System	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
1208(1)	Fire Alarm System	I.s.	1.00	In words: Pesos _____ _____ In Figures: Php _____	In Figures: Php _____ _____ _____
Total					In words: Pesos _____ _____ In Figures: Php _____

Submitted by:

Name and Signature of Bidder's Representative

Date: _____

Position:

Name of Bidder: