



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE II
Dalan na Pavvurulun, RGC, Carig Sur, Tuguegarao City, Cagayan



Contract ID No. : **25B00040 (re-ad)**
Contract Name : OO1: Ensure Safe and Reliable National Road System: Bridge Program - Replacement of Permanent Weak Bridge - Itawes Br. 1 (B04245LZ) along Cagayan - Apayao Rd (Phase IV)
Location : Tuao, Cagayan

SUPPLEMENTAL BULLETIN NO. 4

July 21, 2025

TO : ALL PROSPECTIVE BIDDERS
BAC MEMBERS
BAC-TWG MEMBERS
BAC SECRETARIAT
BAC OBSERVERS

Pursuant to Sub-Section of 22.5.2 of the Revised Implementing Rules and Regulations (R-IRR) of R.A. 9184, the Bid Document is hereby amended to comply with the rules and conditions thereof.

Amendments are made in the Contract Duration, and in Part B of Section VIII. Bill of Quantities, to wit:

	Current Provisions of BDs	Amended Provision of BDs under this Supplemental Bulletin
Contract Duration	167 Calendar Days Inclusive of 12 unworkable/rainy days, 33 Sundays and Holidays	166 Calendar Days Inclusive of 11 unworkable/rainy days, 33 Sundays and Holidays

Section VIII. Bill of Quantities					
Pay Item No.	Item Description	Unit	Quantities		Remarks
			From	To	
Part B. OTHER GENERAL REQUIREMENTS					
B.8 (1)	TRAFFIC MANAGEMENT	MONTH	5.570	5.530	Decreased
B.14	ENVIRONMENTAL MANAGEMENT AND MONITORING	MONTH	5.570	5.530	Decreased
Other Pay Items not included in this addendum shall remain as advertised.					

This addendum is issued to modify or amend the Bid Documents.

This shall form an integral part of the Bid Documents.

Other requirements not included in this Supplemental Bulletin shall remain as advertised.

Receipt and Opening of Bids are reset to **July 30, 2025**.

For the information and guidance of all concerned.


HEIRRIDGE KEVIN. DE LEON
Chief, ROWAL Division
BAC Chairperson 