

Department of Public Works and Highways

Contract ID: 22LC0047
Contract Name: Brgy. Liboganon Road leading to Local Beach Resorts, Brgy. Liboganon, Tagum City, Davao del Norte
Location of the Contract: Davao del Norte

*Department of Public Works and Highways
 DAVAO DEL NORTE DISTRICT ENGINEERING OFFICE
 Tagum City, Davao del Norte.*

SUPPLEMENTAL BULLETIN NO. 2022-37

Subject: **CORRECTION & REVISION OF BILL OF QUANTITIES (BOQ)**

This Supplemental Bulletin No. **37** is issued to amend provisions in the Bidding Documents (BDs) for the above stated Contract, as follows:

Current Provision of BDs (including Previous Amendments)				Amended Provision of BDs under this Supplemental Bulletin			
BOQ as posted in the Phil-GEPS and DPWH:				Revision of BOQ due to changes of the following quantities.			
Item No.	Description	Unit	Qty.	Item No.	Description	Unit	Qty.
Part B – OTHER GENERAL REQUIREMENTS				Part B – OTHER GENERAL REQUIREMENTS			
B.3	Permits and Clearances	Ls.	1.00	B.3	Permits and Clearances	Ls.	1.00
B.4(1)	Construction Survey and Staking	Km.	0.18	B.4(1)	Construction Survey and Staking	Km.	0.17
B.5	Project Billboard/ Signboard	Ea.	3.00	B.5	Project Billboard/ Signboard	Ea.	3.00
B.7(2)	Occupational Safety and Health Program	Ls	1.00	B.7(2)	Occupational Safety and Health Program	Ls	1.00
B.8(2)	Traffic Management	Ls	1.00	B.8(2)	Traffic Management	Ls	1.00
B.9	Mobilization/ Demobilization	Ls	1.00	B.9	Mobilization/ Demobilization	Ls	1.00
B.12	Removal and Relocation of Utilites	Ls	1.00	B.12	Removal and Relocation of Utilites	Ls	1.00
Part C – EARTHWORKS				Part C – EARTHWORKS			
100(3)a2	Individual Removal of Trees (301-500mm. dia.)	Ea.	19.00	100(3)a2	Individual Removal of Trees (301-500mm. dia.)	Ea.	18.00
101(6)	Removal of Structures & Obstruction (Existing Conc. Lined Canal)	Cu.m.	33.58	101(6)	Removal of Structures & Obstruction (Existing Conc. Lined Canal)	Cu.m.	28.33
103(6)a	Pipe Culvert & Drain Excavation (Common Soil)	Cu.m.	18.00	103(6)a	Pipe Culvert & Drain Excavation (Common Soil)	Cu.m.	18.00
104(1)a	Embankment from Roadway Excavation (Common Soil)	Cu.m.	344.00	104(1)a	Embankment from Roadway Excavation (Common Soil)	Cu.m.	334.00

Department of Public Works and Highways

Contract ID: 22LC0047
Contract Name: Brgy. Liboganon Road leading to Local Beach Resorts, Brgy. Liboganon, Tagum City, Davao del Norte
Location of the Contract: Davao del Norte

Department of Public Works and Highways
DAVAO DEL NORTE DISTRICT ENGINEERING OFFICE
Tagum City, Davao del Norte.

104(2)a	Embankment from Borrow (Common Soil)	Cu.m.	729.00	104(2)a	Embankment from Borrow (Common Soil)	Cu.m.	711.00
105(1)a	Subgrade Preparation (Common Material)	Sq.m.	433.00	105(1)a	Subgrade Preparation (Common Material)	Sq.m.	430.00
Part D – SUBBASE AND BASE COURSE				Part D – SUBBASE AND BASE COURSE			
200(1)	Aggregate Subbase Course	Cu.m.	488.00	200(1)	Aggregate Subbase Course	Cu.m.	464.00
Part E – SURFACE COURSE				Part E – SURFACE COURSE			
300(1)	Gravel Surface Course	Cu.m.	120.00	300(1)	Gravel Surface Course	Cu.m.	116.00
311(1)c1	PCC Pavement (Unreinforced), 0.23m. thk.	Sq.m.	1,046.02	311(1)c1	PCC Pavement (Unreinforced), 0.23m. thk.	Sq.m.	983.97
Part G – DRAINAGE AND SLOPE PROTECTION				Part G – DRAINAGE AND SLOPE PROTECTION			
500(1)b3	Pipe Culverts, 910dia., Class IV	Lm.	16.00	500(1)b3	Pipe Culverts, 910dia., Class IV	Lm.	16.00
505(2)a	Grouted Riprap (Class A)	Cu.m.	207.97	505(2)a	Grouted Riprap (Class A)	Cu.m.	183.75
Part H – MISCELLANEOUS STRUCTURES				Part H – MISCELLANEOUS STRUCTURES			
605(6)e1	Hazard Markers (Chevron Signs)	Ea.	8.00	605(6)e1	Hazard Markers (Chevron Signs)	Ea.	8.00
612(1)	Reflectorized Thermoplastic Pavement Markings (White)	Sq.m.	34.05	612(1)	Reflectorized Thermoplastic Pavement Markings (White)	Sq.m.	31.60
612(2)	Reflectorized Thermoplastic Pavement Markings (Yellow)	Sq.m.	10.46	612(2)	Reflectorized Thermoplastic Pavement Markings (Yellow)	Sq.m.	10.46

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

LEO ALEXANDER MABANGLO
 Chief, Maintenance Section
 BAC Chairperson