



Contract ID: 25OI0146

Contract Name: Construction (Completion) of Four (4) Storey Four (4) Classroom School Building at Las Piñas Elementary School Central

Location : Las Pinas City

Supplemental Bulletin No. 128
June 11, 2025

Subject: Correction of Bill of Quantity (BOQ) and Approved Budget for the Contract (ABC)

This Supplemental Bulletin No. 128 is being issued to amend provisions in the Bidding Documents (BD's) for the above stated contract, as follows:

Increased/Decreased of Item of Work

Item No.	Description	Current Provision of BDS (including Previous Amendments)	Amendments Provision of BDS under the Supplemental Bulletin
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part B: Plain and Reinforced Concrete Works			
900(1)d	Structural Concrete for Footing Tie Beam, Column, Suspended Slab, Girder / Beam (Class A, 4000psi @ 28 days)	54.38 cu.m.	34.87 cu.m.
902(1)a1	Reinforcing Steel of Reinforced Concrete Structures for Four-Storey, Grade 40	9,618.24 kg	5,094.84 kg
902(1)a2	Reinforcing Steel of Reinforced Concrete Structures for Four-Storey, Grade 60	400.99 kg	672.81 kg
903(2)	Formworks and Falseworks	357.13 sq.m.	135.04 sq.m.
Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works			
1046(2)a1	100mm CHB Non-Load Bearing (including Reinforcing Steel)	91.59 sq.m.	110.57 sq.m.
1027(1)	Cement Plaster Finish	960.32 sq.m.	902.27 sq.m.
1018(1)	Glazed Tiles and Trims	145.26 sq.m.	96.84 sq.m.



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
LAS PIÑAS – MUNTINLUPA DISTRICT ENGINEERING OFFICE
2nd Street, Port Area, Manila



1018(2)	Unglazed Tiles	34.74 sq.m.	23.16 sq.m.
1016(1)a	Cement Based Waterproofing	238.63 sq.m.	192.05 sq.m.
1032(1)a	Painting Works (Masonry Painting)	1,195.45 sq.m.	1,137.40 sq.m.
1032(1)c	Painting Works (Metal Painting)	328.26 sq.m.	53.08 sq.m.

Additional Item of Work

Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part C: Finishing Works		
Item No.	Description	Quantity / Unit
106(6)	Steel Doors and Frames	1.00 l.s.
1008(2)	Aluminum Windows	1.00 l.s.

Deleted Item of Work

Part III: Civil, Mechanical, Electrical and Sanitary Plumbing Works Part E: Plumbing / Sanitary Works		
Item No.	Description	Quantity / Unit
1001(9)	Storm Drainage and Downspout (4 CL)	1.00 l.s.

Approved Budget for the Contract (ABC)

Current Provision of BDS (Including Previous Amendment)	Amendments Provision of BDS Under the Supplemental Bulletin
9,899,996.89	9,899,993.84

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For guidance and information of all concerned.


JAIME P. BAQUIRAN
BAC – Chairperson