

Department of Public Works and Highways (DPWH)

Contract ID No. : 18HI0023  
Contract Name : Construction/Improvement of Access Roads leading to Declared Tourism Destinations at Dakit-Ampongol-Cabungahan Road leading to Lauagan Falls, Brgy. Dakit, Sogod, Cebu  
Location of the Contract : Sogod, Cebu

**CONTRACT AGREEMENT**

This CONTRACT AGREEMENT, made this 23<sup>rd</sup> day of February, 2018, between **DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS, CEBU<sup>5</sup><sup>TH</sup> DISTRICT ENGINEERING OFFICE**, V. Sotto Street, Cebu City hereinafter called the "ENTITY", and **QUIRANTE CONSTRUCTION** Cayam, Brgy. Colon City of Naga City, hereinafter called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Works under **Contract ID No. 18HI0023 – Construction/Improvement of Access Roads leading to Declared Tourism Destinations at Dakit-Ampongol-Cabungahan Road leading to Lauagan Falls, Brgy. Dakit, Sogod, Cebu**, hereinafter called "the Works", and the ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of **Eighteen Million Three Hundred Twenty One Thousand Three Hundred Ninety Eight Pesos Only (Php 18,321,398.00).**

**NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:**

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this CONTRACT AGREEMENT:
  - a. Bidding Documents for the Contract (Annex "A")
    - (1) General Conditions of Contract
    - (2) Special Conditions of Contract
    - (3) Drawings
    - (4) Specifications
    - (5) Invitation to Apply for Eligibility and to Bid
    - (6) Instructions to Bidders
    - (7) Bid Data Sheet
    - (8) Supplemental/Bid Bulletins (Addenda)
  - b. CONTRACTOR's Calculated Bid in the Form of Bid including its Technical and Financial Proposals, with addendum showing corrections, if any, made during the Bid evaluation to arrive at the Calculated Bid (Annex "B")
  - c. Contractor's Information from the DPWH Registry (Annex "C")
  - d. Notice of Award of Contract and the CONTRACTOR's "conforme" thereon (Annex "D")
  - e. Performance Security (Annex "E")
  - f. PERT/CPM diagram and bar chart with S-curve (Annex "G")

# Department of Public Works and Highways (DPWH)

Contract ID No. : 18HI0023  
 Contract Name : Construction/Improvement of Access Roads leading to Declared Tourism Destinations at Dakit-Ampongol-Cabungahan Road leading to Lauagan Falls, Brgy. Dakit, Sogod, Cebu  
 Location of the Contract : Sogod, Cebu

- In consideration of the payments to be made by the ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this CONTRACT AGREEMENT in all respects.
- In consideration of the execution and completion of the Works by the CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of the CONTRACT AGREEMENT, at the times and in the manner prescribed by the CONTRACT AGREEMENT.

## SCOPE OF WORK

Pay Item No.	Description	Unit	Qty.	Unit Price	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6)
A.1.(1)	Construction of Combined Field Office, Laboratory and Living Quarters Building for the Engineer	L.S.	1.00	50,000.00	50,000.00
B.4(10)	Miscellaneous Survey and Staking	L.S.	1.00	50,000.00	50,000.00
B.5	Project Billboard/Signboard	Each	2.00	8,700.00	17,400.00
B.7(1)	Occupational Safety and Health Program	Mos.	4.00	18,000.00	72,000.00
B.9	Mobilization/Demobilization	L.S.	1.00	90,618.00	90,618.00
100(1)	Clearing and Grubbing	Ha.	0.60	6,000.00	3,600.00
100(3)a1	Individual Removal of Tress (150-300mm dia. Small)	Each	6.00	6,000.00	36,000.00
101(3)b1	Removal of Actual Structures/Obstruction (PCCP Unreinforced, 0.15m thk.)	Sq.m.	3,000.00	80.00	240,000.00
102(2)	Surplus Common Excavation	Cu.m.	8,273.00	180.00	1,489,140.00
104(1)a	Embankment from Roadway Excavation (Common Soil)	Cu.m.	1,134.00	510.00	578,340.00
105(1)a	Sub Grade Preparation (Common Material)	Sq.m.	7,946.00	50.00	397,300.00
200(1)	Aggregate Sub-Base Course	Cu.m.	2,943.00	900.00	2,648,700.00
311(1)c1	Portland Cement Concrete Pavement (Unreinforced, 0.23m thk., 14 days)	Sq.m.	6,650.00	1,550.00	10,307,500.00
505(2)a	Grouted Riprap, Class A	Cu.m.	913.00	2,000.00	1,826,000.00

Contractor: QUIRANTE CONSTRUCTION

CANDY N. QUIRANTE  
Witness

JONATHAN W. QUIRANTE  
Proprietor/General Manager

STEPHAN C. CAÑETE  
Accountant III

YUSOPH D. RASUMAN  
District Engineer



**Department of Public Works and Highways (DPWH)**

Contract ID No. : 18HI0023  
 Contract Name : Construction/Improvement of Access Roads leading to Declared Tourism Destinations at Dakit-Ampongol-Cabungahan Road leading to Lavagan Falls, Brgy. Dakit, Sogod, Cebu  
 Location of the Contract : Sogod, Cebu

603(3)a1	Metal Guardrails (Metal Beam) including Post, W Beam, GAD Attributions	L.m.	40.00	2,500.00	100,000.00
603(4)a	Metal Beam End Piece (Fish Tail), GAD Attributions	Each	4.00	1,800.00	7,200.00
612(1)	Reflectorized Thermoplastic Pavement Markings (White) (GAD Attributions)	Sq.m.	250.00	800.00	200,000.00
612(2)	Reflectorized Thermoplastic Pavement Markings (Yellow) (GAD Attributions)	Sq.m.	72.00	800.00	57,600.00
620(1)a1	Chevron Signs, 450mm x 600mm – GAD Attributions	Each	12.00	12,500.00	150,000.00
<b>TOTAL</b>					<b>P 18,321,398.00</b>

5. For a contract duration of: **120 calendar days (inclusive of Twenty (20) predetermined unworkable days due to unfavorable working conditions)**
6. Liquidated Damages: The provisions on liquidated damages under Paragraph 8 of Annex "E" of the Implementing Rules and Regulations of Republic Act No. 9184 are hereby incorporated and deemed part of this Agreement.

Contractor: **QUIRANTE CONSTRUCTION**

  
**CANDIA N. QUIRANTE**  
 Witness

  
**JONATHAN M. QUIRANTE**  
 Proprietor/General Manager

  
**STEPHEN M. CAÑETE**  
 Accountant III

10 170 15-02-000091  
 ON 7/16/18

  
**YUSUF D. RASUMAN**  
 District Engineer

in the Government of the Republic of the Philippines  
 (Department of Public Works and Highways)  
 By:

**Department of Public Works and Highways (DPWH)**

Contract ID No. : 18HI0023  
Contract Name : Construction/Improvement of Access Roads leading to Declared Tourism Destinations at Dakit-Ampongol-Cabungahan Road leading to Lauagan Falls, Brgy. Dakit, Sogod, Cebu  
Location of the Contract : Sogod, Cebu

IN WITNESS WHEREOF, the parties thereto have caused this CONTRACT AGREEMENT to be executed the day and year first before written.

Signed, sealed, delivered by **Engr. YUSOPH D. RASUMAN**, District Engineer (for the ENTITY).

Signed, sealed, delivered by **JONATHAN M. QUIRANTE**, Proprietor/General Manager (for the CONTRACTOR).

REPUBLIC OF THE PHILIPPINES  
DEPARTMENT OF PUBLIC WORKS  
AND HIGHWAYS

**QUIRANTE CONSTRUCTION**

(THE PROCURING ENTITY)

(THE CONTRACTOR)

By:

By:

  
**YUSOPH D. RASUMAN**  
District Engineer

  
**JONATHAN M. QUIRANTE**  
Proprietor/General Manager

Witness:

Witness:

  
**STEPHEN C. CAÑETE**  
Accountant III

  
**CANDY N. QUIRANTE**  
(For the Contractor)

161701802-000071

09 7018 68A

Department of Public Works and Highways (DPWH)

Contract ID No. : 18HI0023  
Contract Name : Construction/Improvement of Access Roads leading to Declared Tourism Destinations at Dakit-Ampongol-Cabungahan Road leading to Lauagan Falls, Brgy. Dakit, Sogod, Cebu  
Location of the Contract : Sogod, Cebu

REPUBLIC OF THE PHILIPPINES )  
PROVINCE OF CEBU )  
CITY OF CEBU ) S.S.

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the City of Cebu, personally appeared **Engr. YUSOPH D. RASUMAN**, District Engineer, representing the REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways, Cebu 5<sup>TH</sup> District Engineering Office), with Residence Certificate No. **11756153** issued on January 30, 2018 at Cebu City, and **JONATHAN M. QUIRANTE**, Proprietor/General Manager, representing **QUIRANTE CONSTRUCTION**, with Residence Certificate No. **00081838** issued on January 9, 2018 at Naga City known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consist of five (5) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my signature and official seal this \_\_\_\_ day of 26 FEB 2018, 2018.

Doc. No. 428  
Page No. 86  
Book No. XXXI  
Series of 20 18

**ATTY. GIOVANNI D. SUSUSCO**  
NOTARY PUBLIC  
NOTARIAL COMMISSION NO. 2016-16-EJ  
UNTIL DECEMBER 31, 2018  
ATTORNEY'S ROLL NO. 53007  
IBP NO. 023708 / 1/03/2018 / CEBU CITY  
PTR NO. 3018163 / 2/07/2018 / TALISAY CITY  
MCLE COMPLIANCE NO. V-0009256  
EAST POBLACION CITY OF NAGA, CEBU

Contractor: QUIRANTE CONSTRUCTION

**JONATHAN M. QUIRANTE**  
Proprietor/General Manager

**STEPHEN Z. CANETE**  
Accountant III

The Government of the Republic of the Philippines  
(Department of Public Works and Highways)  
By:

**YUSOPH D. RASUMAN**  
District Engineer