



Republic of the Philippines
Department of Public Works and Highways (DPWH)
Cagayan Third District Engineering Office
Tuguegarao City

Contract ID: 23BD0055

Contract Name: Basic Infrastructure Program - Multi- Purpose Buildings/ Facilities to Support Social Services - Construction of Building, Annafunan Integrated School, Brgy. Annafunan East, Tuguegarao City, Cagayan

Location of the Contract: Brgy. Annafunan East, Tuguegarao City, Cagayan

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

Witness:

BONTIFACIO A. SARMIENTO
Contractor's Project Engineer (Contractor)

This **CONTRACT AGREEMENT**, made this 20 day of APR 2023, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the Department of Public Works and Highways (DPWH) represented herein by **MARIANO B. MALUPENG, District Engineer**, duly authorized for this purpose, with main office address at **DPWH-Cagayan Third District Engineering Office, Tuguegarao City**, hereinafter referred to as the "**PROCURING ENTITY**";

-and-

JVC CONSTRUCTION single proprietorship/ partnership/ corporation/joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at **Calamagui, Solana, Cagayan** Represented herein by **Juliet V. Canapi** duly authorized for this purpose hereinafter referred to as the "**CONTRACTOR**";

WITNESSETH:

Witness:

JULIET V. CANAPI
Authorized Managing Officer (Contractor)

WHEREAS, the **PROCURING ENTITY** is desirous that the **CONTRACTOR** execute the Works under **23BD0055 - Basic Infrastructure Program - Multi- Purpose Buildings/ Facilities to Support Social Services - Construction of Building, Annafunan Integrated School, Brgy. Annafunan East, Tuguegarao City, Cagayan** hereinafter called "the Works," and the **PROCURING ENTITY** has accepted the Calculated Bid of the **CONTRACTOR** for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of **SEVEN MILLION EIGHT HUNDRED SEVENTY NINE THOUSAND ONE HUNDRED SIXTY FIVE PESOS AND 37/100 (P7,879,165.37)**.

WHEREAS, the **PROJECT** comprised in this Contract shall be completed within **One Hundred Eighty (180)** calendar days in accordance with the provisions of the Bidding Documents;

WHEREAS, under Republic Act 11936 (GAA FY 2023) the implementation of the projects is covered by the Cash Budgeting System as required under Executive Order 91, dated September 9, 2019;

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:

- (a) This Contract Agreement
- (b) Documents forming part of the Contract Agreement:
 1. Notice of Award (NOA) with Contractor's signed "conforme"
 2. Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
 3. Bidding Documents with Bulletins
 4. Specifications
 5. Drawings
 6. Special Conditions of Contract (SCC)
 7. General Conditions of Contract (GCC)
 8. Performance Security
 9. Integrity Pledge under Department Order No. 86, series of 2013
 10. Other Documents

Witness:

MARIANO B. MALUPENG
District Engineer (Procuring Entity)

Republic of the Philippines
Department of Public Works and Highways



Republic of the Philippines
Department of Public Works and Highways (DPWH)
Cagayan Third District Engineering Office
Tuguegarao City

Contract ID: 23BD0055

Contract Name: Basic Infrastructure Program - Multi- Purpose Buildings/ Facilities to Support Social Services - Construction of Building, Annafunan Integrated School, Brgy.

Annafunan East, Tuguegarao City, Cagayan

Location of the Contract: Brgy. Annafunan East, Tuguegarao City, Cagayan


- (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
- (c) Manpower Schedule
- (d) Equipment Utilization Schedule
- (e) Construction Safety and Health Program initially approved by the Head of Procuring Entity
- (f) Contractor's All Risk Insurance (CARI)

3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.
4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay to the CONTRACTOR the unit prices in the CONTRACTOR'S Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.

PROCURING ENTITY:

Represented by:


MARIANNO S. MALUPENG
District Engineer

Witnessed by:

MAYBELLYNE F. ARAO
Accountant III
Chief, Finance Section

CONTRACTOR:

Represented by:


JULIET V. CANAPI
Authorized Managing Officer

Witnessed by:


BONIFACIO A. SARMIENTO
Contractor's Project Engineer

Approved (if the contracting party for the Procuring Entity is not the approving authority):

Date of Approval: _____



Contract Name: Basic Infrastructure Program – Multi- Purpose Buildings/ Facilities to Support Social Services - Construction of Building, Annafunan Integrated School, Brgy.

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF CAGAYAN) S. S.
CITY OF TUGUEGARAO)

Doc No. 280
Page No. 57
Book No. V
Series of 2023