

Department of Public Works and Highways (DPWH)

Contract ID No. : 23HI0086
Contract Name : Construction (Completion) of Multi-Purpose Building, Barangay Pansoy, Sogod, Cebu
Location of the Contract : Sogod, Cebu

CONTRACT AGREEMENT

THIS AGREEMENT, made this 3rd day of May, 2023, between DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS, CEBU 5TH DISTRICT ENGINEERING OFFICE, Brgy. Poblacion, Danao City, Cebu (hereinafter called the "ENTITY") and LA PRUEBA CONSTRUCTION N.Bacalso Ave., Ermita, Cebu City (hereinafter called the "CONTRACTOR").

WHEREAS, the Entity is desirous that the Contractor execute Contract ID No. 23HI0086-Construction (Completion) of Multi-Purpose Building, Barangay Pansoy, Sogod, Cebu (hereinafter called "the Works") and the Entity has accepted the Bid for One Million Nine Hundred Seventy Seven Thousand Seven Hundred Fifty Three Pesos and Twenty Four Centavos Only(Php 1,977,753.24) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

 - c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that**

WINSTON T. GO
Authorized Managing Officer

Contractor: **LA PRUEBA CONSTRUCTION**

Subject to the provisions of Executive Order
No. 91, s. 2019

STEPHEN C. CANETE
Accountant III

The Government of the Republic of the Philippines
(Department of Public Works and Highways)

FLORIDA P. NUNEZ, CESE
District Engineer

Department of Public Works and Highways (DPWH)

Contract ID No. : 23HI0086
Contract Name : Construction (Completion) of Multi-Purpose Building, Barangay Pansoy, Sogod, Cebu
Location of the Contract : Sogod, Cebu

WINSTON T. GO
Authorized Managing Officer

Contractor: LA PRUEBA CONSTRUCTION

additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of for One Million Nine Hundred Seventy Seven Thousand Seven Hundred Fifty Three Pesos and Twenty Four Centavos Only (Php 1,977,753.24) or such other sums as may be ascertained, LA PRUEBA CONSTRUCTION agrees to complete the project as to scope of works stated on the contract in accordance with his/her/its Bid for a contract duration of 90 calendar days (inclusive of Eighteen (18) predetermined unworkable days due to unfavorable working conditions).
4. The DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS, CEBU 5TH DISTRICT ENGINEERING OFFICE agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

SCOPE OF WORK

Pay Item No.	Description	Unit	Qty	Unit Price	Amount (Pesos)
(2)	(3)	(4)	(5)	(6)	(7)
1 A.1.1(8)	Provision of Field Office for the Engineer (Rental Basis)	Months	3.00	5,775.00	17,325.00
2 B.5	Project Billboard / Signboard	Each	2.00	8,851.71	17,703.42
3 B.7(2)	Occupational Safety and Health Program	L.S.	1.00	61,446.00	61,446.00
4 B.9	Mobilization / Demobilization	L.S.	1.00	48,720.00	48,720.00
5 803(1)a	Structure Excavation, Common Soil	Cu.m	33.87	462.55	15,666.57
6 804(1)a	Embankment from Structure Excavation	Cu.m	18.60	251.35	4,675.11
7 804(1)b	Embankment from Borrow	Cu.m	61.29	705.46	43,237.64
8 804(4)	Gravel Fill	Cu.m	1.03	4,044.97	4,166.32
9 900(1)c2	Structural Concrete (Footings and Slab on Fill), Class A, 28 Days	Cu.m	57.99	8,681.38	503,433.23

Subject to the provisions of Executive Order No. 91, s. 2019

STEPHEN C. CANETE
Accountant III

The Government of the Republic of the Philippines
(Department of Public Works and Highways)

FLORIDA P. NUÑEZ, CSE
District Engineer

By:

Department of Public Works and Highways (DPWH)

Contract ID No. : 23HI0086
 Contract Name : Construction (Completion) of Multi-Purpose Building, Barangay Pansoy, Sogod, Cebu
 Location of the Contract : Sogod, Cebu

WINSTON T. GO
 Authorized Managing Officer

Contractor: LA PRUEBA CONSTRUCTION

No.	Pay Item No.	Description	Unit	Qty	Unit Price	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6)	(7)
10	900(1)c4	Structural Concrete (Columns), Class A, 28 Days	Cu.m	2.52	8,809.41	22,199.71
11	902(1)a	Reinforcing Steel (Deformed), Grade 40 (10mm and 12mm)	Kg.	2,068.84	89.92	186,030.09
12	902(1)b	Reinforcing Steel (Deformed), Grade 60 (16mm dia. and above)	Kg.	407.20	95.12	38,732.86
13	903(2)	Formworks and Falseworks	Sq.m	24.50	569.05	13,941.73
14	1046(2)a1	CHB Non Load Bearing (including Reinforcing Steel), 100mm	Sq.m	100.80	970.45	97,821.36
15	1046(2)a2	CHB Non Load Bearing (including Reinforcing Steel), 150mm	Sq.m	19.60	1,505.31	29,504.08
16	1027(1)	Cement Plaster Finish	Sq.m	182.52	243.43	44,430.84
17	1013(2)a1	Fabricated Metal Roofing Accessory. Gauge 26, (Ridge / Hip Rolls)	Ln.m.	6.00	368.48	2,210.88
18	1013(2)a2	Fabricated Metal Roofing Accessory. Gauge 26, (Flashing)	Ln.m.	46.60	368.42	17,168.37
19	1013(2)b1	Fabricated Metal Roofing Accessory. Gauge 24, (Gutters)	Ln.m.	21.60	451.31	9,748.30
20	1014(1)b2	Prepainted Metal Sheets, above 0.427mm, Rib Type, Long Span	Sq.m	138.60	757.88	105,042.17
21	1047(8)a	Structural Steel (Trusses)	Kg.	1,917.00	107.67	206,403.39

The Government of the Republic of the Philippines
 (Department of Public Works and Highways)
 Subject to the provisions of Executive Order No. 91, s. 2019

STEPHEN C. CANETE
 Accountant III

FLORIDA PUNNEZ, CESE
 District Engineer

Department of Public Works and Highways (DPWH)


Contractor: **LA PRUEBA CONSTRUCTION**
 Authorized Managing Officer
WINSTON TIGO


Contract ID No. : 23HI0086
 Contract Name : Construction (Completion) of Multi-Purpose Building, Barangay Pansoy, Sogod, Cebu
 Location of the Contract : Sogod, Cebu

No.	Pay Item No.	Description	Unit	Qty	Unit Price	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6)	(7)
22	1047(8)b	Structural Steel, Purlins	Kg.	689.50	96.27	66,378.17
23	1047(4)a	Metal Structure Accessories, Bolts and Rods	Each	16.00	98.12	1,569.92
24	1047(4)b	Metal Structure Accessories, (Turnbuckle)	Each	8.00	276.30	2,210.40
25	1047(5)c	Metal Structure Accessories, (Crossbracing)	Kg.	42.72	117.01	4,998.67
26	1047(5)b	Metal Structure Accessories, Sagrods	Kg.	26.10	79.55	2,076.26
27	1047(5)d	Metal Structure Accessories, (Steel Plate)	Kg.	32.97	106.53	3,512.29
28	1032(1)a	Painting Works, Masonry / Concrete	Sq.m	269.87	398.58	107,564.78
29	1032(1)c	Painting Works, Steel	Sq.m	172.50	549.64	94,812.90
30	1001(9)	Storm Drainage and Downspout	L.S.	1.00	31,133.42	31,133.42
31	1100(10)	Conduits, Boxes and Fittings (Conduit Works / Conduit Rough-in)	L.S.	1.00	31,256.40	31,256.40
32	1101(33)	Wires and Wiring Devices	L.S.	1.00	40,690.97	40,690.97
33	1103(1)	Lighting Fixtures and Lamps	L.S.	1.00	92,821.26	92,821.26
34	1102(1)	Panelboard with Main and Branch Breakers	L.S.	1.00	9,120.73	9,120.73
TOTAL					1,977,753.24	

Subject to the provisions of Executive Order No. 91, s. 2019

The Government of the Republic of the Philippines
 (Department of Public Works and Highways)

By: 
FLORIDA R. NUNEZ, CESE
 District Engineer


STEPHEN C. CANETE
 Accountant III

Department of Public Works and Highways (DPWH)

Contract ID No. : 23HI0086
Contract Name : Construction (Completion) of Multi-Purpose Building, Barangay Pansoy, Sogod, Cebu
Location of the Contract : Sogod, Cebu

IN WITNESS WHEREOF, the parties thereto have caused this CONTRACT AGREEMENT to be executed the day and year first before written.

REPUBLIC OF THE
PHILIPPINES
DEPARTMENT OF PUBLIC
WORKS AND HIGHWAYS

LA PRUEBA CONSTRUCTION

(THE PROCURING ENTITY)

(THE CONTRACTOR)

By:


FLORIDA P. NUÑEZ, CESE
District Engineer

By:


WINSTON T. GO
Authorized Managing Officer

Subject to the provisions of
Executive Order No. 91, s.
2019

Witness:


STEPHEN C. CAÑETE
Accountant III
01/10/1017020-05-000317
SAR0-bnmp A-23-0014714(PC)

INSTRUCTION

WINSTON T. GO

Authorized Managing Officer

Contract ID No.	: 23HI0086
Contract Name	: Construct

Contract Name	: Construction (Completion) of Multi-Purpose Building, Barangay Pansoy, Sogod, Cebu
Location of the Contract	: Sogod, Cebu

Location of the Contract : Sogod, Cebu

REPUBLIC OF THE PHILIPPINES)

(S.S.)

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the
appeared **Engr. FLORIDA P. NUÑEZ, CESE**, District Engineer, representing the
REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways, Cebu 5TH
District Engineering Office), with Residence Certificate No. **11354007** issued on January
9, 2023 at Danao City, Cebu, and **WINSTON T. GO** Authorized Managing Officer,
representing **LA PRUEBA CONSTRUCTION** with Residence Certificate No. **135855610**
issued on January 9, 2023 at Cebu City known to me to be the same persons who
executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that
the same is their true act and deed for and in behalf of the parties they represented.

This instrument consists of Six (6) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my signature and official seal this day of 11 MAY 2023, 2023.

Doc. No. 18
Page No. 4
Book No. 3
Series of 20 m

Page No. 4

Book No. 3

Series of 20 m

ATTY: JOHN D. KATZ, P. C. 3000

Notary Public for the State of New York
My Comm. Expires September 31, 2024

Notary Public
Notary Commission No. 030-21446-011 December 31, 2024

Roll of Atlanta No 15.48

Roll of Honor, 1940-2020
 Roll of Honor of Civilian Airmen 23.2022 (for 2023)

22374489 di Cella, C. J. et al. *Journal of the American Academy of Child and Adolescent Psychiatry* 62:236-244 (2023)

BP No. 25094 Shikuo on Diet (No. 13, 2002) (Oct. 2002)

NCLE Compliance Exempted Pursuant to 2004 New York
INTEGRITY207@CUAL.COM

subject to the provisions of Executive Order No. 91, s. 2019

(Department of Public Works and Highways)

By:

FLORIDA P. NUÑEZ, CESE
District Engineer

District Engineer

STEPHEN C. CAÑETE
Accountant III

Accountant III

01101101232315
5400-BH8-4-23-001474(P2)

5AR0-Bnp-A-23-0014714(fc)