



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25CL0176
Contract Name : Concreting of Sitio Arin FMR, Brgy. San Isidro, Botolan, Zambales
(PMS ID No. P00969192LZ-CW1)
Contract Location : Botolan, Zambales

CONTRACT AND AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

THIS AGREEMENT made and entered into this 02 day of APR 2025, year 2025 at Iba, Zambales by and between

The Government of the **REPUBLIC OF THE PHILIPPINES** thru the **Department of Public Works and Highways (DPWH)**, with office address at **Palanginan, Iba, Zambales** represented by **DENNIS A. NACIN, OIC-Assistant District Engineer, Caretaker, Office of the District Engineer**, hereinafter called the **OWNER** and the **FIRST PARTY**.

and

E.R. DELA CRUZ CONSTRUCTION & SUPPLY with office address at **San Felipe, Zambales** represented by **EDGARDO R. DELA CRUZ – General Manager**, hereinafter called the **CONTRACTOR** and the **SECOND PARTY**

WHEREAS, during the bidding held on **March 24, 2025 ONLY ONE (1)** Contractor, **E.R. DELA CRUZ CONSTRUCTION & SUPPLY**, submitted his bid in the amount of **FOURTEEN MILLION SEVEN HUNDRED FORTY FOUR THOUSAND FOUR HUNDRED FIVE & 75/100 PESOS ONLY . . . (Php 14,744,405.75)** and therefore considered most advantageous to the Government;

WHEREAS, the Works comprised in this Contract shall be completed within **One Hundred Eighty (180)** calendar days in accordance with the provisions of the Bidding Documents.

WHEREAS, the CONTRACTOR signified its conformity with the award dated 27 MAR 2025.

THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of contract hereinafter referred to.
2. That the following documents shall be deemed to form and be interpreted and construed as part of this Agreement, viz:
 - a) Contract Agreement
 - b) Bidding Documents
 - c) Winning bidder's bid, including the eligibility requirements, Technical and Financial Proposal, and all other documents / statements submitted;
 - d) Performance Bond
 - e) Credit Line in accordance with the provisions of this IRR, if applicable;
 - f) Notice of Award of Contract; and

E.R. DELA CRUZ CONSTRUCTION & SUPPLY
By: Party of the Second Part
EDGARDO R. DELA CRUZ
GENERAL MANAGER

O.K. AS TO AVAILABILITY OF FUNDS
MARIO C. AZOY, B. DEQUINIA
Accountant III
(Witness)

PAUL JAYSON F. DUYA
OIC Chief, Construction Section
(Witness)

Republic of the Philippines
Department of Public Works and Highways
By: Party of the First Part
DENNIS A. NACIN
OIC-Assistant District Engineer
Caretaker, Office of the District Engineer



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25CL0176 ✓
Contract Name : Concreting of Sitio Arin FMR, Brgy. San Isidro, Botolan, Zambales
(PMS ID No. P00969192LZ-CW1) ✓
Contract Location : Botolan, Zambales ✓

- g) Other contract documents that may be required by existing laws and / or the procuring entity concerned in the Bidding Documents, such as the construction schedule and s-curve, manpower schedule, construction methods, equipment utilization schedule, construction safety and health program approved by the Department of Labor and Employment, and PERT/CPM for infrastructure projects.

3. Payment to be made by the OWNER to the CONTRACTOR shall be in the Philippine Currency;
4. In consideration of the payment to be made by the OWNER to the CONTRACTOR herein before mentioned, the CONTRACTOR hereby covenants with the OWNER to construct and complete the Works in conformity in all respects with the provisions of this CONTRACT.

Item No.	Description	Unit	Quantity	Unit Cost	Amount
PART A FACILITIES FOR THE ENGINEER					
A.1.1(3)	Construction of Field Office for the Engineer	l.s.	1.00	127,964.52	127,964.52
PART B OTHER GENERAL REQUIREMENTS					
B.5	Project Billboard/Signboard	ea.	2.00	6,689.26	13,378.52
B.7(2)	Occupational Safety and Health Program	l.s.	1.00	353,180.85	353,180.85
B.8(2)	Traffic Management	l.s.	1.00	370,557.43	370,557.43
B.9	Mobilization/Demobilization	l.s.	1.00	152,896.65	152,896.65
PART C EARTHWORKS					
100(3)a1	Individual Removal of Trees (150 - 300 mm dia., Small)	ea.	70.00	1,254.02	87,781.40
102(2)	Surplus Common Excavation	cu.m.	1,322.00	181.37	239,771.14
104(1)a	Embankment from roadway/structure excavation (Common Soil)	cu.m.	340.00	243.83	82,902.20
105(1)a	Subgrade Preparation (Common Material)	sq.m.	2,784.00	24.17	67,289.28
PART D SUBBASE AND BASE COURSE					
200(1)	Aggregate Subbase Course	cu.m.	562.00	916.83	515,258.46
PART E SURFACE COURSES					
311(1)c1	Portland Cement Concrete Pavement (Unreinforced)(0.23 m thick, 14 days)	sq.m.	2,891.00	1,759.68	5,087,234.88
PART F BRIDGE CONSTRUCTION					
404(1)a	Reinforcing Steel (Grade 40)	kg.	414.00	136.21	56,390.94
405(1)a3	Structural Concrete (20.68MPa, 28 days) Class A	cu.m.	23.00	8,826.73	203,014.79
PART G DRAINAGE AND SLOPE PROTECTION					
500(1)a3	Pipe Culverts, 910 mm dia., Class II, RCPC	l.m.	15.00	1,967.67	29,515.05
506(1)	Stone Masonry	cu.m.	1,599.00	4,500.36	7,196,075.64
PART H MISCELLANEOUS STRUCTURE					
612(1)	Reflectorized Thermoplastic Pavement Markings White	sq.m.	187.00	862.00	161,194.00
GRAND TOTAL . . .					14,744,405.75

DPWH-INFR-51-2016

E.R. DELA CRUZ
 By: Party of the Second Part
 EDGARDO DELA CRUZ
 GENERAL MANAGER

O.K. AS TO AVAILABILITY OF FUNDS
 MARIA CORAZON B. DEQUINA
 Accountant III
 (Witness)

PAUL JAYSON F. DUYA
 OIC, Chief, Construction Section
 (Witness)

Republic of the Philippines
 Department of Public Works and Highways
 By: Party of the First Part
 DENNIS A. NACIL
 OIC-Assistant District Engineer
 Caretaker, Office of the District Engineer



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25CL0176 ✓

Contract Name : Concreting of Sitio Arin FMR, Brgy. San Isidro, Botolan, Zambales
(PMS ID No. P00969192LZ-CW1) ✓

Contract Location : Botolan, Zambales ✓

E.R. DELA CRUZ CONSTRUCTION & SUPPLY
By: Party of the Second Part

EDGARDO B. DELA CRUZ
GENERAL MANAGER

O.K. AS TO AVAILABILITY OF FUNDS

MARIA CRUZ B. DEQUINA
Accountant III
(Witness)

PAUL JAYSON F. DUYA
OIC-Chief, Construction Section
(Witness)

Republic of the Philippines
Department of Public Works and Highways
By: Party of the First Part

DENNIS A. INACIN
OIC-Assistant District Engineer
Caretaker, Office of the District Engineer

5. The OWNER hereby covenants to pay the CONTRACTOR in consideration of the construction and completion of the WORKS at the unit prices appearing in the Bill of Quantities and in the manner prescribed by the CONTRACT and specified in the BID. It is understood that the quantities listed in the PROPOSAL do not govern final payment, hence payment to the CONTRACTOR will be made only for actual quantities of contract items performed in accordance with the Plans and Specifications and accepted by the OWNER.
6. The CONTRACTOR warrants that he has not given nor promises to give money or gift to any employee of the OWNER (or any Philippine government instrumentality) to secure this Contract.
7. The CONTRACTOR shall comply with, and strictly observe all laws regarding workmen's compensation for injuries, minimum wages, hour of labor, etc., and other labor laws;
8. This Agreement becomes valid and binding upon approval by the District Engineer of **Department Public Works and Highways – Zambales 1st DEO, Iba, Zambales** in accordance with the provisions of RA 9184 and its Revised Implementing Rules and Regulations.
9. The CONTRACTOR shall pay taxes in full and on time and that failure to do so will entitle the Government to suspend payment for the services delivered by the private contracting party.
10. The CONTRACTOR shall likewise regularly present within the duration of the contract, a tax clearance from BIR as well as copy of its Income and Business Tax Returns duly stamped and received by the BIR and duly validated with tax payment made thereon.



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25CL0176 ✓
Contract Name : Concreting of Sitio Arin FMR, Brgy. San Isidro, Botolan, Zambales
(PMS ID No. P00969192LZ-CW1) ✓
Contract Location : Botolan, Zambales ✓

IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.

REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS
AND HIGHWAYS ✓

E.R. DELA CRUZ CONSTRUCTION &
SUPPLY ✓

(PARTY OF THE FIRST PART)

(PARTY OF THE SECOND PART)

BY:

BY:

DENNIS A. NACINA ✓
OIC Assistant District Engineer
Caretaker, Office of the District Engineer

EDGARDO R. DELA CRUZ ✓
General Manager

PAUL JAYSON F. DUYA ✓
OIC-Chief, Construction Section

OK AS TO AVAILABILITY OF FUND:

MARIA CORAZON B. DEQUINA ✓
Accountant III



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 25CL0176 ✓
Contract Name : Concreting of Sitio Arin FMR, Brgy. San Isidro, Botolan, Zambales
(PMS ID No. P00969192LZ-CW1) ✓
Contract Location : Botolan, Zambales ✓

REPUBLIC OF THE PHILIPPINES)
Province of Zambales)s.s
Municipality of Iba)

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the Province of Zambales, personally appeared **DENNIS A. NACIN, OIC-Assistant District Engineer, Caretaker, Office of the District Engineer**, representing the **REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways)**, with Residence Certificate No. **29665517** issued on **January 16, 2025** at **Iba, Zambales**, and **EDGARDO R. DELA CRUZ – General Manager**, representing **E.R. DELA CRUZ CONSTRUCTION & SUPPLY** with Community Residence Certificate No. **21478068** issued on **01/02/2025** at **San Felipe, Zambales** known to me to be the same persons who executed the foregoing CONTRACT AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consists of **five (5)** pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this ____ day of **02 APR 2025**, year **2025**.

(Notary Public)

Doc. No. **160**
Page No. **33**
Book No. **(11)**
Series of **W 25**



APR 02 2025

ATTY. FREDERICK C. EGALLA
Notarial Commission No. NC-46-2024-I
Until December 31, 2025
IBP No. 491665, 01/02/2025, Zambales
PTR No. Z-13179770, 01/07/2025, Iba, Zambales
MCLE Comp. No. Admitted to the Bar in Dec. 2023
Roll No. 90417

E.R. DELA CRUZ CONSTRUCTION & SUPPLY
By: Party of the Second Part
EDGARDO R. DELA CRUZ
GENERAL MANAGER

O.K. AS TO AVAILABILITY OF FUNDS
MARIA CRUZON B. DEQUINA
Accountant III
(Witness)

PAUL JAYSON F. BUTA
OIC-Chief, Construction Section
(Witness)

Republic of the Philippines
Department of Public Works and Highways
By: Party of the First Part
DENNIS A. NACIN
OIC-Assistant District Engineer,
Caretaker, Office of the District Engineer