

Department of Public Works and Highways (DPWH)

Contract ID: 17DD0119

Contract Name: Local Infrastructure Program – Construction of CHB Lined Canal, Adya, Lipa City, Batangas

Location of the Contract: Lipa City, Batangas



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**BATANGAS IV DISTRICT ENGINEERING OFFICE**  
REGIONAL OFFICE IV-A  
Marawoy, Lipa City

**CONTRACT AGREEMENT**

**KNOW ALL MEN BY THESE PRESENTS:**

This **CONTRACT AGREEMENT**, made this 19 MAY 2017, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **RODY A. ANGULO**, District Engineer, duly authorized for this purpose, with main office address at DPWH, Batangas IV District Engineering Office, Marawoy, Lipa City, hereinafter referred to as the **"PROCURING ENTITY"**;

-and-

**REVERE CONSTRUCTION & SUPPLY CORPORATION**, a corporation duly organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at San Pedro, Sto. Tomas, Batangas, represented herein by **RENATO V. MALIGALIG**, President, duly authorized for this purpose, hereinafter referred to as the **"CONTRACTOR"**;

**WITNESSETH:**

**WHEREAS**, the **PROCURING ENTITY** is desirous that the **CONTRACTOR** execute the Works under **17DD0119 – Local Infrastructure Program – Construction of CHB Lined Canal, Adya, Lipa City, Batangas**, hereinafter called the **"Works,"** and the **PROCURING ENTITY** has accepted the Calculated Bid of the **CONTRACTOR** for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of **Two Million Three Hundred Seventy-Two Thousand Six Hundred Ninety-Four only (P2,372,694.00)** Philippine pesos;

**WHEREAS**, the whole **WORKS** in this **PROJECT** as covered by this **CONTRACT** shall be completed within **seventy-five (75)** Calendar Days in accordance with the provisions of the bid documents;

The following are the quantities and items of Work included in the scope of work:

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT BID	TOTAL BID
<b>PART B</b>	<b>OTHER GENERAL REQUIREMENTS</b>				
B.5	Project Billboard/Signboard	Ea.	2.00	4,010.00	8,020.00
B.7	Occupational Safety and Health Program	Mos.	2.50	24,992.00	62,480.00

Government of the Republic of the Philippines  
(DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS)

**RODY A. ANGULO**  
District Engineer

**YHILEEN S. SOQUIAT**  
Accountant III  
Finance Section

Witness as to availability of Fund

By:

**RENATO V. MALIGALIG**  
President

**LEO S. MATIAS**  
Engineer III  
Officer-In-Charge  
Construction Section

**REVERE CONSTRUCTION & SUPPLY CORPORATION**

Department of Public Works and Highways (DPWH)

Contract ID: 17DD0119

Contract Name: Local Infrastructure Program – Construction of CHB Lined Canal, Adya,  
Lipa City, Batangas

Location of the Contract: Lipa City, Batangas

B.9	Mobilization/Demobilization	L.s.	1.00	18,050.00	18,050.00
<b>PART C</b>	<b>EARTHWORK</b>				
101(1)	Removal of Structures and Obstruction	L.s.	1.00	146,800.00	146,800.00
<b>PART III</b>	<b>CIVIL, MECHANICAL, ELECTRICAL AND SANITARY/PLUMBING WORKS</b>				
<b>DIVISION I</b>	<b>GENERAL</b>				
<b>PART B</b>	<b>PLAIN AND REINFORCED CONCRETE WORK</b>				
900(1)c1	Structural Concrete (Class A; 28 days)	Cu.m.	32.00	10,850.00	347,200.00
902(1)a1	Reinforcing Steel (Deformed) Grade 40	Kgs.	2,008.00	68.00	136,544.00
<b>DIVISION IV</b>	<b>FLOOD CONTROL, DRAINAGE AND WATER SUPPLY</b>				
<b>PART J</b>	<b>FLOOD CONTROL AND DRAINAGE</b>				
<b>PART I-C</b>	<b>DRAINAGE WORKS</b>				
1718(2)	Storm Drain	L.m.	624.00	2,650.00	1,653,600.00
<b>TOTAL AMOUNT</b>					<b>P2,372,694.00</b>

**NOW, THEREFORE**, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:

- a. This Contract Agreement
- b. Documents forming part of the Contract Agreement:
  - (1) Notice of Award (NOA) with the Contractor's signed "conforme"
  - (2) **CONTRACTOR's** Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the **CONTRACTOR** through the NOA.
  - (3) Instructions to Bidders (ITB) and Bid Data Sheet (BDS)
  - (4) Supplemental/Bid Bulletins for Bidding Documents
  - (5) Special Conditions of Contract (SCC)
  - (6) General Conditions of Contract (GCC)
  - (7) Specifications
  - (8) Drawings
  - (9) Performance Security
  - (10) Other Documents

REVERE CONSTRUCTION & SUPPLY CORPORATION  
LEO S. MATTIAS  
Engineer III  
Officer-In-Charge  
Construction Section

REYATO V. MARIAGALIG  
President

By:

YHILEEN S. SOQUIAT  
Accountant III  
Finance Section  
Witness as to availability of Fund

RODY A. ANGULO  
District Engineer

Government of the Republic of the Philippines  
(DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS)



**RODY A. ANGULO**  
District Engineer

**YHILEEN S. SOQUJAT**  
Accountant III  
Finance Section

Witness as to availability of Fund

By:

REVERE CONSTRUCTION & SUPPLY CORPORATION

**REYNALDO M. MALIGALIG**  
President

**LEO S. MATIAS**  
Engineer III  
Officer-In-Charge  
Construction Section

**Department of Public Works and Highways (DPWH)**

Contract ID: 17DD0119

Contract Name: Local Infrastructure Program – Construction of CHB Lined Canal, Adya,  
Lipa City, Batangas

Location of the Contract: Lipa City, Batangas

- a. Construction Methods
  - b. Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
  - c. Manpower Schedule
  - d. Equipment Utilization Schedule
  - e. Construction Safety and Health Program initially approved by the Head of the **PROCURING ENTITY**
  - f. **CONTRACTOR's** All Risk Insurance (CARI)
3. In consideration of the payments to be made by the **PROCURING ENTITY** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PROCURING ENTITY** to execute and complete the **Works** and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.
4. In consideration of the execution and completion of the **Works** by the **CONTRACTOR**, the **PROCURING ENTITY** hereby covenants to pay the **CONTRACTOR** the unit prices in the **CONTRACTOR's** Calculated Bid, as applied to the actual quantities accomplished as certified by the **PROCURING ENTITY** under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

**Department of Public Works and Highways (DPWH)**

Contract ID: 17DD0119

Contract Name: Local Infrastructure Program – Construction of CHB Lined Canal, Adya,  
Lipa City, Batangas

Location of the Contract: Lipa City, Batangas

---


**IN WITNESS WHEREOF**, the parties hereto set their respective hands on the day,  
month and year first above written.


**PROCURING ENTITY:**

**CONTRACTOR:**


**Represented by:**

**Represented by:**

  
\_\_\_\_\_  
**RODY A. ANGULO**  
District Engineer

  
\_\_\_\_\_  
**RENATO V. MALIGALIG**  
President  
REVERE CONSTRUCTION & SUPPLY CORPORATION

**Witnessed by:**

  
\_\_\_\_\_  
**LEO S. MATIAS**  
Engineer III  
Officer-In-Charge  
Construction Section

  
\_\_\_\_\_  
**YHILEEN S. SOQUIAT**  
Accountant III  
As to Availability of Fund

Date of Approval: 5/19/17

Department of Public Works and Highways (DPWH)

Contract ID: 17DD0119

Contract Name: Local Infrastructure Program – Construction of CHB Lined Canal, Adya,  
Lipa City, Batangas

Location of the Contract: Lipa City, Batangas

GOVERNMENT OF REPUBLIC)  
OF THE PHILIPPINES )  
City of Lipa \_\_\_\_\_) S.S.


ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public and within the City of Lipa, personally appeared **RODY A. ANGULO**, District Engineer, representing REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways), with Community Tax No. 21621983 issued on January 06, 2017 at Lipa City and **RENATO V. MALIGALIG**, President representing **REVERE CONSTRUCTION & SUPPLY CORPORATION** with Community Tax No. 27784005 issued on January 05, 2017 at Sto. Tomas, Batangas known to be the same person who executed the foregoing CONTRACT and AGREEMENT and they acknowledge to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consists of five (5) pages including this page on which the Acknowledgement is written duly signed by the contracting parties and witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this 22 MAY 2017.

REVERE CONSTRUCTION & SUPPLY CORPORATION

  
**LEO S. MATIAS**  
Engineer III  
Officer-In-Charge  
Construction Section

  
**RENATO V. MALIGALIG**  
President


By:

Government of the Republic of the Philippines  
(DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS)

  
**YHILEEN S. SOQUIAT**  
Accountant III  
Finance Section

  
**RODY A. ANGULO**  
District Engineer

Witness as to availability of Fund

  
**ERIC GERARDO P. TRISTE**  
NOTARY PUBLIC FOR THE PROVINCE OF BATANGAS  
UNTIL DECEMBER 31, 2017  
PTR NO. 19520384/ 1/03/2017 UNTIL DECEMBER 31, 2017  
SC ROLL NO. 38091 / IBP NO. 00789 / TIRANO, FLORES  
2F ILLUMINADA BLDG., M. AGONCILLO, TAAL BATANGAS  
MCLE IV- 0014546/04-15-2013

Doc. No. 274  
Page No. 46  
Book No. III  
Series of 2017