

**Department of Public Works and Highways**

Contract ID No. : 25B00003  
Contract Name : OO1: Ensure Safe and Reliable National Road System: Network Development Program - Construction of By-Pass and Diversion Roads - Cauayan City Northeast Alternate Route (Alicaocao Bridge and Approaches), Isabela  
Location : Cauayan City, Isabela



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**REGIONAL OFFICE II**  
Dalan na Pavvurulun, RGC, Carig Sur, Tuguegarao City, Cagayan



**NOTICE OF AWARD**

**JUL 09 2025**

**MR. JOEL S. ARCEO**

Authorized Managing Officer  
Advanced Foundation Construction Systems Corp.  
12B Petron Mega Plaza Bldg., 358 Sen. Gil Puyat Ave., Bel Air, Makati City

**Dear Mr. Arceo :**

We hereby accept your bid for the above-stated Contract and, therefore, award the Contract to you, as the Bidder with the Single Calculated and Responsive Bid, at a total Contract price equivalent to **Twenty-Six Million Four Hundred Eight Thousand One Hundred Sixty Pesos and 74/100 (Php 26,408,160.74)**.

You are, therefore, required, within ten (10) days from your receipt of this Notice of Award, to submit to us the following documents as conditions for the signing of the Contract:

- Notice of Award (NOA) with the Bidder's signed "**conforme**"
- Authority of Signing Official/Board Resolutions/Secretary's Certificate
- For a joint venture (JV), Contractor's PCAB Special JV License and JV Agreement
- Performance Security in any of the forms specified in the Instructions to Bidders
- Construction Methods
- Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve and Cash Flow
- Professional Regulatory Commission (PRC) License No. and Tax Identification Number (TIN) of Each Key Personnel
- Manpower Schedule

**Department of Public Works and Highways**

Contract ID No. : 25B00003  
Contract Name : OO1: Ensure Safe and Reliable National Road System: Network  
Development Program - Construction of By-Pass and Diversion Roads -  
Cauayan City Northeast Alternate Route (Alicaocao Bridge and  
Approaches), Isabela  
Location : Cauayan City, Isabela

---

- i. Equipment Utilization Schedule
- j. Construction Safety and Health Program duly approved by DOLE
- k. Contractor's All Risk Insurance (CARI)
- l. Latest Income Tax and Business Returns duly stamped and received by BIR and duly validated with the tax payments made. Tax Clearance from the BIR to prove full and timely payment of taxes.
- m. For a local contractor, Certification under oath stating that the Contractor is free and clean of all tax liabilities.
- n. For a foreign bidder, valid PCAB License and Registration for the type and cost of the contract to be bid, when the Treaty or International or Executive Agreement expressly allows submission of the PCAB License and Registration for the type and cost of the contract at hand as a pre-condition to the NOA.

You are also required, within the said ten (10) calendar days, to formally sign the Contract Agreement.

Your failure to comply with these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Very truly yours,

  
**MATHIAS L. MALENAB**  
Regional Director

**Conforme:**

---

**JOEL S. ARCEO**  
Authorized Managing Officer  
Advanced Foundation Construction Systems Corp.

Date : \_\_\_\_\_