

Department of Public Works and Highways (DPWH)

Contract ID : **23BH0100**

Contract Name : **Basic Infrastructure Program (BIP) -Access Roads and/or Bridges from the National Road/s Leading to Major Strategic Public Buildings/Facilities- Construction of Local Road, Brgy. Malibago, Echague, Isabela**

Location of the Contract : **Brgy. Malibago, Echague, Isabela**

*DPWH Isabela 4th District Engineering Office
Quezon, San Isidro, Isabela*

NOTICE TO PROCEED

03 APR 2023

JWU CONSTRUCTION AND SUPPLY
Roxas, Isabela

Dear Sir/Madame:


Since the attached Contract Agreement with you for the above stated Contract has been approved, we hereby instruct you to proceed, effective upon the date of your receipt of this Notice, with the implementation of the provisions of the Contract, in accordance with the terms of the Contract Agreement, including the Conditions of Contract, Specifications, and Drawings.

Please acknowledge receipt and acceptance of this Notice by signing both copies thereof in the space provided below. Keep one copy and return the others to us.

Very truly yours,


EVELYN C. COSTALES, Ph. D.
District Engineer

I acknowledge receipt of this Notice on 4-11-2023 :


JOHN WINSTON D. UY
Manager

Department of Public Works and Highways (DPWH)

Contract ID No.:
Contract Name:

23BH0100

Basic Infrastructure Program (BIP) - Access Roads and/or Bridges from the National Road/s Leading to Major / Strategic Public Buildings / Facilities - Construction of Local Road, Brgy. Malibago, Echague, Isabela

LOCATION:

Brgy. Malibago, Echague, Isabela

DPWH Isabela 4th District Engineering Office
Quezon, San Isidro, Isabela

CONTRACT AGREEMENT

KNOWN ALL MEN BY THESE PRESENTS:

This CONTRACT AGREEMENT, made this 27 MAR 2023 day of _____, by and between:

The Government of the REPUBLIC OF THE PHILIPPINES through the Department of Public Works and Highways (DPWH) represented herein by **EVELYN C. COSTALES, Ph. D., District Engineer** duly authorized for this purpose, with main office address at Quezon, San Isidro, Isabela, herein referred to as the "PROCURING ENTITY";

and

JWU CONSTRUCTION AND SUPPLY, single proprietorship/partnership/corporation/joint venture organized and existing under and by virtue of laws of the Republic of the Philippines with main office address at Roxas, Isabela represented herein by **JOHN WINSTON D. UY**, duly authorized for this purpose, hereinafter referred to as the "CONTRACTOR";

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under
23BH0100
Basic Infrastructure Program (BIP) - Access Roads and/or Bridges from the National Road/s Leading to Major / Strategic Public Buildings / Facilities - Construction of Local Road,
Brgy. Malibago, Echague, Isabela

Contract Duration: 105 cd
Total Contract Duration: 128 cd

Pre-Determined: 23 cd

hereinafter called "the Works", and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown below and in the attached Bill of Quantities, or a total Contract Price of **NINE MILLION SEVEN HUNDRED FIFTY ONE THOUSAND PESOS (9,751,000.00).**

Contract Includes the following SUMMARY OF BID PRICES

Part No.	Part Description	Quantity	Unit	Amount
A.1.1(3)	Construction of Field Office for the Engineer	1.00	ls	31,279.50
A.1.4(1)	Provision of Progress Photographs	2.73	Mos	2,944.14
B.5	Project Billboard/Signboard	3.00	ea	13,785.66
B.8(2)	Traffic Management	1.00	ls	168,068.78
B.7(2)	Occupational Safety and Health Program	1.00	ls	99,956.43
B.9	Mobilization/Demobilization	1.00	ls	81,993.06
102(2)	Surplus Common Excavation	377.54	cu.m	103,276.07
104(2)a	Embankment from Borrow (Common Soil)	489.00	Cu.m	383,982.36
105(1)a	Subgrade Preparation (Common Material)	6,202.00	sq.m	167,267.94
200(1)	Aggregate Subbase Course	1,408.74	cu.m	1,222,715.88
201(1)	Aggregate Base Course	1,249.26	cu.m	1,150,568.46
311(1)c1	Portland Cement Concrete Pavement (Unreinforced), 0.23m thick, 14 days	4,430.00	sq.m	6,101,439.00

WITNESSES:

SALVACION R. GALANG
Chief, Finance Section

CARLITO S. SALIM
Chief, Construction Section

JWU CONSTRUCTION

By:

JOHN WINSTON D. UY
Manager

Republic of the Philippines
Department of Public Works and Highways

By:

EVELYN C. COSTALES, Ph. D.
District Engineer

Contract ID No.:
Contract Name:

23BH0100

Basic Infrastructure Program (BIP) - Access Roads and/or Bridges from the National Road/s Leading to Major / Strategic Public Buildings / Facilities - Construction of Local Road, Brgy. Malibago, Echague, Isabela

LOCATION:

Brgy. Malibago, Echague, Isabela

SALVACION R. GALANG

Chief, Finance Section

612(1)	Reflectorized Thermoplastic Pavement Markings (White)	222.00	sq.m	223,722.72
TOTAL				9,751,000.00
Total amount in words:				
NINE MILLION SEVEN HUNDRED FIFTY ONE THOUSAND PESOS ONLY				

WHEREAS, under Republic Act 11936 (GAA FY 2023) the implementation of the project is covered by the Cash Budgeting System as required under Executive Order 91, dated September 9, 2019.

NOW, THEREFORE, for the consideration of the foregoing premises, the parties hereto agree as follows:

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to. CONTRACT AGREEMENT, and shall be interpreted in the following order of priority:

- a. This Contract Agreement
- b. Documents for forming part of the Contract Agreement:
 - (1) Notice of Award (NOA) with the Contractor's signed "conforme"
 - (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
 - (3) Bidding Documents with Bulletins
 - (4) Specifications
 - (5) Drawings
 - (6) Special Conditions of Contract (SCC)
 - (7) General Conditions of Contract (GCC)
 - (8) Performance Security
 - (9) Integrity Pledge under Department Order No. 86, series of 2013
 - (10) Other Documents
 - (a) Construction Methods
 - (b) Condition Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
 - (f) Contractor's All Risk Insurance (CARI)

3. In consideration of the payments to be made by the **PROCURING ENTITY** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PROCURING ENTITY** to execute and complete the Works and remedy any defects therein conformity with the provisions of this CONTRACT AGREEMENT in all respects.

4. In consideration of the execution and completion of the Works by the **CONTRACTOR** the **PROCURING ENTITY** hereby covenants to pay the **CONTRACTOR** the unit prices in the **CONTRACTORS'S** Calculated Bid, as applied to the actual quantities accomplished as certified by the **PROCURING ENTITY** under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this CONTRACT AGREEMENT.

JWU CONSTRUCTION

By:

JOHN WINSTON D. UY

Manager

Republic of the Philippines
Department of Public Works and Highways

By:

EVELYN C. COSTALES, Ph. D.

District Engineer

Department of Public Works and Highways (DPWH)

Contract ID No.:
Contract Name:

23BH0100

**Basic Infrastructure Program (BIP) - Access Roads and/or Bridges from the National Road/s
Leading to Major / Strategic Public Buildings / Facilities - Construction of Local Road,
Brgy. Malibago, Echague, Isabela**

LOCATION:

Brgy. Malibago, Echague, Isabela

IN WITNESS WHEREOF, the parties hereto set their respective hands on the 27 MAR 2023 day, _____,

PROCURING ENTITY:

Represented by:


EVELYN C. COSTALES, Ph. D.
District Engineer

Witnessed by:


CARLITO S. SALIM
Chief, Construction Section

CONTRACTOR:

Represented by:


JOHN WINSTON D. UY
Manager
JWU CONSTRUCTION


SALVACION R. GALANG
Chief, Finance Section

APPROVED (if the contracting part of the Procuring Entity is not the approving authority)

Date of Approval : 27 MAR 2023

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
CITY/PROVINCE)

S.S.

SUBSCRIBED AND SWORN to before me this 27 MAR 2023 day of _____, 2023, affiant exhibiting to me his Community Tax Certificate No. 2190164 issued on Jan 2, 2023 at Boxas, Isabela, Philippines.

Notary Public

Until Dec., 23

PTO

Issued at

Issued on

TIN


DAVID S. SALIBAD JR.

Notary Public

Until December 31, 2023

Roll No. 55179

ISP Life Member Roll No. 018407

PTR No. 15566241, Isabela 1-3-2023

MCLE Compliance No. VI-0015483

N.G. No. 23-06-04, Dec. 2, 2019

Vira, Boxas, Isabela

Doc. No. 26
Page No. 5
Book No. 14
Series of 2023