

Department of Public Works and Highways (DPWH)

Contract ID : **23BH0109**

Contract Name : **Basic Infrastructure Program- Access Roads and/or Bridges from the National Road/s Leading to Major Strategic Public Buildings/Facilities- Construction of Local Road in Barangay Masaya Sur, San Agustin, Isabela**

Location of the Contract : **Brgy.Masaya Sur, San Agustin, Isabela**

DPWH Isabela 4th District Engineering Office

Quezon, San Isidro, Isabela

NOTICE TO PROCEED

04 APR 2023

RBV CONSTRUCTION

Santiago City, Isabela

Dear Sir/Madame:


Since the attached Contract Agreement with you for the above stated Contract has been approved, we hereby instruct you to proceed, effective upon the date of your receipt of this Notice, with the implementation of the provisions of the Contract, in accordance with the terms of the Contract Agreement, including the Conditions of Contract, Specifications, and Drawings.

Please acknowledge receipt and acceptance of this Notice by signing both copies thereof in the space provided below. Keep one copy and return the others to us.

Very truly yours,


EVELYN C. COSTALES, Ph. D.
District Engineer

I acknowledge receipt of this Notice on 04-11-2023 :


ROWENA S. ABUAN
Authorized Managing Officer

Department of Public Works and Highways (DPWH)

Contract ID No.:
Contract Name:

23BH0109
Basic Infrastructure Program - Access Roads and/or Bridges from the National Road/s Leading to Major Strategic Public Buildings/Facilities - Construction of Local Road in Barangay Masaya Sur, San Agustin, Isabela

LOCATION: **Brgy.Masaya Sur, San Agustin, Isabela**

DPWH Isabela 4th District Engineering Office
Quezon, San Isidro, Isabela

CONTRACT AGREEMENT

KNOWN ALL MEN BY THESE PRESENTS:

This CONTRACT AGREEMENT, made this 29 MAR 2023 day of 29 MAR 2023, by and between:

The Government of the REPUBLIC OF THE PHILIPPINES through the Department of Public Works and Highways (DPWH) represented herein by **EVELYN C. COSTALES, Ph. D., District Engineer** duly authorized for this purpose, with main office address at Quezon, San Isidro, Isabela, herein referred to as the "PROCURING ENTITY";

and

RBV CONSTRUCTION, single proprietorship/partnership/corporation/joint venture organized and existing under and by virtue of laws of the Republic of the Philippines with main office address at Santiago City, Isabela represented herein by **ROWENA S. ABUAN**, duly authorized for this purpose, hereinafter referred to as the "CONTRACTOR";

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under
23BH0109
Basic Infrastructure Program - Access Roads and/or Bridges from the National Road/s Leading to Major Strategic Public Buildings/Facilities - Construction of Local Road in Barangay Masaya
Brgy.Masaya Sur, San Agustin, Isabela

Contract Duration: 97 cd Pre-Determined: 22 cd
Total Contract Duration: 119 cd

hereinafter called "the Works", and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown below and in the attached Bill of Quantities, or a total Contract Price of **FOUR MILLION EIGHT HUNDRED FIFTY ONE THOUSAND THREE HUNDRED EIGHTY NINE PESOS AND 32/100 (4,851,389.32).**

Contract Includes the following SUMMARY OF BID PRICES

Part No.	Part Description	Quantity	Unit	Amount
A.1.1(3)	Construction of Field Office for the Engineer	1.00	ls	33,797.40
A.1.4(1)	Provision of Progress Photographs	2.50	Mos	2,721.63
B.5	Project Billboard/Signboard	3.00	ea	13,674.84
B.8(2)	Traffic Management	1.00	ls	157,900.05
B.7(2)	Occupational Safety and Health Program	1.00	ls	92,821.47
B.9	Mobilization/Demobilization	1.00	ls	36,897.00
101 (3).b3	Removal of Actual Structures/Obstruction,0.23m thick, PCCP(Unreinforced)	145.00	cu.m	34,125.75
102(2)	Surplus Common Excavation	116.96	cu.m	33,879.80
104(2)a	Embankment from Borrow (Common Soil)	167.94	cu.m	193,132.68
105(1)a	Subgrade Preparation (Common Material)	2,849.00	sq.m	81,281.97
200(1)	Aggregate Subbase Course	647.13	cu.m	783,836.21
201(1)	Aggregate Base Course	573.87	cu.m	704,603.32
311(1)f1	Portland Cement Concrete Pavement (Unreinforced), 0.30m thick, 14 days	2,035.00	sq.m	2,552,785.40


WITNESSES:

SALVACION R. GALANG
Chief, Finance Section

WITNESSES:

CARLITO S. SALIM
Chief, Construction Section

RBV CONSTRUCTION
By: 
ROWENA S. ABUAN
Authorized Managing Officer

Republic of the Philippines
Department of Public Works and Highways
By: 
EVELYN C. COSTALES, Ph. D.
District Engineer

Contract ID No.:
Contract Name:

23BH0109

Basic Infrastructure Program - Access Roads and/or Bridges from the National Road/s Leading to Major Strategic Public Buildings/Facilities - Construction of Local Road in Barangay Masaya Sur, San Agustin, Isabela

LOCATION: **Brgy.Masaya Sur, San Agustin, Isabela**

SALVADOR R. GALANG

Chief, Finance Section

500(1).a3	Pipe Culverts, 910 mm dia. Class "II", RCPC	4.00	ln.m	20,063.76
612(1)	Reflectorized Thermoplastic Pavement Markings (White)	103.00	sq.m	109,868.04
TOTAL				4,851,389.32
Total amount in words: FOUR MILLION EIGHT HUNDRED FIFTY ONE THOUSAND THREE HUNDRED EIGHTY NINE PESOS AND 32/100 ONLY				

WHEREAS, under Republic Act 11936 (GAA FY 2023) the implementation of the project is covered by the Cash Budgeting System as required under Executive Order 91, dated September 9, 2019.

NOW, THEREFORE, for the consideration of the foregoing premises, the parties hereto agree as follows:

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

CONTRACT AGREEMENT, and shall be interpreted in the following order of priority:

- a. This Contract Agreement
- b. Documents for forming part of the Contract Agreement:
 - (1) Notice of Award (NOA) with the Contractor's signed "conforme"
 - (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
 - (3) Bidding Documents with Bulletins
 - (4) Specifications
 - (5) Drawings
 - (6) Special Conditions of Contract (SCC)
 - (7) General Conditions of Contract (GCC)
 - (8) Performance Security
 - (9) Integrity Pledge under Department Order No. 86, series of 2013
 - (10) Other Documents
 - (a) Construction Methods
 - (b) Condition Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
 - (f) Contractor's All Risk Insurance (CARI)

3. In consideration of the payments to be made by the **PROCURING ENTITY** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PROCURING ENTITY** to execute and complete the Works and remedy any defects therein conformity with the provisions of this CONTRACT AGREEMENT in all respects.

4. In consideration of the execution and completion of the Works by the **CONTRACTOR** the **PROCURING ENTITY** hereby covenants to pay the **CONTRACTOR** the unit prices in the **CONTRACTORS'S** Calculated Bid, as applied to the actual quantities accomplished as certified by the **PROCURING ENTITY** under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this CONTRACT AGREEMENT.

WITNESSES:

CARLITO S. SALIM

Chief, Construction Section

REV CONSTRUCTION

By:

ROWENA S. ABUAN

Authorized Managing Officer

Republic of the Philippines
Department of Public Works and Highways

By:

EVELYN C. COSTALES, Ph. D.

District Engineer

Department of Public Works and Highways (DPWH)


Contract ID No.: **23BH0109**
Contract Name: **Basic Infrastructure Program - Access Roads and/or Bridges from the National Road/s Leading to Major Strategic Public Buildings/Facilities - Construction of Local Road in Barangay Masaya Sur, San Agustin, Isabela**


LOCATION: **Brgy. Masaya Sur, San Agustin, Isabela**

IN WITNESS WHEREOF, the parties hereto set their respective hands on the 29 MAR 2023 day, 2023.

PROCURING ENTITY:

Represented by:


EVELYN C. COSTALES, Ph. D.
District Engineer



CARLITO S. SALIM
Chief, Construction Section

Witnessed by:

CONTRACTOR:

Represented by:


ROWENA S. ABUAN
Authorized Managing Officer
RBV CONSTRUCTION


SALVACION R. GALANG
Chief, Finance Section

APPROVED (if the contracting part of the Procuring Entity is not the approving authority)

Date of Approval : 29 MAR 2023


ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
CITY/PROVINCE) S.S.

SUBSCRIBED AND SWORN to before me this 29 MAR 2023 day of 2023, affiant exhibiting to me his Community Tax Certificate No. 071888224 issued on 1-5-24 at Pahol, Sgo City Philippines.

Notary Public
Until Dec., 23
PTO
Issued at
Issued on
TIN

Doc. No. 154
Page No. 32
Book No. 240
Series of 2023


ATTY. ABRAHAM B. SABLE
NOTARY PUBLIC
PTR No. 3323003. 01-03-23
IBP No. 263537. 01-03-23
MCLE Exemption No. VI-001594. 03-08-19
Extended Valid Until 04-14-2023
(Per B.M. No. 850, February 15, 2022)
Roll No. 25865
Ret. Com. No. 0270, Issued on July 12, 2022 by the RTC Br. 36
Until December 31, 2023
Santiago City