

Department of Public Works and Highways (DPWH)

Contract ID : **23BH0125**

Contract Name : **Basic Infrastructure Program (BIP) - Flood Mitigation Structures
Protecting Public Infrastructure/ Facilities - Construction of Flood Control
Structure Patanad Section 2, San Isidro, Isabela**

Location of the Contract : **Brgy. Patanad, San Isidro, Isabela**

*DPWH Isabela 4th District Engineering Office
Quezon, San Isidro, Isabela*

NOTICE TO PROCEED

17 APR 2023

*EGB CONSTRUCTION CORPORATION
Ilagan City, Isabela*

Dear Sir/Madame:

Since the attached Contract Agreement with you for the above stated Contract has been approved, we hereby instruct you to proceed, effective upon the date of your receipt of this Notice, with the implementation of the provisions of the Contract, in accordance with the terms of the Contract Agreement, including the Conditions of Contract, Specifications, and Drawings.

Please acknowledge receipt and acceptance of this Notice by signing both copies thereof in the space provided below. Keep one copy and return the others to us.

Very truly yours,


EVELYN C. COSTALES, Ph. D.
District Engineer

I acknowledge receipt of this Notice on 4-21-2023 :


ERNI G. BAGGAO
Authorized Managing Officer

Contract ID No.:
Contract Name:**23BH0125****Basic Infrastructure Program (BIP) - Flood Mitigation Structures Protecting Public Infrastructure/
Facilities - Construction of Flood Control Structure Patanad Section 2, San Isidro, Isabela**

LOCATION:

Brgy. Patanad, San Isidro, IsabelaDPWH Isabela 4th District Engineering Office
Quezon, San Isidro, Isabela**CONTRACT AGREEMENT**

KNOWN ALL MEN BY THESE PRESENTS:

This CONTRACT AGREEMENT, made this 11 APR 2023, by and between:

The Government of the REPUBLIC OF THE PHILIPPINES through the Department of Public Works and Highways (DPWH) represented herein by **EVELYN C. COSTALES, Ph. D., District Engineer** duly authorized for this purpose, with main office address at Quezon, San Isidro, Isabela, herein referred to as the "PROCURING ENTITY";

and

EGB CONSTRUCTION CORPORATION, single proprietorship/partnership/corporation/joint venture organized and existing under and by virtue of laws of the Republic of the Philippines with main office address at Ilagan City, Isabela represented herein by **ERNI G. BAGGAO**, duly authorized for this purpose, hereinafter referred to as the "CONTRACTOR;"

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under
23BH0125

Basic Infrastructure Program (BIP) - Flood Mitigation Structures Protecting Public Infrastructure/
Facilities - Construction of Flood Control Structure Patanad Section 2, San Isidro, Isabela

Brgy. Patanad, San Isidro, Isabela

Contract Duration: 203 cdPre-Determined: 95 cdTotal Contract Duration: 298 cd

hereinafter called "the Works", and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown below and in the attached Bill of Quantities, or a total Contract Price of **NINETY SEVEN MILLION FIVE HUNDRED THREE THOUSAND ONE HUNDRED TWO PESOS (97,503,102.00).**

Contract Includes the following SUMMARY OF BID PRICES

Part No.	Part Description	Quantity	Unit	Amount
A.1.1(3)	Construction of Field Office for the Engineer	1.00	ls	52,078.75
A.1.2(4)	Provisions of 4x2 Pick-up Pick-up Type Service Vehicle for the Engineer on Bare Rental Basis	6.77	Veh-mo	353,863.43
A.1.4(1)	Provision of Progress Photographs	6.77	Mos	7,535.01
B.5	Project Billboard/Signboard	2.00	ea	11,351.72
B.7(2)	Occupational Safety and Health Program	1.00	ls	263,317.99
B.9	Mobilization/Demobilization	1.00	ls	194,414.81
B.15(2)	Detour/ Access Road	810.00	Ln.m.	641,066.40
611(1)	Trees Furnishing and Transplanting	20,000.00	ea	557,800.00
1700(3)	Individual Removal of Trees (150mm-300mm dia.)	15.00	ea	21,068.70
1702(1)a	Structure Excavation (Common Soil)	14,073.83	cu.m	7,839,123.31
1704(1)a	Embankment (From Roadway/Structure Excavation)	9,851.68	cu.m	1,285,939.79
1704(1)b	Embankment (From Borrow)	4,353.98	cu.m	1,896,375.99
1714(1)a3	Gabions (1m x 1m x 2m, Metallic Coated)	28,350.00	cu.m	81,027,135.00

SALVACION R. GALANG
Chief, Finance Section

CARLITO S. SALIM
Chief, Construction Section

ERNI G. BAGGAO
Authorized Managing Officer

EVELYN C. COSTALES, Ph. D.
District Engineer

Department of Public Works and Highways (DPWH)

Contract ID No.:
Contract Name:

23BH0125

**Basic Infrastructure Program (BIP) - Flood Mitigation Structures Protecting Public Infrastructure/
Facilities - Construction of Flood Control Structure Patanad Section 2, San Isidro, Isabela**

LOCATION:

Brgy. Patanad, San Isidro, Isabela

1714(3)	Filter Cloth	13,770.00	sq.m	3,352,031.10
		TOTAL		97,503,102.00
Total amount in words:				
NINETY SEVEN MILLION FIVE HUNDRED THREE THOUSAND ONE HUNDRED TWO PESOS ONLY.				

WHEREAS, under Republic Act 11936 (GAA FY 2023) the implementation of the project is covered by the Cash Budgeting System as required under Executive Order 91, dated September 9, 2019.

NOW, THEREFORE, for the consideration of the foregoing premises, the parties hereto agree as follows:

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
CONTRACT AGREEMENT, and shall be interpreted in the following order of priority:

- a. This Contract Agreement
- b. Documents for forming part of the Contract Agreement:
 - (1) Notice of Award (NOA) with the Contractor's signed "conforme"
 - (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
 - (3) Bidding Documents with Bulletins
 - (4) Specifications
 - (5) Drawings
 - (6) Special Conditions of Contract (SCC)
 - (7) General Conditions of Contract (GCC)
 - (8) Performance Security
 - (9) Integrity Pledge under Department Order No. 86, series of 2013
 - (10) Other Documents
 - (a) Construction Methods
 - (b) Condition Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
 - (f) Contractor's All Risk Insurance (CARI)

3. In consideration of the payments to be made by the **PROCURING ENTITY** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PROCURING ENTITY** to execute and complete the Works and remedy any defects therein conformity with the provisions of this CONTRACT AGREEMENT in all respects.

4. In consideration of the execution and completion of the Works by the **CONTRACTOR** the **PROCURING ENTITY** hereby covenants to pay the **CONTRACTOR** the unit prices in the **CONTRACTORS'S** Calculated Bid, as applied to the actual quantities accomplished as certified by the **PROCURING ENTITY** under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this CONTRACT AGREEMENT.

SALVACION R. GALANG

Chief, Finance Section

CARLITO S. SALIM

Chief, Construction Section

WITNESSES:

EGB CONSTRUCTION CORPORATION

By:

Erni G. Bagagao

Authorized Managing Officer

Republic of the Philippines
Department of Public Works and Highways

By:

EVELYN C. COSTALES, Ph. D.

District Engineer

Department of Public Works and Highways (DPWH)

Contract ID No.:
Contract Name:

23BH0125

**Basic Infrastructure Program (BIP) - Flood Mitigation Structures Protecting Public Infrastructure/
Facilities - Construction of Flood Control Structure Patanad Section 2, San Isidro, Isabela**

LOCATION:

Brgy. Patanad, San Isidro, Isabela

IN WITNESS WHEREOF, the parties hereto set their respective hands on the 11 day, 11 APR 2023,

PROCURING ENTITY:

Represented by:


EVELYN C. COSTALES, Ph. D.
District Engineer

Witnessed by:


CARLITO S. SALIM
Chief, Construction Section

CONTRACTOR:

Represented by:


ERNI G. BAGGAO
Authorized Managing Officer
EGB CONSTRUCTION CORPORATION


SALVACION R. GALANG
Chief, Finance Section

APPROVED (if the contracting part of the Procuring Entity is not the approving authority)

Date of Approval : 11 APR 2023

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
CITY/PROVINCE)

S.S.

11 APR 2023

SUBSCRIBED AND SWORN to before me this _____ day of _____, 2023, affiant exhibiting to me his Community Tax Certificate No. 1913240 issued on 1/7/23 at Iligan City, Philippines.

Notary Public

Until Dec., 23

PTO

Issued at

Issued on

TIN

ATTY. MAJAL MARGRET M. SORIANO, CPA

NOTARY PUBLIC

Attorney's Roll No. 74846

RTR No. 3323272, 01-04-2023

IBP No. 251521, 12-19-2022

MCLE Compliance No. VII-0012218, 04/14/2025

Until December 31, 2024

Santiago City

Doc. No. 503
Page No. 102
Book No. 0
Series of 2023