

Department of Public Works and Highways (DPWH)

Contract ID : **23BH0144**

Contract Name : **Basic Infrastructure Program- Access Roads and/or Bridges from the National Road/s Leading to Major Strategic Public Buildings/Facilities-Rehabilitation of Various Municipal Streets, Echague, Isabela**

Location of the Contract : **Echague, Isabela**

*DPWH Isabela 4th District Engineering Office
Quezon, San Isidro, Isabela*

NOTICE TO PROCEED

03 APR 2023

*JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY
Santiago City, Isabela*

Dear Sir/Madame:

Since the attached Contract Agreement with you for the above stated Contract has been approved, we hereby instruct you to proceed, effective upon the date of your receipt of this Notice, with the implementation of the provisions of the Contract, in accordance with the terms of the Contract Agreement, including the Conditions of Contract, Specifications, and Drawings.

Please acknowledge receipt and acceptance of this Notice by signing both copies thereof in the space provided below. Keep one copy and return the others to us.

Very truly yours,


EVELYN C. COSTALES, Ph. D.
District Engineer

I acknowledge receipt of this Notice on 4-11-2023 :


JESUS C. PALOMO
Authorized Managing Officer

Contract ID No.:
Contract Name:

23BH0144

Basic Infrastructure Program- Access Roads and/or Bridges from the National Road/s Leading to Major Strategic Public Buildings/Facilities-Rehabilitation of Various Municipal Streets, Echague, Isabela

LOCATION:

Echague, Isabela

DPWH Isabela 4th District Engineering Office
Quezon, San Isidro, Isabela

CONTRACT AGREEMENT

KNOWN ALL MEN BY THESE PRESENTS:

This CONTRACT AGREEMENT, made this 27 MAR 2023 day of _____, by and between:

The Government of the REPUBLIC OF THE PHILIPPINES through the Department of Public Works and Highways (DPWH) represented herein by **EVELYN C. COSTALES, Ph.D., District Engineer** duly authorized for this purpose, with main office address at Quezon, San Isidro, Isabela, herein referred to as the "PROCURING ENTITY";

and

JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY, single proprietorship/partnership/corporation/joint venture organized and existing under and by virtue of laws of the Republic of the Philippines with main office address at Santiago City, Isabela represented herein by **JESUS C. PALOMO**, duly authorized for this purpose, hereinafter referred to as the "CONTRACTOR";

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under 23BH0144

Basic Infrastructure Program- Access Roads and/or Bridges from the National Road/s Leading to Major Strategic Public Buildings/Facilities-Rehabilitation of Various Municipal Streets,

Echague, Isabela

Contract Duration: 247 cd
Total Contract Duration: 306 cd

Pre-Determined: 59 cd

hereinafter called "the Works", and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown below and in the attached Bill of Quantities, or a total Contract Price of **FORTY FOUR MILLION EIGHT HUNDRED FIFTY ONE THOUSAND TWO HUNDRED SEVENTY FIVE PESOS (44,851,275.00).**

Contract Includes the following SUMMARY OF BID PRICES


Part No.	Part Description	Quantity	Unit	Amount
A.1.1(3)	Construction of Field Office for the Engineer	1.00	ls	22,232.89
A.1.4(1)	Provision of Progress Photographs	6.27	Mos	2,531.89
B.5	Project Billboard/Signboard	3.00	ea	27,566.94
B.8(1)	Traffic Management	1.00	ls	80,617.43
B.7(2)	Occupational Safety and Health Program	1.00	ls	252,258.30
B.9	Mobilization/Demobilization	1.00	ls	356,999.83
101(1)	Removal of Actual Structures/Obstruction	1.00	ls	315,349.38
101(3).b3	Removal of Actual Structures/Obstruction, 0.23 m thick, PCCP (Unreinforced)	3,115.00	Sq.m	851,329.50
102(2)	Surplus Common Excavation	2,851.40	cu.m	794,713.69
103(1).a	Structure Excavation (Common Soil)	1,035.41	cu.m	585,503.65
103(3)	Foundation Fill	204.08	cu.m	953,286.25
104(1).a	Embankment from Roadway/Structure Excavation (Common Soil)	125.00	cu.m	52,942.50
105(1).a	Subgrade Preparation (Common Material)	12,400.00	Sq.m	333,932.00
200(1)	Aggregate Subbase Course	2,008.80	cu.m	2,012,998.39


WITNESSES:

SALVACION R. GALANG
Chief, Finance Section

WITNESSES:

CARLITO S. SALIM
Chief, Construction Section

JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY
By: 
JESUS C. PALOMO
Authorized Managing Officer

Republic of the Philippines
Department of Public Works and Highways
By: 
EVELYN C. COSTALES, Ph. D.
District Engineer

Contract ID No.:
Contract Name:

23BH0144

Basic Infrastructure Program- Access Roads and/or Bridges from the National Road/s Leading to Major Strategic Public Buildings/Facilities-Rehabilitation of Various Municipal Streets, Echague, Isabela

LOCATION:

Echague, Isabela

SALVACION R. GALANG

Chief, Finance Section

CARLITO S. SALIM

Chief, Construction Section

WITNESSES:

JC PALOMO CONSTRUCTION &
CONSTRUCTION SUPPLY

By:

JESUS C. PALOMO

Authorized Managing Officer

Republic of the Philippines

Department of Public Works and Highways

By:

EVELYN C. COSTALES, Ph. D.

District Engineer

201(1)	Aggregate Base Course	2,256.80	cu.m	2,968,775.26
311(1)c1	Portland Cement Concrete Pavement (Unreinforced),	12,400.00	sq.m	17,690,832.00
404(1).a	Reinforcing Steel, Grade 40	90,080.00	kg	6,737,984.00
405(1).a3	Structural Concrete, 20.68 Mpa, Class "A", 28 days	1,055.33	cu.m	8,314,575.70
600(4)	Curb and Gutter (Cast in Place)	1,756.00	ln.m	1,749,028.68
612(1)	Reflectorized Thermoplastic Pavement Markings (White)	774.00	sq.m	747,816.72
TOTAL				44,851,275.00
Total amount in words:				
Forty Four Million Eight Hundred Fifty One Thousand Two Hundred Seventy Five PESOS ONLY				

WHEREAS, under Republic Act 11936 (GAA FY 2023) the implementation of the project is covered by the Cash Budgeting System as required under Executive Order 91, dated September 9, 2019.

NOW, THEREFORE, for the consideration of the foregoing premises, the parties hereto agree as follows:

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

CONTRACT AGREEMENT, and shall be interpreted in the following order of priority:

- a. This Contract Agreement
- b. Documents for forming part of the Contract Agreement:
 - (1) Notice of Award (NOA) with the Contractor's signed "conforme"
 - (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
 - (3) Bidding Documents with Bulletins
 - (4) Specifications
 - (5) Drawings
 - (6) Special Conditions of Contract (SCC)
 - (7) General Conditions of Contract (GCC)
 - (8) Performance Security
 - (9) Integrity Pledge under Department Order No. 86, series of 2013
 - (10) Other Documents
 - (a) Construction Methods
 - (b) Condition Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
 - (f) Contractor's All Risk Insurance (CARI)

3. In consideration of the payments to be made by the **PROCURING ENTITY** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PROCURING ENTITY** to execute and complete the Works and remedy any defects therein conformity with the provisions of this CONTRACT AGREEMENT in all respects.

4. In consideration of the execution and completion of the Works by the **CONTRACTOR** the **PROCURING ENTITY** hereby covenants to pay the **CONTRACTOR** the unit prices in the **CONTRACTOR'S** Calculated Bid, as applied to the actual quantities accomplished as certified by the **PROCURING ENTITY** under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this CONTRACT AGREEMENT.

Department of Public Works and Highways (DPWH)

Contract ID No.:
Contract Name:

23BH0144

Basic Infrastructure Program- Access Roads and/or Bridges from the National Road/s Leading to Major Strategic Public Buildings/Facilities-Rehabilitation of Various Municipal Streets, Echague, Isabela

LOCATION:

Echague, Isabela

IN WITNESS WHEREOF, the parties hereto set their respective hands on the 27 MAR 2023 day, _____.

PROCURING ENTITY:

Represented by:



EVELYN C. COSTALES, Ph. D.
District Engineer

Witnessed by:


CARLITO S. SALIM
Chief, Construction Section

CONTRACTOR:

Represented by:


JESUS C. PALOMO
Authorized Managing Officer
JC PALOMO CONSTRUCTION &
CONSTRUCTION SUPPLY


SALVACION R. GALANG
Chief, Finance Section

APPROVED (if the contracting part of the Procuring Entity is not the approving authority)

Date of Approval : 27 MAR 2023

ACKNOWLEDGEMENT


REPUBLIC OF THE PHILIPPINES)
CITY/PROVINCE)

S.S.

SUBSCRIBED AND SWORN to before me this 27 MAR 2023 day of _____, 2023, affiant exhibiting to me his Community Tax Certificate No. 07185010 issued on Jan. 03, 2023 at Santiago City, Philippines.

Notary Public
Until Dec., 23
PTO
Issued at
Issued on
TIN

Doc. No. 177
Page No. 32
Book No. 246
Series of 2011


ATTY. ABRAHAM B. SABLE
NOTARY PUBLIC
PTR No. 3323003, 01-03-23
IBP No. 263537, 01-03-23
MCLE Exemption No. VI-001594, 03-08-19
Extended Valid Until 04-14-2023
(Per B.M. No. 850, February 15, 2022)
Roll No. 25865
Not. Com. No. 0270, Issued on July 12, 2022 by the RTC Br. 36
Until December 31, 2023
Santiago City