

# Department of Public Works and Highways (DPWH)

Contract ID No. : **251A0153**

Contract Name : **Construction of Seawall, Barangay Balaquid, Cabucgayan, Biliran**

Location of Project: **Brgy. Balaquid, Cabucgayan, Biliran (11.474162°, 124.535127° - 11.474587°, 124.534065°)**



Republic of the Philippines  
**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**  
**BILIRAN DISTRICT ENGINEERING OFFICE**  
**REGIONAL OFFICE VIII**  
Naval, Biliran Province



## NOTICE TO PROCEED

Date: 24 JUN 2025

Contractor's Name : **MR. ZOSIMO V. ADOBO**  
Contractor's Address : **National Road, Bunga, Cabucgayan, Biliran, VIII**  
Contractor's Contact No.: **0917-318-7240**

Dear Sir/Madame:

Since the attached Contract Agreement with you for the above stated Contract has been approved, we hereby instruct you to proceed, effective upon the date of your receipt but not more than or beyond seven (7) days from the date of this Notice, with the implementation of the provisions of the Contract, in accordance with the terms of the Contract Agreement, including the Conditions of Contract, Specifications, and Drawings.

Please acknowledge your receipt and acceptance of this Notice by signing both copies thereof in the space provided below. Keep one copy and return the other to us.

Very truly yours,

**IRWIN L. ANTONIO, ASEAN Eng**  
OIC-District Engineer

I acknowledge receipt of this Notice on 06-30-2025.

**INFRASERVE BUILDERS AND SUPPLIES**

Name and Signature of Contractor's Representative

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : **25IA0153**  
Contract Name : **Construction of Seawall, Barangay Balaquid, Cabucgayan, Biliran**  
Location of Project: **Brgy. Balaquid, Cabucgayan, Biliran (11.474162°, 124.535127° - 11.474587°, 124.534065°)**



Republic of the Philippines  
**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**  
**BILIRAN DISTRICT ENGINEERING OFFICE**  
**REGIONAL OFFICE VIII**  
Naval, Biliran Province



**CONTRACT AGREEMENT**

**KNOW ALL MEN BY THESE PRESENTS:**

This CONTRACT AGREEMENT, made this 18 JUN 2025 at Naval, Biliran by and between:

The GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES through the **Department of Public Works and Highways (DPWH)** represented herein by **IRWIN L ANTONIO, ASEAN Eng, OIC-District Engineer**, duly authorized for this purpose, with main office address at Brgy. Calumpang, Naval, Biliran Province, hereinafter referred to as the "**PROCURING ENTITY**";

-and-

**INFRASERVE BUILDERS AND SUPPLIES**, a corporation duly organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at **National Road, Bunga, Cabucgayan, Biliran, VIII** represented herein by **MR. ZOSIMO V. ADOBO**, duly authorized for the purpose, hereinafter referred to as the "**CONTRACTOR**";

WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under **25IA0153 - Construction of Seawall, Barangay Balaquid, Cabucgayan, Biliran** hereinafter called "the Works" and the Procuring Entity has accepted the Calculated Bid of the CONTRACTOR for the Execution and completion of such Works at the calculated unit bid price shown in the attached Bill of quantities, or a total Contract price of **NINE MILLION SEVEN HUNDRED EIGHTY FIVE THOUSAND TWO HUNDRED SEVENTY EIGHT & 10/100 PESOS ONLY (P 9,785,278.10).**

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this CONTRACT AGREEMENT, and shall be interpreted in the following order of priority:
  - a. This Contract Agreement
  - b. Documents forming part of the Contract Agreement:



## DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : **25IA0153**

Contract Name : **Construction of Seawall, Barangay Balaquid, Cabucgayan, Biliran**

Location of Project: **Brgy. Balaquid, Cabucgayan, Biliran (11.474162°, 124.535127° - 11.474587°, 124.534065°)**

1. Notice of Award (NOA) with the Contractor's signed Conforme
2. Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
3. Bidding Documents with Bulletins
4. Drawings
5. Special Conditions of Contract (SCC)
6. General Conditions of Contract (GCC)
7. Performance Security
8. Integrity Pledge under Department Order No. 86, series of 2013
9. Other Documents
  - a. Construction Methods
  - b. Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
  - c. Manpower Schedule
  - d. Equipment Utilization Schedule
  - e. Construction Safety and Health Program initially approved by the Head of the Procuring Entity
  - f. Contractor's All Risk Insurance (CARI)
3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.
4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.

### PROCURING ENTITY:

Represented by:

  
**IRWIN L. ANTONIO, ASEAN Eng**  
OIC-District Engineer

Witnessed by:

  
**MICHAEL O. MATAGANAS, CPA**  
Chief, Finance Section

### CONTRACTOR:

Represented by:

  
**MR. ZOSIMO V. ADOBO**  
Proprietor

  
**LUISITO FILEMON A. ABAD**  
Chief, Construction Section

## DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : **25IA0153**  
 Contract Name : **Construction of Seawall, Barangay Balaquid, Cabucgayan, Biliran**  
 Location of Project: **Brgy. Balaquid, Cabucgayan, Biliran (11.474162°, 124.535127° - 11.474587°, 124.534065°)**

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	CONTRACT COST
B.5 (1)	Project Billboard / Signboard	2.00	Each	6,247.90	12,495.80
B.7(1)	Occupational Safety and Health Program	1.00	L.S.	216,734.72	216,734.72
B.9(1)	Mobilization/Demobilization	1.00	L.S.	81,069.27	81,069.27
801(1)	Removal of Actual Structures and Obstruction	1.00	L.S.	174,967.87	174,967.87
900(1)c	Structural Concrete, 3000psi, Class A, 28 days	301.20	Cu.M.	12,534.63	3,775,430.56
902(1)a1	Reinforcing Steel (Deformed), Grade 40	11,141.02	Kg.	97.65	1,087,920.60
1702(1)b	Structure Excavation, Soft Rock	861.12	Cu.M.	503.16	433,281.14
1713(1)	Rubble Concrete	711.78	Cu.M.	5,624.46	4,003,378.14
	<b>Nine Million Seven Hundred Eighty Five Thousand Two Hundred Seventy Eight &amp; 10/100 Pesos Only</b>	<b>GRAND TOTAL</b>			<b>9,785,278.10</b>

By: INFRASERVE BUILDERS AND SUPPLIES

**LUISITO FILEMON A. ABAD**  
 Chief, Construction Section  
 (Witness)

**ZOSIMO V. ADOBO**  
 Proprietor

**MICHAEL O. MATAGANAS, CPA**  
 Chief, Finance Section  
 (Witness)

**IRWIN L. ANTONIO, ASEAN Eng**  
 OIC-District Engineer



DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : **25IA0153**  
Contract Name : **Construction of Seawall, Barangay Balaquid, Cabucgayan, Biliran**  
Location of Project: **Brgy. Balaquid, Cabucgayan, Biliran (11.474162°, 124.535127° - 11.474587°, 124.534065°)**

  
**LUISITO FILEMON A. ABAD**  
Chief, Construction Section  
(Witness)

REPUBLIC OF THE PHILIPPINES)  
**NAVAL BILIRAN**) S.S  
)

**ACKNOWLEDGEMENT**

BEFORE ME, as the Notary Public for and within the City of **NAVAL**, personally appeared **IRWIN L ANTONIO, ASEAN Eng**, OIC-District Engineer, representing the REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways), with Tax Identification No. (TIN NO.) **116-609-937-000** and **MR. ZOSIMO V. ADOBO**, Proprietor, representing **INFRASERVE BUILDERS AND SUPPLIES**, with Tax Identification No (TIN NO.) with his photograph and signature appearing therein, with no. **146-723-110-00000**, known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consists of four (4) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this 18th day of June, 2025.

  
**Atty. LOLITA G. CASAS-NUOVE**

Notary Public

Until December 31, 2026

Roll of Attorney No. 36163

IBP Lifetime Id No. 08596

(Notary Public)  
PTR No. 3007732 Issued on 01/02/2025

MECLE Compliance No. VIII -

(complied on Feb-March 2025)

Doc. No. 396

Page No. 40

Book No. VIII

Series of 2628

INFASERVE BUILDERS AND SUPPLIES

By:

  
**ZOSIMO V. ADOBO**  
Proprietor

  
**MICHAEL O. MATAGANAS, CPA**  
Chief, Finance Section  
(Witness)

  
**IRWIN L. ANTONIO, ASEAN Eng**  
OIC-District Engineer

Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS & HIGHWAYS  
By: