

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID : **25GG0092**
Contract Name : **RECONSTRUCTION TO CONCRETE PAVEMENT - POTOTAN – TINA - LAMBUNAO RD. K0043+106 – K0043+376**
Location of the Contract : **Badiangan, Iloilo**

DPWH, ILOILO 2ND DISTRICT ENGINEERING OFFICE

Balabag, Dumangas, Iloilo

**BAC RESOLUTION DECLARING THE BIDDER WITH THE SINGLE CALCULATED
RESPONSIVE BID AND RECOMMENDING AWARD THERETO**

RESOLUTION NO. 484, Series of 2024

WHEREAS, the **Department of Public Works and Highways, Iloilo 2nd District Engineering Office, Balabag, Dumangas, Iloilo** advertised the Invitation to Bid for the above-stated Contract and posted the same at the websites of the DPWH, PhilGEPS, and in a conspicuous place at the premises of the **DPWH - Iloilo 2nd District Engineering Office, Balabag, Dumangas, Iloilo** continuously for seven (7) days starting on October 30, 2024 ;

WHEREAS, in response to the said Invitation to Bid, the BAC received one (1) bid before the deadline of submission of bids for the said Contract on November 26, 2024, at 10:00 A.M.;

WHEREAS, the Approved Budget for the Contract (ABC) is in the amount of **PhP 8,662,220.00;**

WHEREAS, before opening the bid, the BAC-Technical Working Group (TWG) conducted the electronic eligibility check of the bidder through the DPWH Civil Works Application (CWA), the results generated of which deemed **the bidder eligible** to participate the bidding for the said Contract;

WHEREAS, using the non-discretionary "pass-fail" criteria, bidder passed during the preliminary examination of technical and financial components of the bidding documents;

WHEREAS, the amount of bid of eligible bidder as read is as follows:

Name of Bidder	Total Bid Amount As Read (Php)	Discount Offered
1. J & G Horizon Corporation	8,641,833.36	n/a

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the submitted bid on November 27 - December 3, 2024, the results of which is as follows:

Name of Bidder	Total Amount as Calculated (Php)	% Variance from ABC	Remarks: Corrections and Observations
1. J & G Horizon Corporation	8,641,833.36	-0.24	Complying and Responsive

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID : 25GG0092
Contract Name : RECONSTRUCTION TO CONCRETE PAVEMENT - POTOTAN –
TINA - LAMBUNAO RD. K0043+106 – K0043+376
Location of the Contract : Badiangan, Iloilo

WHEREAS, upon post-qualification, validation & verification of the eligibility, technical & financial documents submitted by the Bidder with the Single Calculated Bid, **J & G HORIZON CORPORATION**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Single Calculated Responsive Bid;

NOW, THEREFORE, we the Members of the Bids and Awards Committee, hereby **RESOLVE**, as it is hereby **RESOLVED**:

- a) To declare **J & G HORIZON CORPORATION**, as the Bidder with the Single Calculated Responsive Bid (SCRB) for the abovementioned Contract, and;
- b) To recommend to **ALLAN REY R. PAJIMNA**, District Engineer, for approval, the award of the said Contract to **J & G HORIZON CORPORATION**, at its total calculated bid in the amount of **EIGHT MILLION SIX HUNDRED FORTY-ONE THOUSAND EIGHT HUNDRED THIRTY-THREE PESOS AND THIRTY-SIX CENTAVOS (Php 8,641,833.36)**, subject to the availability of appropriate funds.

RESOLVED, at Balabag, Dumangas, Iloilo, this _____ day of _____, _____.



EDUARD B. OREN
Asst. District Engineer
BAC Chairperson



RAMON Q. CHAVES
Engineer III
BAC Vice Chairperson



ELISA S. CABAYAO
Engineer III
BAC Regular Member



MIRZA P. PRECIOSO
Administrative Officer V
BAC Regular Member



FRITZ OVERLIN A. DESIERTO
Engineer III
BAC Regular Member

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID : **25GG0092**
Contract Name : **RECONSTRUCTION TO CONCRETE PAVEMENT - POTOTAN –
TINA - LAMBUNAO RD. K0043+106 – K0043+376**
Location of the Contract : **Badiangan, Iloilo**


JERMAIN L. DEQUILLA
Engineer III
BAC Provisional Member

Approved by:


ALLAN REY R. PAJIMNA
District Engineer
Head of the Procuring Entity

Date approved: **25 MAR 2025**

R06.17 KDL/EBO