

Department of Public Works and Highways

Contract ID : **25GG0179**
Contract Name : **CONSTRUCTION OF BRIDGE, BARANGAY CATO-OGAN TO BARANGAY CAU-AYAN, POTOTAN, ILOILO**
Location of the Contract : **POTOTAN, ILOILO**

DPWH, ILOILO 2ND DISTRICT ENGINEERING OFFICE
Balabag, Dumangas, Iloilo

BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 54, Series of 2024

WHEREAS, the **Department of Public Works and Highways, Iloilo 2nd District Engineering Office, Balabag, Dumangas, Iloilo** advertised the Invitation to Bid for the above stated Contract and posted the same at the websites of the DPWH, PhilGEPS and in a conspicuous place at the premises of the **DPWH - Iloilo 2nd District Engineering Office, Balabag, Dumangas, Iloilo** continuously for seven (7) days starting on December 4, 2025; ✓

WHEREAS, in response to the said Invitation to Bid, the BAC received seven (7) bids before the deadline of submission of bids for the said Contract on December 23, 2024 at 10:00 A.M.;

WHEREAS, the Approved Budget for the Contract (ABC) is in the amount of **PhP 49,000,000.00**; ✓

WHEREAS, before opening the bid, the BAC-Technical Working Group (TWG) conducted the electronic eligibility check of the bidders through the DPWH Civil Works Application (CWA), the result generated of which deemed the **seven (7) bidders eligible** to participate the bidding for the said Contract.

WHEREAS, using the non-discretionary "pass-fail" criteria, the bidders passed during the preliminary examination of technical and financial components of the bidding documents;

WHEREAS, the amounts of bid of said eligible bidders as read are as follows:

Name of Bidder	Total Bid Amount As Read (Php)	Discount Offered
1. Roprim Construction Corporation	48,890,407.55 ✓	n/a
2. A.D. Pendon Construction & Supply Inc.	48,909,845.07 ✓	80,000.00
3. Unitec Builder, Incorporated	48,913,816.93 ✓	n/a
4. M.G. Salazar Construction Corp.	48,976,093.94 ✓	n/a
5. IBC International Builders Corporation	48,980,000.00 ✓	n/a
6. J.H.R. Enterprises	48,988,612.48 ✓	n/a

Department of Public Works and Highways

Contract ID : **25GG0179**
Contract Name : **CONSTRUCTION OF BRIDGE, BARANGAY CATO-OGAN TO BARANGAY CAU-AYAN, POTOTAN, ILOILO**
Location of the Contract : **POTOTAN, ILOILO**

7. F. Gurrea Corporation Inc.	48,989,703.00 ✓	n/a
-------------------------------	-----------------	-----

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of submitted bid on December 28, 2024 – January 2, 2025, the results of which are as follows:

Name of Bidder	Total Amount as Calculated (PhP)	% Variance from ABC	Remarks: Corrections and Observations
1. Roprim Construction Corporation	48,890,407.55	-0.22%	Complying and Responsive
2. A.D. Pendon Construction & Supply Inc.	48,909,845.07	-0.18%	Complying and Responsive
3. Unitec Builder, Incorporated	48,915,308.50	-0.17%	Computational Error
4. M.G. Salazar Construction Corp.	48,976,093.93	-0.05%	Computational Error
5. IBC International Builders Corporation	48,979,908.56	-0.04%	Computational Error
6. J.H.R. Enterprises	48,988,612.48	-0.023%	Complying and Responsive
7. F. Gurrea Corporation Inc.	48,989,703.00	-0.021%	Complying and Responsive

WHEREAS, upon post-qualification, validation & verification of the eligibility, technical & financial documents submitted by the Bidder with the Lowest Calculated Bid, **ROPRIM CONSTRUCTION CORPORATION**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Lowest Calculated Responsive Bid;

NOW, THEREFORE, we the Members of the Bids and Awards Committee, hereby **RESOLVE**, as it is hereby **RESOLVED**:

- To declare **ROPRIM CONSTRUCTION CORPORATION**, as the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the abovementioned Contract, and;
- To recommend to **ALLAN REY R. PAJIMNA**, District Engineer, for approval, the award of the said Contract to **ROPRIM CONSTRUCTION CORPORATION**, at its total calculated bid in the amount of **FORTY-EIGHT MILLION EIGHT HUNDRED NINETY THOUSAND FOUR HUNDRED SEVEN PESOS AND FIFTY-FIVE CENTAVOS (PhP 48,890,407.55)**, subject to the availability of appropriate fund.

RESOLVED, at Balabag, Dumangas, Iloilo, this 16th day of January, 2025.


JERMAIN CEM L. DEQUILLA
Engineer III
BAC Chairperson

Department of Public Works and Highways

Contract ID : **25GG0179**
Contract Name : **CONSTRUCTION OF BRIDGE, BARANGAY CATO-OGAN TO BARANGAY CAU-AYAN, POTOTAN, ILOILO**
Location of the Contract : **POTOTAN, ILOILO**


FRITZ OVERLIN A. DESIERTO
Engineer III
BAC Vice-Chairperson


ELISA S. CABAYAO
Engineer III
Regular Member


RAMON Q. CHAVES
Engineer III
Regular Member


MIRZA P. PRECIOSO
Administrative Officer V
Provisional Member

Approved by:


ALLAN REY R. PAJIMNA
District Engineer
Head of the Procuring Entity

Date approved: _____

25 MAR 2025

R06.17 RMN/KJP/JCLD