TERMS OF REFFERENCE

PRE-RAP OF THE PROPOSED BUGALLON BYPASS ROAD, BUGALLON,

PANGASINAN

1.0 INTRODUCTION

A. BACKGROUND

The Government of the Republic of the Philippines, thru the Department of Public Works
and Highways (DPWH), intends to engage the services of Local Consultancy Firms for the
conduct of Preliminary Resettlement Action Plan (PRE RAP) Survey of affected lots within
the road right of way in order to ensure expeditious implementation OF THE PROPOSED

BUGALLON BYPASS ROAD.

B. OBJECTIVE

The objective of the services is to determine the number of project affected
person/families (PASPs/PAFs) and identify the assets (land, structures and
improvements, crops, trees, and perennials) within the Road Right-of-Way
(RROW) limits as indicated in the Republic Act 10572.

C. PROJECT SCOPE OF WORK

The proposed project which is the PRE RAP OF THE PROPOSED BUGALLON BYPASS ROAD

has an estimated length of 2.670 Km.

I1.SCOPE OF SERVICES

A. GENERAL

1. The Consultant shall Prepare a PRE RAP of the project. This will serve as the
basis of, among others, the proposed budget for the Right-of-Way (ROW).

The consultant shall ensure that the PRE RAP covers, among other
things, the ff:

Preliminary Land Appraisal (Value)

Preliminary Estimation of Replacement Cost of
Structure/Improvements

Preliminary Estimation of Value of Crops/Trees

Description of the lands, structures/improvements, and crops/trees
to be acquired as ROW;

Profile of PAPs;

Pricing of property based on current market value (for major new
construction);

Cost estimates for Acquiring Land and Improvements needed as
ROW and for Relocation of informal settlers;

Recommended compensation and entitlement package for owners
and PAPs.

2. The consultant shall closely coordinate with the implementing office to
monitor the performance and quality of output of the RAP



Specialist/Geodetic Engineer in all Preliminary RAP activities prior to the
preparation of report to ensure that the Republic Act 10752, the DPWH
ROW Acquisition Manual (DRAM), and other relevant national legislation
and departmental social safeguards policies are properly compiled with
adequately met.

The consultant shall undertake the PRE RAP through, but not limited to the
following:

Initiate coordination/consultation meeting with concerned LGUs to
present the Project Description;

Conduct Public Consultation Meeting (PCMs) in each barangay that will
be traversed by the project;

Inquire about and ensure the availability of sites allocated for
socialized housing in case relocation becomes necessary;

Conduct census and socioeconomic survey of PAPs which includes
demographic data and basic information on the owner and properties
to be affected,;

For areas with legitimate Indigenous Peoples (Ips), carry out a
separate socioeconomic survey of affected IP community, as part of
the Indigenous People Action Plan (IPAP), particularly if the Ips are
holders of certificates of Ancestral Domain Claim or Title (CAD/CADT);
Tag each structure within the defined ROW limit using pre-numbered
stickers and taking photographs of each tagged structure

Appraise affected land which entails identification of the exact location
of affected land at the minimum using appropriate maps and GIS-
based data, and using market-based valuation through appropriate
property appraisal options;

Estimate relocation costs which entails among others estimating the
number and types of structures affected by the project, identifying
affected Informal Settler Families (ISFs) if any, and preparation of
costs estimates of all structures and improvement per square meter:
Estimate relocation costs for ISFs which entails planning and crating
with the PAPs relocation sites and instituting protective measures in a
participatory manner; To the extent that there is impact on livelihoods,
developing in close collaboration with the PAPs required livelihood
restoration measures. These measures are needed when there is
involuntary taking of land resulting to relocation or loss of shelter, loss
of assets or access to assets, or loos of income sources or means of
livelihood, whether or not the PAPs must move to another location;
and

Formulate the compensation/entitlements package for PAPs in
accordance with applicable national legislation and departmental
policies.

EXPECTED DELIVERABLES OF THE CONSULTING SERVICE

The major deliverables of the study is the PRE RAP report, the output shall
be presented in English language, and shall be submitted to DPWH in three
(3) copies. Electronic file formats (ie. Microsoft Office, Adobe PDF, Excel files,
etc.) of all reports and documents systematically organized in traceable and
auditable formats shall be prepared in DVD and/or CD, 3 copies each.



A. STAFFING

IILIMPLEMENTATION

The following experts/professionals and their members shall be required to
carry out the Consulting Services for the road section/project and should have
appropriate educational degree, relevant training and adequate years of
experience in PRE RAP Preparation:

e’ No" of | Wt. per | Tota |
Position Qualification : Duration | person [ Wt |
» Bachelor's Degree in Geodetic : |
Geodetic Engineering, Licensed 30 man-
Engineer/ RAP | Engineer (At least 5 Years 1 das 30 30
Specialist experience as Geodetic 1 f
Engineer) \ ;
| |
- Licensed Civil Engineer (at least 30 man- ! :
Civil Engineer 1 year experience as Civil 1 Asi 20 20
Engineer) Y
= Licensed Real Estate 36 man- i
. Appraiser (At least 1 year 1 20 | 20 |
ek Appralser experience as Land Appraiser) o '
» Any Bachelor’s Degree at least
1 year experience in research of 1 30 man- 15 l 15
RESEARCHER documents for road route and days
tax declarations and titles. |
|
- High School Diploma, can o |
Census/Tagger | communicate fluently in 1 g 10 @ 10
Tagalog or English. Y |
= High School Diploma, knows .
Photographer/ | how to use cellphone and . o dg;asn > ‘ 5

Geotagger

camera.




B. CONTRACT PERIOD

The Consultant’s contract period for undertaking the PRE RAP preparation of
the afore cited project shall not be more than 30 days and the Consultant

shall commence work within seven (7) days after receipt of Notice to
Proceed.
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