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DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID: 18CSIO15 (Consulting Services)

Contract Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and
Investigations for the Feasibility Study of the Proposed:
1. Palo — Pastrana — Sta. Fe Road
2. San Juan — Nava — Tuburan Road, Southern Leyte
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Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE VIII
Baras, Palo, Leyte
REQUEST FOR EXPRESSION OF INTEREST (REI)
FOR
CLUSTER 2 — Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of
the Proposed Palo — Pastrana — Sta. Fe Road and San Juan — Nava — Tuburan Road, Southern Leyte

November 21, 2018

1. The Department of Public Works and Highways, Regional Office VIII, Government Center, Baras, Palo,
Leyte through the SR2018-02-004692 dtd. Feb. 15, 2018 intends to apply the sum of FIFTEEN MILLION
THREE HUNDRED NINETY-SEVEN THOUSAND TWO HUNDRED TWO PESOS AND 30/100
(P15,397,202.30) being the Approved Budget for the Contract (ABC) to payments under the contract
for CLUSTER 2 — Consultancy Services for the Data Gathering, Surveys and Investigations
for the Feasibility Study of the Proposed Palo — Pastrana — Sta. Fe Road and San Juan — Nava
= Tuburan Road, Southern Leyte with CID No. 18CSI015. Bids received in excess of the ABC shall
be automatically rejected at the opening of the financial proposals.

2. The Department of Public Works and Highways, Regional Office VIII through the Bids and Awards
Committee (BAC) now calls for the submission of Eligibility Documents for the scope of consulting services
which involve data gathering, surveys and investigations to be utilized in the preparation of feasibility
study. The Consultant’s Scope of Work will cover but not limited to the following: 1.) Traffic Survey;
2) Socio-Economic Survey; 3.) Topographical Survey; 4.) Hydrological Survey; 5.) Utilities Survey; 6.)
Geological and Geotechnical Investigation and Surveys; 7.) Right-of-Way Strip Planning Survey; 8.)

Preliminary Environmental and Social Impact Assessment (for IEE Checklist only); 9.) Cost Estimate;
10.) Disaster Risk Reduction Measures; & 11.) Preliminary Resettlement Action Plan (Preliminary RAP)

Survey which is the subject of the Terms of Reference (TOR). Eligibility documents of interested
consultants must be duly received by the BAC Secretariat on or before November 29, 2018 at 2:00
P.M. and followed by the Opening of Eligibility Documents, at the BAC Office with address given

below. Applications for eligibility will be evaluated based on a non-discretionary “pass/fail” criterion.

3. Interested bidders may obtain further information from Department of Public Works and Highways,
Regional Office VIII and inspect the Eligibility Documents at DPWH Regional Office VIII, Baras, Palo,
Leyte from 8:00 A.M. — 5:00 P.M.

4. A complete set of Eligibility Documents may be acquired by interested Bidders on November 21, 2018
at DPWH Regional Office VIII, Baras, Palo, Leyte.

It may also be downloaded for free of charge from the website of the Philippine Government Electronic
Procurement System (PhilGEPS) and the website of the Procuring Entity.

5. The BAC shall draw up the short list of consultants from those who have submitted Expression of Interest,
including the eligibility documents, and have been determined as eligible in accordance with the
provisions of Republic Act 9184 (RA 9184), otherwise known as the “Government Procurement Reform
Act”, and its 2016 Revised Implementing Rules and Regulations (IRR). The shart list shall consist of three
(3) prospective bidders who will be entitled to submit bids. The criteria and rating system for short listing
are:

1. Experience of the Firm or of its Project Manager / Team Leader (35 Points)
2. Qualifications of Key Personnel of the Firm (40 Points)
3. Job Capacity (25 Points). For a total of 100 points.
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Request for Expression of Interest
CID No. 18CSI015 Consulting Services

6. Bidding will be conducted through open competitive bidding procedures using non-discretionary
“pass/fail” criterion as specified in the 2016 Revised IRR of RA 9184.

Bidding is restricted to duly licensed Filipino citizens/sole proprietorships, cooperatives, and partnerships
or organizations with at least sixty percent (60%) interest or outstanding capital stock belonging to
citizens of the Philippines.

7. The Procuring Entity / BAC shall conduct Evaluation of Consultants” Bids/Proposals using the Quality-
Cost Based Evaluation (QCBE): Passing Technical Scores and Quality-Cost Weightsprocedure.
Under D.O. No. 07, series of 2015, the following Minimum or Passing Technical Scores and Weights of
Quality and Cost shall be adopted:

rype of s Weights

pe o assing .

N = Quality Cost

Services Technical Score (Technical Proposal) (Financial Proposal) Total
Fegtstn;ty 70% 70% 30% 100%

The criteria and rating system for the evaluation of bids shall be provided in the Instruction to Bidders
(ITB).

8. The contract shall be completed within 150 Calendar Days.

9. The Department of Public Works and Highways, Regional Office VIII, Government Center, Baras, Palo,
Leyte, reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract
at any time prior to contract award in accordance with Section 41 of RA 9184 and its 2016 Revised IRR,
without thereby incurring any liability to the affected bidder or bidders/consultants.

10. For further information, please refer to:

The Head, BAC Secretariat
Procurement Staff / BAC Office

DPWH Regional Office VIII
Government Center, Baras, Palo, Leyte
Telephone No. (053) 323-1017/1083

Email Add: ongbit.rita@dpwh.gov.ph

(SGD.)

ERIC A. AYAPANA
Assistant Regional Director
BAC Chairperson

NOTED:

(SGD.)
NERIE D. BUENO, CESO IV
Regional Director

Dates of DPWH Web/PhilGEPS Posting: :  November 21 -27, 2018

Cc:  The Public Affairs & Information Office (PAIO)
DPWH, Regional Office No. 8
Baras, Palo, Leyte

RO8 BACSec.
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1.

Eligibility Criteria

1.1.  The following persons/entities shall be allowed to participate in the bidding for
Consulting Services:

(a) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and of which
at least sixty percent (60%) of the interest belongs to citizens of the
Philippines;

(©) Corporations duly organized under the laws of the Philippines and of which
at least sixty percent (60%) of the outstanding capital stock belongs to
citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines; or

(e) Persons/entities forming themselves into a joint venture, i.e., a group of two
(2) or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, That
Filipino ownership or interest thereof shall be at least sixty percent (60%).
For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the members of the joint venture as specified in
their JVA.

1.2.  When the types and fields of Consulting Services involve the practice of
professions regulated by law, those who will actually perform the services shall be
Filipino citizens and registered professionals authorized by the appropriate
regulatory body to practice those professions and allied professions specified in the
EDS.

1.3.  Ifthe Request for Expression of Interest allows participation of foreign consultants,
prospective foreign bidders may be eligible subject to the conditions stated in the
EDS.

1.4.  Government owned or —controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
autonomous, (b) operate under commercial law, and (c¢) are not attached agencies
of the Procuring Entity.

Eligibility Requirements

2.1.  The following eligibility requirements, together with the Eligibility Documents
Submission Form, shall be submitted on or before the date of the eligibility check
specified in the Request for Expression of Interest and Clause 5 for purposes of
determining eligibility of prospective bidders:

(a) Class “A” Documents —

Legal Documents

(1) PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for foreign bidders
participating in the procurement by a Philippine Foreign Service
Office or Post, which shall submit their eligibility documents under
Section 24.1 of the IRR, provided, that the winning Consultant shall
register with PhilGEPS in accordance with Section 37.1.4 of the
IRR;

Technical Documents
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(i1) Statement of the prospective bidder of all its ongoing and completed
government and private contracts, including contracts awarded but
not yet started, if any, whether similar or not similar in nature and
complexity to the contract to be bid, within the relevant period
provided in the EDS. The statement shall include, for each contract,
the following:

(i1.1) the name and location of the contract;
(11.2) date of award of the contract;
(11.3) type and brief description of consulting services;

(11.4) consultant’s role (whether main consultant, subconsultant,
or partner in a JV)

(11.5) amount of contract;
(11.6) contract duration; and

(11.7) certificate of satisfactory completion or equivalent
document specified in the EDS issued by the client, in the
case of a completed contract;

(i)  Statement of the consultant specifying its nationality and confirming
that those who will actually perform the service are registered
professionals authorized by the appropriate regulatory body to
practice those professions and allied professions in accordance with
Clause 1.2, including their respective curriculum vitae.

(b) Class “B” Document —

If applicable, the Joint Venture Agreement (JVA) in case the joint venture
is already in existence, or duly notarized statements from all the potential
joint venture partners in accordance with Section 24.1(b) of the IRR of RA
9184.

2.2.  The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or
statements, the bids, and all other documents submitted to the BAC are in foreign
language other than English, it must be accompanied by a translation of the
documents in English. The documents shall be translated by the relevant foreign
government agency, the foreign government agency authorized to translate
documents, or a registered translator in the foreign bidder’s country; and shall be
authenticated by the appropriate Philippine foreign service establishment/post or
the equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. The English translation shall govern, for purposes of interpretation of
the bid.

2.3.  Prospective bidders may obtain a full range of expertise by associating with
individual consultant(s) and/or other consultants or entities through a JV or
subcontracting arrangements, as appropriate. However, subconsultants may only
participate in the bid of one short listed consultant. Foreign Consultants shall seek
the participation of Filipino Consultants by entering into a JV with, or
subcontracting part of the project to, Filipino Consultants.

3. Format and Signing of Eligibility Documents

3.1.  Prospective bidders shall submit their eligibility documents through their duly
authorized representative on or before the deadline specified in Clause 5.

8
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3.2.  Prospective bidders shall prepare an original and copies of the eligibility
documents. In the event of any discrepancy between the original and the copies,
the original shall prevail.

3.3.  The Eligibility Documents Submission Form shall be signed by the duly authorized
representative/s of the Bidder. Failure to do so shall be a ground for the rejection
of the eligibility documents.

3.4.  Any interlineations, erasures, or overwriting shall be valid only if they are signed
or initialed by the duly authorized representative/s of the prospective bidder.

4. Sealing and Marking of Eligibility Documents

4.1.  Prospective bidders shall enclose their original eligibility documents described in
Clause 2.1, in a sealed envelope marked “ORIGINAL - ELIGIBILITY
DOCUMENTS”. Each copy thereof shall be similarly sealed duly marking the
envelopes as “COPY NO. - ELIGIBILITY DOCUMENTS”. These envelopes
containing the original and the copies shall then be enclosed in one single envelope.

4.2.  The original and the number of copies of the eligibility documents as indicated in
the EDS shall be typed or written in ink and shall be signed by the prospective
bidder or its duly authorized representative/s.

4.3.  All envelopes shall:
(©) contain the name of the contract to be bid in capital letters;
(d) bear the name and address of the prospective bidder in capital letters;
(e) be addressed to the Procuring Entity’s BAC specified in the EDS;
® bear the specific identification of this Project indicated in the EDS; and

(2) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of eligibility documents, in accordance with Clause 5.

4.4  Eligibility documents that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the bidder or its duly authorized
representative shall acknowledge such condition of the documents as submitted.
The BAC shall assume no responsibility for the misplacement of the contents of
the improperly sealed or marked eligibility documents, or for its premature opening.

5. Deadline for Submission of Eligibility Documents

Eligibility documents must be received by the Procuring Entity’s BAC at the address and
on or before the date and time indicated in the Request for Expression of Interest and the
EDS.

6. Late Submission of Eligibility Documents

Any eligibility documents submitted after the deadline for submission and receipt
prescribed in Clause 0 shall be declared “Late” and shall not be accepted by the Procuring
Entity. The BAC shall record in the minutes of submission and opening of eligibility
documents, the Bidder’s name, its representative and the time the eligibility documents
were submitted late.

7. Modification and Withdrawal of Eligibility Documents

7.1.  The prospective bidder may modify its eligibility documents after it has been
submitted; provided that the modification is received by the Procuring Entity prior
9
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to the deadline specified in Clause 5. The prospective bidder shall not be allowed
to retrieve its original eligibility documents, but shall be allowed to submit another
set equally sealed, properly identified, linked to its original bid marked as
“ELIGIBILITY MODIFICATION” and stamped “received” by the BAC.
Modifications received after the applicable deadline shall not be considered and
shall be returned to the prospective bidder unopened.

7.2. A prospective bidder may, through a letter of withdrawal, withdraw its eligibility
documents after it has been submitted, for valid and justifiable reason; provided
that the letter of withdrawal is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of eligibility documents.

7.3.  Eligibility documents requested to be withdrawn in accordance with this Clause
shall be returned unopened to the prospective bidder concerned. A prospective
bidder that withdraws its eligibility documents shall not be permitted to submit
another set, directly or indirectly, for the same project. A prospective bidder that
acquired the eligibility documents may also express its intention not to participate
in the bidding through a letter which should reach and be stamped by the BAC
before the deadline for submission and receipt of eligibility documents.

Opening and Preliminary Examination of Eligibility Documents

8.1. The BAC will open the envelopes containing the eligibility documents in the
presence of the prospective bidders’ representatives who choose to attend, at the
time, on the date, and at the place specified in the EDS. The prospective bidders’
representatives who are present shall sign a register evidencing their attendance.

In case the submitted eligibility envelopes cannot be opened as scheduled due to
justifiable reasons, the BAC shall take custody of the said envelopes and reschedule
the opening on the next working day or at the soonest possible time through the
issuance of a Notice of Postponement to be posted in the PhilGEPS website and the
website of the Procuring Entity concerned.

8.2.  Letters of withdrawal shall be read out and recorded during the opening of
eligibility documents and the envelope containing the corresponding withdrawn
eligibility documents shall be returned unopened to the withdrawing prospective
bidder.

8.3.  The eligibility documents envelopes and modifications, if any, shall be opened one
at a time, and the following read out and recorded:

(h) the name of the prospective bidder;
(1) whether there is a modification or substitution; and

() the presence or absence of each document comprising the eligibility
documents vis-a-vis a checklist of the required documents.

8.4.  The eligibility of each prospective bidder shall be determined by examining each
bidder’s eligibility requirements or statements against a checklist of requirements,
using non-discretionary “pass/fail” criterion, as stated in the Request for Expression
of Interest, and shall be determined as either “eligible” or “ineligible.” If a
prospective bidder submits the specific eligibility document required, he shall be
rated “passed” for that particular requirement. In this regard, failure to submit a
requirement, or an incomplete or patently insufficient submission, shall be
considered “failed” for the particular eligibility requirement concerned. If a
prospective bidder is rated “passed” for all the eligibility requirements, he shall be
considered eligible to participate in the bidding, and the BAC shall mark the set of
eligibility documents of the prospective bidder concerned as “eligible.” If a

10
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10.

prospective bidder is rated “failed” in any of the eligibility requirements, he shall
be considered ineligible to participate in the bidding, and the BAC shall mark the
set of eligibility documents of the prospective bidder concerned as “ineligible.” In
either case, the BAC chairperson or his duly designated authority shall countersign
the markings.

Short Listing of Consultants

9.1.  Only prospective bidders whose submitted contracts are similar in nature and
complexity to the contract to be bid as provided in the EDS shall be considered for
short listing.

9.2.  The BAC shall draw up the short list of prospective bidders from those declared
eligible using the detailed set of criteria and rating system to be used specified in
the EDS.

9.3.  Short listed consultants shall be invited to participate in the bidding for this project
through a Notice of Eligibility and Short Listing issued by the BAC.

Protest Mechanism

Decision of the Procuring Entity at any stage of the procurement process may be questioned
in accordance with Section 55 of the IRR of RA 9184.

11



Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

Section IIl. Eligibility Data Sheet

12



Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

Eligibility Data Sheet

Eligibility

Documents

1.1 Type of Consulting Services: Feasibility Study

1.2 “No further instructions”

2.1a(1) “No additional Requirements”

2.1a(iv) The statement of all ongoing and completed government and private contracts

shall include all such contracts prior to the deadline for the submission and
receipt of eligibility documents.

2.1a.(iv)(1v.7) | Certificate of completion of completed contracts.

2.7 N/A (Not Electronic Bidding will be adopted)

4.2 Each prospective bidder shall submit one (1) original and one (1) copy of its
eligibility documents.

4.3(c) BAC ROS8 — Consulting Services

4.3(d) CLUSTER 2 — Consultancy Services for the Data Gathering, Surveys and

Investigations for the Feasibility Study of the Proposed:
1. Palo — Pastrana — Sta. Fe Road
2. San Juan — Nava — Tuburan Road

Scope of Work:

The Consultant’'s Scope of Work will cover but not limited to the
following: 1.) Traffic Survey; 2) Socio-Economic Survey; 3.)
Topographical Survey; 4.) Hydrological Survey; 5.) Utilities Survey; 6.)
Geological and Geotechnical Investigation and Surveys; 7.) Preliminary
Environmental and Social Impact Assessment (for IEE Checklist only);
8.) Cost Estimate; 9.) Disaster Risk Reduction Measures; & 10.)
Preliminary Resettlement Action Plan (Preliminary RAP) Survey which is
the subject of the Terms of Reference (TOR).

Duration of Works: 150 Calendar Days

5 The address for submission of eligibility documents is DPWH Regional Office
VIII, Baras, Palo, Leyte.

The deadline for submission of Eligibility Documents is on:
November 29, 2018 until 2:00 P.M.

8.1 The place of opening of eligibility documents is DPWH Regional Office VIII,
Baras, Palo, Leyte.

The date and time of opening of Eligibility Documents is on:
November 29, 2018, 2:00 P.M.

9.1 Completed Similar Contracts / Services shall refer to Parcellary Survey /
Topographic Survey / DED for:

1. Highway

2. Expressway Road Section

3. Airport Runway / Taxiway / Apron

4. Underpass

5. Tunnel for Road
9.2 The number of consultants that shall comprise the short list is three (3).

13
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9.4 In the evaluation of the eligibility of the bidders, the following weights of the
key personnel required shall be used to reflect the relative importance
of their responsibilities and inputs in the contract being procured:

Position Number of | Weight per Total
Personnel Personnel Weight
1. Senior Highway Engineer / Team Leader 1 25 25%
2. Bridge/Structural Engineer 1 7% 7%
3. Traffic Engineer 2 5% 10%
4. Geodetic Engineer 2 5% 10%
5. Hydrologist / Drainage Engineer 2 5% 10%
6. Cost/Quantity/Specifications Engineer 2 5% 10%
7. Geotechnical Engineer 2 5% 10%
8. Environmental/Sociologist/Gender Specialist 2 3% 6%
9. RAP Specialist/Community Dev't. Specialist 2 3% 6%
10.Socio Economist 2 3% 6%
Total 18 100%
NOTE:

If the firm or its Project Manager / Team Leader has not completed any similar

contract/services, it shall be disqualified.
9.5 N/A

14
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[Procuring Entity]

[Address]

Date:

CHECK LIST OF REQUIRED ELIGIBILITY DOCUMENTS

DOCUMENT

Expression of Interest (EOI) and Application for Eligibility

Class “A” Documents

Legal Document

PhilGEPS Certificate of Registration and Membership [Note, This will cover four
Class “A” Documents which the consultant must maintain with PhilGEPS: (i)
Certificate from SEC/DTI/CDA, (ii) Mayor’s/Business Permit, (iii) Tax Clearance,
and (iv) Audited Financial Statements]

Technical Documents

Statement of Completed Projects

Statement of On-Going Projects

Statement of the Consultant specifying its nationality and confirming that those who
will actually perform the services are registered professionals authorized by the
appropriate regulatory body to practice those professions and allied professions.

Class “B” Document

Joint Venture Agreement (JVA) or statement from all potential joint venture partners
that they will enter into and abide by the provisions of the JVA in case the bid is
successful.
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Eligibility Documents Submission Form

[Date]

[Name and address of the Procuring Entity]

Ladies/Gentlemen:

In connection with your Request for Expression of Interest dated /[insert date] for [Title
of Project], [Name of Consultant] hereby expresses interest in participating in the eligibility and
short listing for said Project and submits the attached eligibility documents in compliance with
the Eligibility Documents therefor.

In line with this submission, we certify that:

a)  [Name of Consultant] is not blacklisted or barred from bidding by the GoP or any of
its agencies, offices, corporations, LGUs, or autonomous regional government,
including foreign government/foreign or international financing institution; and

b)  Each of the documents submitted herewith is an authentic copy of the original,
complete, and all statements and information provided therein are true and correct.

We acknowledge and accept the Procuring Entity’s right to inspect and audit all records
relating to our submission irrespective of whether we are declared eligible and short listed or not.

We further acknowledge that failure to sign this Eligibility Document Submission Form
shall be a ground for our disqualification.

Yours sincerely,

Signature
Name and Title of Authorized Signatory
Name of Consultant
Address
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
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EXPRESSION OF INTEREST (EOI)

[Insert Letterhead of Bidder]

[Date]

ERIC A. AYAPANA
Assistant Regional Director
DPWH-Regional Office VIII
Baras, Palo, Leyte

Dear Sir:

In response to your Request for Expression of Interest (REOI) for the [insert Project Name]
which was advertised/posted at the [Name of newspaper and/or websites of DPWH and
PhilGEPS] on [insert date], we hereby submit this Expression of Interest (EOI) to participate in
the said bidding.

We likewise submit the attached required Eligibility Documents for the Project.

If found eligible and subsequently shortlisted for the Project by your Bids and Awards
Committee, we commit to submit a bid for the Project.

Very truly yours,

(Name of the Bidder’s representative)

(Designation)
(Name of Bidder)

Received by the BAC Secretariat:

[Name and designation of receiving official]
Date:

DPWH-CONSL-04-2016 Page 1 of 1
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte
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Republic of the Philippines
Department of Public Works and Highways
Baras, Palo, Leyte

Form No.: CSU-PQ-2
Form Title: Checklist of Eligibility Requirements for Consulting Services

Bidder/Consultant:

The Eligibility Envelope shall contain the following:

Provisional Member: ROMY M. GUMBAN, SR.
Prov'l. Member: Impl. Office/End User: A.M. BARONDA

CHAIRPERSON: ARD ERIC A. AYAPANA
VICE CHAIRPERSON: — LORETO M. CEDRO
Regular Member: — NEIL N. RE-OMA

Expression of Interest (EOI) and Application for Eligibility

CLASS “"A” DOCUMENTS
LEGAL DOCUMENTS
| | | | | | PhilGEPS Certificate of Registration and Membership

L T 1 T ] DTI or SEC Registration, or any proof of such registration as stated in the Bidding Documents.

L] Mayor’s Permit issued by the city or municipality where the principal place of business of the
prospective bidder is located.

L] Tax Clearance
L T 1 T ] Audited Financial Statements
TECHNICAL DOCUMENTS

LT 1T 1 1 1 Statement of Completed Projects. (DPWH-CONSL-06(TPF2A)-2016)

LT T T ] Statement of On-Going Projects. (DPWH-CONSL-07(TPF2B)-2016)

] Statement of the Consultant specifying its nationality and confirming that those who will
actually perform the services are registered professionals authorized by the appropriate
reg_ulatory bg‘dy to practice those professions and allied professions. (Statement on Principals

CLASS "B” DOCUMENTS

] Joint Venture Agreement (JVA) or statement from all potential joint venture partners that they
will enter into and abide by the provisions of the JVA in case the bid is successful.
(CSU-PQ-2.d-4)

INITIAL
Remarks: [1 Complying/ Passed ] Non-Complying / Failed
Note: 1. Eligibility Documents shall be book bounded and contents of which must be all numbered/paginated consecutively in the right-hand top

margin and signed below page number by the duly authorized representative, pursuant to D.O. No. 90, Series of 2002;
2. Checklist of Eligibility Requirements shall be included as 1%t page of the book bounding with ear-tabbing labeled for each
checklist; and
3. Any missing, incomplete or patently insufficient document in the above-mentioned checklist is a ground for outright rejection and
for declaring Non-Complyina/Failed.
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

Republic of the Philippines
Department of Public Works and Highways
Baras, Palo, Leyte

Form No.: CSU-PQ.2.d.4
Form Title: Joint Venture or Association Agreement

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT exclusively for the abovementioned Contract is entered into by and
between:

[insert name and address of Consultant AJ, represented herein by its [insert name and position of
representative authorized under attached Resolution of /

-and-

[insert name and address of Consultant B], represented herein by its [insert name and position of
representative authorized under attached Resolution of /;

That the Parties hereby enter into his Joint Venture Agreement for the abovementioned Contract of the /insert Name
of the Procuring Entity], by joining together their resources, equipment, and other facilities and services needed to

participate in the Eligibility Screening, Bidding and Undertaking of the said Contract;

That the nationalities and shares of each Party to this Agreement is as follows:

Nationality Share
Consultant A [insert nationality] [insert %]
Consultant B [insert nationality] [insert %]

That the Parties agree that [insert name] and/or [insert name] shall be the official Authorized Representative of the
Joint Venture, and is granted full power and authority to do, execute and perform any and all acts necessary and/or
to represent the Joint Venture in the bidding for the abovementioned Contract as fully and effectively as the Joint
Venture may do and if personally present with full power of substitution and revocation; and

That this Joint Venture Agreement shall remain in effect only for the abovestated Contract until terminated by both
Parties;

Done this  day of , in the year of our Lord
Authorized Representative Authorized Representative
Firm A Firm B
DPWH-CONSL-08 Page 1 of 1
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PART 11
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Section I. Instructions to Bidders (ITB)
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Project Name:
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INSTRUCTIONS TO BIDDERS

A. General
1. Introduction

2.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

The Procuring Entity named in the Bid Data Sheet (BDS) shall select an
individual, sole proprietorship, partnership, corporation, or a joint venture (JV)
(hereinafter referred to as “Consultant”) from among those shortlisted, in
accordance with the evaluation procedure specified in the BDS.

The Procuring Entity has received financing (hereinafter called “funds”) from the
source indicated in the BDS (hereinafter called the “Funding Source”) toward the cost
of the Project named in the BDS. The Procuring Entity intends to apply a portion or
the whole of the funds to payments for this Project.

Consultants are invited to submit bids composed of a technical proposal and
a financial proposal for Consulting Services required for this Project described
in the BDS. Bids shall be the basis for contract negotiations and ultimately for
a signed contract with the selected Consultant.

If the BDS indicates that the Project will be completed in phases, each phase must be
completed to the Procuring Entity’s satisfaction prior to the commencement of the
next phase.

Consultants must familiarize themselves with local conditions and take them into
account in preparing their bids. To obtain firsthand information on the project
and on the local conditions, Consultants are encouraged to visit the Procuring
Entity before submitting a bid and to attend the pre-bid conference specified
in ITB Clause 7.

The Consultants’ costs of preparing their bids and negotiating the contract,
including a visit to the Procuring Entity, are not reimbursable as a direct cost of the
project.

Consultants shall not be under a declaration of ineligibility for corrupt, fraudulent,
collusive, or coercive practices issued by the Funding Source or the Procuring
Entity in accordance with ITB Clause 3.1.

Conflict of Interest

2.1

The Funding Source’s policy requires that Consultants provide professional,
objective, and impartial advice and at all times hold the Procuring Entity’s
interests paramount, without any consideration for future work, and strictly avoid
situations where a conflict of interest shall arise with their other projects or their own
interests. Consultants shall not be hired for any project that would be in
conflict with their prior or current obligations to other entities, or that may place them
in a position of not being able to carry out the Project in the best interest of the
Procuring Entity. Without limitation on the generality of this rule, Consultants shall not
be hired under the circumstances set forth below:

(@) If a Consultant combines the function of consulting with those of
contracting and/or supply of equipment.

(b) If a Consultant is associated with, affiliated to, or owned by a contrac tor or a
manufacturing firm with departments or design offices offering services as
consultants unless such Consultant includes relevant information on such
relationships along with a statement in the Technical Proposal cover letter to
the effect that the Consultant shall limit its role to that of a consultant
and disqualify itself and its associates from work in an y other capacity that
may emerge from the Project (including bidding for any part of the future
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2.2

2.3

2.4

2.5

2.6

project). The contract with the Consultant selected to undertake the Project
shall contain an appropriate provision to such effect.

(c) If there is a conflict among consulting projects, the Consultant (including its
personnel and subcontractors) and any subsidiaries or entities controlled
by such Consultant shall not be recruited for the relevant project. The
duties of the Consultant depend on the circumstances of each case. While
continuity of consulting services may be appropriate in particular situations
where no conflict exists, a Consultant cannot be recruited to carry out a
project that, by its nature, shall result in conflict with a prior or current
project of such Consultant. Examples of the situations mentioned are
when a Consultant engaged to prepare engineering design for an
infrastructure project shall not be recruited to prepare an independent
environmental assessment for the same project; similarly, a Consultant
assisting a Procuring Entity in privatization of public assets shall not
purchase, nor advise purchasers, of such assets; or a Consultant hired to
prepare Terms of Reference (TOR) for a project shall not be recruited for the
project in question.

Consultants shall not be related to the HOPE, members of the BAC, the Technical
Working Group (TWG), and the BAC Secretariat, the head of the Implementing Unit
(IU), and the project consultants, by consanguinity or affinity up to the third civil
degree. For this reason, relation to the aforementioned persons within the
third civil degree of consanguinity or affinity shall automatically disqualify the
bidder from participating in the procurement of contracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themselves from the
procurement process. On the part of the bidder, this prohibition shall apply to the
following persons:

(a) If the Consultant is an individual or sole proprietorship, then to himself;
(b) If the Consultant is a partnership, then to all its officers and members;

(c) If the Consultant is a corporation, then to all its officers, direc tors and
controlling stockholders; or

(d) If the Consultant is a ]V, the provisions of items (a), (b), or (c) of
this Section shall correspondingly apply to each of the members of the
said joint venture, as may be appropriate.

Subject to the provisions of ITB Clause 2, any previous or ongoing participation by
the Consultant, its professional staff, or its affiliates or associates under a
contract with the Funding Source or the Procuring Entity in relation to this Project
may result in the rejection of its bid. Consultants should clarify their situation in that
respect with the Procuring Entity before preparing its bid.

Failure by a Consultant to fully disclose potential conflict of interest at the time of Bid
submission, or at a later date in the event that the potential conflict arises after such
date, shall result in the Procuring Entity and/or the Funding Source seeking the
imposition of the maximum administrative, civil and criminal penalties up to and
including imprisonment.

Consultants are discouraged to include officials and employees of the Government
of the Philippines (GOP) as part of its personnel. Participation of officials and
employees of the GOP in the Project shall be subject to existing rules and regulations
of the Civil Service Commission.

Fairness and transparency in the selection process require that Consultants do not
derive unfair competitive advantage from having provided consulting services
related to the Project in question. To this end, the Procuring Entity shall make

27



Contract ID No.: 18CSIO15 —Consulting Services

Project Name:

CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

available to all the short listed consultants together with the Bidding Documents all
information that would in that respect give each Consultant a competitive
advantage.

3. Corrupt, Fraudulent, Collusive, and Coercive Practices

3.1

3.2

The Procuring Entity as well as the Consultants shall observe the highest standard of
ethics during the procurement and execution of the contract. In pursuance of this
policy, the Procuring Entity:

(a) defines, for purposes of this provision, the terms set forth below as

follows:

(i) “corrupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and unlawfully enrich
themselves, others, or induce others to do so, by misusing the position
in which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action of
any such official in the procurement process or in contract
execution; entering, on behalf of the GOP, into any contract or
transaction manifestly and grossly disadvantageous to the same,
whether or not the public officer profited or will profit thereby, and
similar acts as provided in Republic Act 3019.

(i) “fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Procuring Entity, and includes collusive practices
among Bidders (prior to or after bid submission) designed to
establish bid prices at artificial, non-competitive levels and to deprive
the Procuring Entity of the benefits of free and open competition.

(iii) “collusive practices” means a scheme or arrangement between two or
more Bidders, with or without the knowledge of the Procuring Entity,
designed to establish bid prices at artificial, noncompetitive levels.

(iv)“coercive practices” means harming or threatening to harm, directly
or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution of a
contract;

(b) will reject a proposal for award if it determines that the Bidder

recommended for award has engaged in any of the practices mentioned in this
Clause for purposes of competing for the contract.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under applicable laws on
individuals and organizations deemed to be involved in any of the practices

mentioned in ITB Clause 3.1(a).

3.3 Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Consultant in the bidding for and
performance of a contract themselves or through independent auditors as reflected in

the GCC Clause 51.

4. Consultant’s Responsibilities

4.1 The Consultant or its duly authorized representative shall submit a sworn

statement in the form prescribed in ANNEX IITA-11

4.2 Part II, Section VII. Bidding Forms as required in ITB Clause 10.2(d).
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4.3

The Consultant is responsible for the following:
(a) Having taken steps to carefully examine all of the Bidding Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the

implementation of the contract;

(c) Having made an estimate of the facilities available and needed for this

Project, if any;

(d) Having complied with its responsibility to inquire or secure Supplemental/Bid

Bulletin/s as provided under ITB Clause 8.3.

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP or any of

its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose blacklisting
rules have been recognized by the GPPB;

(f) Ensuring that each of the documents submitted in satisfaction of the

bidding requirements is an authentic copy of the original, complete, and
all statements and information provided therein are true and correct;

(g) Authorizing the HOPE or its duly authorized representative/s to verify all the

documents submitted;

(h) Ensuring that the signatory is the duly authorized representative of the

Bidder, and granted full power and authority to do, execute and perform any
and all acts necessary and/or to represent the Bidder in the bidding, with the
duly notarized Secretary’s Certificate attesting to such fact, if the Bidder is a
corporation, partnership, cooperative, or joint venture;

(i) Complying with the disclosure provision under Section 47 of RA 9184 and its

IRR in relation to other provisions of Republic Act 3019;

(3) Complying with existing labor laws and standards, if applicable; and

(k) Ensuring that it did not give or pay, directly or indirectly, any commission,

amount, fee, or any form of consideration, pecuniary or otherwise, to any person
or official, personnel or representative of the government in relation to any
procurement project or activity.

Failure to observe any of the above responsibilities shall be at the risk of the

Consultant concerned.

4.4 It shall be the sole responsibility of the prospective bidder to determine and
to satisfy itself by such means as it considers necessary or desirable as to all matters
pertaining to this Project, including: (a) the location and the nature of the contract,
project, or work; (b) climatic conditions; (c) transportation facilities; (c) nature
and condition of the terrain, geological conditions at the site communication
facilities, requirements, location and availability of construction aggregates and
other materials, labor, water, electric power and access roads; and (d) other
factors that may affect the cost, duration and execution or implementation of th e

contract, project, or work.

4.5 The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the Consultant out of the data furnished by the

Procuring Entity.
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4.6

4.7

4.8

5. Origin

Unless

Before submitting their bids, the Consultants are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the GOP which may
affect the contract in any way.

The Consultant shall bear all costs associated with the preparation and submission of
his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.
Consultants should note that the Procuring Entity will only accept bids only from those
that have paid the nonrefundable fee for the Bidding Documents at the office
indicated in the Request for Expression of Interest.

of Associated Goods

otherwise indicated in the BDS, there is no restriction on the origin of Goods

other than those prohibited by a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations.

6. Sub-Contracts

6.1

6.2

6.3

6.4

6.5

Unless otherwise specified in the BDS, the Consultant may sub -contract portions
of the Consulting Services to an extent as may be approved by the Procuring
Entity and stated in the BDS, provided that the Consultant shall directly
undertake, using its own personnel and resources, not less than eighty percent (80%)
of the contract works in terms of cost.

However, sub-contracting of any portion shall not relieve the Consultant from any
liability or obligation that may arise from the contract for this Project. The
Consultant shall be responsible for the acts, defaults, and negligence of any of its
sub-contractors, its agents, servants or workmen.

Sub-contractors must comply with the eligibility criteria and the documentary
requirements specified in the BDS. In the event that any sub -contractor is found by
the Procuring Entity to be ineligible, the sub-contracting of such portion of the
Consulting Services shall be disallowed.

The Consultant may identify the sub-contractor to whom a portion of the
Consulting Services will be sub-contracted at any stage of the bidding process or
during contract implementation. If the Consultant opts to disclose the name of the
sub-contractor during bid submission, the Consultant shall include the required
documents as part of the technical component of its bid . Sub-contractors identified
during the bidding may be changed during the implementation of the contract,
subject to compliance with the eligibility requirements and approval of the Procuring
Entity.

For any assignment and sub-contracting of the contract or any part thereof made
without prior written approval by the concerned HOPE, the DPWH shall impose on
the erring consultant, after the termination of the contract, the penalty of
suspension for one (1) year for the first offense, and suspension of two (2) years for
the second offense from participating in the public bidding process, pursuant to the
provision of Appendix 3, Section 4.2 of the IRR of RA 9184, in accordance with Section
69(6) of RA 9184 and without prejudice to the imposition of additional
administrative sanctions as the internal rules of the agency may provide and/or further
criminal prosecution as provided by applicable laws.

B. Contents of Bidding Documents

7. Pre-Bid Conference
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7.1 If so specified in the BDS, a Pre-Bid conference (PBC) shall be held at the venue
and on the date indicated therein, to clarify and address the Consultants’ questions

on the technical and financial components of this Project.

7.2 Consultants are encouraged to attend the PBC to ensure that they fully understand
the Procuring Entity’s requirements. Non-attendance of the Consultant will in no way
prejudice its bid; however, the Consultant is expected to know the changes and/or
amendments to the Bidding Documents discussed during the pre-bid conference.

7.3 Any statement made at the PBC shall not modify the terms of the Bidding
Documents unless such statement is specifically identified in writing as an

amendment thereto and issued as a Supplemental/Bid Bulletin.

7.4 If, as indicated in the BDS, Electronic Bidding is adopted for this procurement
pursuant to GPPB Resolution No. 23-2013, dated 30 July 2013, the Procuring

Entity shall observe following procedure with regard to the PBC:

(a) For contracts to be bid where the conduct of PBC is required under Section 22

of RA 9184-IRR (Section 5.5 of this Manual Volume III), the same procedure
governing the manual method will also apply.

(b) A Procuring Entity with videoconferencing capabilities may conduct its PBC

conferences electronically, provided that its Registered Merchants
(consultants) shall also have similar capabilities and facilities.

(c) During the conduct of the PBC, Registered Merchants may send requests for

clarification through the PhilGEPS online facility, which shall be read during the
meeting and shall form part of the minutes, unless the Procuring Entity has
previously decided that only those who have purchased the Bidding
Documents shall be allowed to participate in the PBC and raise or
submit written queries or clarifications.

(d) The minutes of the PBC shall be recorded as an electronic document

made electronically available to all participating Registered Merchants through
the PhilGEPS Electronic Bulletin Board not later than three (3) calendar
days after the PBC.

(e) Requests for clarification(s) on any part of the BDs or for an

interpretation must be in writing and submitted to the BAC of the Procuring
Entity, either electronically through the PhilGEPS or otherwise, at least ten
(10) calendar days before the deadline set for the submission and receipt of
bids.

() Only Bid Bulletins/Supplements approved by the Bid Notice Approver shall be

posted in the PhilGEPS at least seven (7) calendar days befo re the deadline
for the submission and receipt of bids. The PhIlGEPS shall automatically
notify through e-mail all Registered Merchants who have downloaded
the bidding documents and paid the BDs Fee.

8. Clarifications and Amendments to Bidding Documents

8.1 The BAC may issue a Supplemental Bulletin to amend provisions of the Bidding
Documents (BDs) at least seven (7) calendar days before the deadline for the
receipt of bids.

8.2 The BAC may also issue a Bid Bulletin to clarify any provision of the BDs in

response to a request or query from prospective bidders, provided that this request
or query is in writing, and is submitted to the BAC at least ten (10) calendar days
before the deadline for the receipt of bids (IRR Section 22.5.1). The BAC may, at its
own initiative, also issue a Bid Bulletin to clarify any provision of the BDs. In all cases,
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8.3

the Bid Bulletin shall be issued at least seven (7) calendar days before the deadline
for the receipt of bids.

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the
Philippine Government Electronic Procurement System (PhilGEPS) and the website
of the Procuring Entity concerned, if available. It shall be the responsibility of

all

Consultants who secure the Bidding Documents to inquire and secure

Supplemental/Bid Bulletins that may be issued by the BAC. However, Consultants who
have submitted bids before the issuance of the Supplemental/Bid Bulletin must be
informed and allowed to modify or withdraw their bids in accordance with ITB
Clause 20.

C. Preparation of Bids

9. Language of Bids

The Bid, as well as all correspondence and documents relating to the bid exchanged by the
Consultant and the Procuring Entity, shall be written in English. Supporting documents
and printed literature furnished by the Consultant may be in another language provided
they are accompanied by an accurate translation in English certified by the appropriate
embassy or consulate in the Philippines, in which case the English translation shall govern,
for purposes of interpretation of the bid.

10.Documents Comprising the Bid: Technical Proposal

10.1

10.2

While preparing the Technical Proposal, Consultants must give particular attention
to the following:(@) The Technical Proposal must respond to the requirements
and other provisions of the Terms of Reference (TOR) for the contract at hand.(b)
The Technical Proposal shall not include any financial information. Any Technical
Proposal containing financial information shall be declared nonresponsive. (¢) For
projects on a staff-time basis, the estimated number of professional staff-months
specified in the BDS shall be complied with. Bids shall, however, be based on
the number of professional staff-months estimated by the Consultant.(d) Proposed
professional staff must, at a minimum, have the experience indicated in the BDS,
preferably working under conditions similar to those prevailing in the Republic of the
Philippines.(e) No alternative professional staff shall be proposed, and only one
Curriculum Vitae (CV) may be submitted for each position.

The Technical Proposal shall contain the following information/documents:

(a)

(b)

(c)

(d)

(e)

)

Bid Security as prescribed in ITB Clause 15.
Technical Proposal Submission Form, using Form DPWH-CONSL-22(TPF1).

Consultant’s References, using Form DPWH-CONSL-06(TPF2A) for
Experience on Completed Projects and using Form DPWH-CONSL-
07(TPF2B) for Experience on On-going Projects.

Comments and Suggestions of Consultant on the Terms of Reference and on
Data, Services, and Facilities to be provided by the Procuring Entity, using
Form DPWH-CONSL-23(TPF3).

Description of the Approach, Methodology and Work Plan for Performing the
Project, in accordance with the TOR, using Form DPWH-CONSL-
24(TPF4).

Organizational Chart, Team Composition and Tasks for the Project, using

Form DPWH-CONSL-25(TPF5). The organization chart shall indicate the
relationships among the Consultant and any partner and/or subcontractor,
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the Procuring Entity, the Funding Source and the GOP, and other parties
or stakeholders, if any, involved in the project.

(g) Curriculum Vitae (CV) of Proposed Professional Staff, using Form DPWH-
CONSL-26(TPF6).

(h) Time Schedule for Professional Personnel, using Form DPWH-CONSL-
27(TPF7). This shall clearly indicate the estimated duration in terms of
person-months (shown separately for work in the field and in the home
office) and the proposed timing of each input for each nominated expert,
including domestic experts, if required, using the format shown. The
schedule shall also indicate when experts are working in the project office and
when they are working at locations away from the project office.

(i) Activity (Work) Schedule, using Form DPWH-CONSL-28(TPF8). The
schedule shall show the timing of major activities, anticipated coordination
meetings, and deliverables such as reports required under the TOR.

6)) An Omnibus Sworn Statement by the prospective bidder or its duly
authorized representative, using Form DPWH-CONSL-29, as to the
following:

(1) It is not “blacklisted” or barred from bidding by the Government
or any of its agencies, offices, corporations, or local government
units (LGUs), foreign government/foreign or international financing
institutions whose blacklisting rules have been recognized by the
GPPB.

(2) Each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and
all statements and information provided therein are true and correct.

(3) It is authorizing the HOPE or his duly authorized representatives
to verify all the documents submitted.

(4) The signatory is the duly authorized and designated representative of
the prospective bidder, and granted full power and authority to
do, execute and perform any and all acts necessary and/or to represent
the prospective bidder in the bidding, with the duly notarized Secretary’s
Certificate attesting to such fact, if the prospective bidder is a
corporation, or duly notarized Special Power of Attorney in case of
sole proprietorship, partnership or joint venture.

(5) It complies with the disclosure provision under Section 4 7 of RA 9184 in
relation to other provisions of RA 3019.

(6) It complies with the responsibilities of a prospective or eligible bidder
provided in the Request for Proposals (RFP).

(7) It complies with existing labor laws and standards ( IRR Section
25.2.c).

(8) 1Itdid not give or pay, directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person
or official, personnel or representative of the government in relation
to any procurement project or activity.

11.Documents Comprising the Bid: Financial Proposal
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11.1

11.2

11.3

114

11.5

11.6

11.7

All information provided in a Consultant’s Financial Proposal shall be treated as
confidential. The Financial Proposal must be submitted in hard copy using the
format shown in Financial Proposal Forms.

The Financial Proposal requires completion of five (5) forms. Form
DPWHCONSL-30(FPF1) - Financial Proposal Submission Form should form the
covering letter of the Financial Proposal. The proposed costs are presented in
Forms DPWH-CONSL-31(FPF2) - Summary of Costs, DPWH-CONSL-32(FPF3)
- Breakdown of Price for the Project, DPWH-CONSL-33(FPF4) -Breakdown
of Remuneration for the Project, and DPWH-CONSL-31FPF 5 -Reimbursable
per Activity.

Remuneration is divided into billing rate estimates for international and domestic
consultants. Reimbursable Expenditures are divided into per diem rates for
international and domestic consultants and costs for other reimbursable
expenditure items required to perform the consulting services.

The list of experts, and their respective inputs, identified in Financial Proposal
Forms, must match the list of experts and their respective inputs shown in
Technical Proposal Forms.

The Consultant shall be subject to Philippine taxes on amounts payable by the
Procuring Entity under the contract through mandated withholding by local tax
authorities of specified percentages of such amounts or otherwise. The BDS
details the taxes payable.

The Financial Proposal should clearly estimate, as a separate amount, the local
taxes (including social security), duties, fees, levies, and other charges imposed
under the applicable law, on the Consultants, the subcontractors, and its personnel
(other than Philippine Nationals or permanent residents of the Philippines).

Unless otherwise provided in the BDS, total calculated bid prices, as evaluated
and corrected for minor arithmetical mistakes, such as computational errors,
which exceed the Approved Budget for the Contract (ABC) shall not be
considered.

12.Alternative Bids

Consultants shall submit only one bid and shall not associate with any other entity other than
those already provided in its eligibility documents and allowed by the Procuring Entity.

13.Bid Cu

13.1

13.2

13.3

14.Bid Va

rrencies

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS.
However, for purposes of bid evaluation, bids denominated in foreign currencies
shall be converted to Philippine currency based on the exchange rate prevailing on
the day of the bid opening.

If so allowed in accordance with ITB Clause 13.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the amounts in
various currencies in which the bid price is expressed to Philippine Pesos at the
exchange rate as published in the Bangko Sentral ng Pilipinas (BSP) reference
rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

lidity
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14.1 Bids shall remain valid for the period specified in the BDS which shall not exceed one

hundred twenty (120) calendar days from the date of the opening of bids.

14.2 In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Consultants to extend the period of validity of their bids.
The request and the responses shall be made in writing. The bid security
described in ITB Clause 15 should also be extended corresponding to, at least, the
extension of the bid validity period. A Consultant may refuse the request without
forfeiting its bid security, but his bid shall no longer be considered for further
evaluation and award. A Consultant granting the request shall not be required or

permitted to modify its bid.

15.Bid Security

15.1 Unless otherwise indicated in the BDS, as part of its Technical Proposal the
bidder shall issue a Bid Securing Declaration or Bid Security in any of the
following forms and corresponding minimum amounts in accordance with the

following schedule:

ABC)

Amount of Bid Security
Form of Bid Security (Equal to Percentage of the

a) Cash or cashier's/manager’s check issued by a
Universal or Commercial Bank.

b) Bank draft/guarantee or irrevocable letter of
credit issued by a Universal or Commercial Bank: Two percent (2%)
Provided, however, that it shall be confirmed
or authenticated by a Universal or Commercial
Bank, if issued by a foreign bank.

c) Surety bond callable upon demand issued by
a surety or insurance company duly certified
by the Insurance Commission as authorized to
issue such security.

Five percent (5%)

A Bid Securing Declaration (Form DPWH-CONSL-4a) is an undertaking which
states, among other things, that the bidder shall enter into contract with the
Procuring Entity and furnish the required Performance Security within ten (10)
calendar days, or less, as indicated in the BDs, from receipt of the Notice of
Award, and commits to pay the corresponding amount as fine and be suspended for
a period of time from being qualified to participate in any government activity in the

event it violates any of the conditions stated therein as required
guidelines issued by the Government Procurement Policy Board (GPPB).

15.2 The Bid Security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable Bid Security shall be rejected by the Procuring

Entity as non-responsive.

15.3 No Bid Securities shall be returned to the Consultants after the opening of bids and
before contract signing, except to those that failed or declared as post
disqualified, upon submission of a written waiver of their right to file a motion for
reconsideration and/or protest. Without prejudice on its forfeiture, bid securities shall
be returned only after the bidder with the Lowest Calculated and Responsive Bid has
signed the contract and furnished the Performance Security, but in no case later than
the expiration of the Bid Security validity period indicated in ITB Clause 15.2.

15.4 Upon signing and execution of the contract pursuant to ITB Clause 30, and the
posting of the Performance Security pursuant to ITB Clause 31, the Consultant’s
bid security will be discharged, but in no case later than the bid security validity period

as indicated in ITB Clause 15.2.
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15.5 The Bid Security may be forfeited:

(@) if a Consultant:

0] withdraws its bid during the period of bid validity specified in ITB Clause
15.2;

(i) does not accept the correction of errors pursuant to ITB Clause
11.7;

(iii)  fails to submit the requirements within the prescribed period or a
finding against their veracity as stated in ITB Clause 27.2; or

(iv)  any other reason stated in the BDS.
(b) if the successful Consultant:

0] fails to sign the contract in accordance with ITB Clause 30;

(i) fails to furnish Performance Security in accordance with ITB Clause

31; or
(iii)  any other reason stated in the BDS.

16.Format and Signing of Bids

16.1 Consultants shall submit their bids through their duly authorized representative
using the appropriate forms provided in ANNEX IIIA-11: Part II, Section VI.
Bidding Forms on or before the deadline specified in the ITB Clause 18 in two
(2) separate sealed bid envelopes, and which shall be submitted simultaneously. The
first shall contain the technical proposal and the second shall contain the

financial proposal.

16.2 Forms as mentioned in ITB Clause 16.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank

spaces shall be filled in with the information requested.

16.3 The Consultant shall prepare an original of the first and second envelopes as
described in ITB Clauses 10 and 11. In addition, the Consultant shall submit
copies of the first and second envelopes. In the event of any discrepancy between

the original and the copies, the original shall prevail.

16.4 The bid, except for unamended printed literature, shall be signed, and each and every
page thereof shall be initialed, by the duly authorized representative/s of the

Consultant.

16.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or

initialed by the duly authorized representative/s of the Consultant.

17.Sealing and Marking of Bids

17.1 Unless otherwise indicated in the BDS, Consultants shall enclose their original
Technical Proposal described in ITB Clause 10, in one sealed envelope marked
“"ORIGINAL - TECHNICAL PROPOSAL", and the original of their financial proposal
in another sealed envelope marked “ORIGINAL - FINANCIAL PROPOSAL”, sealing

them all in an outer envelope marked “"ORIGINAL BID".

17.2 Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL PROPOSAL” and
“COPY NO. __ — FINANCIAL PROPOSAL"” and the outer envelope as “COPY
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17.3

17.4

17.5

18.Deadli

NO. __ ", respectively. These envelopes containing the original and the copies shall
then be enclosed in one single envelope.

The original cop y and the number of copies as indicated in the BDS shall be typed or
written in indelible ink and shall be signed by the bidder or its duly authorized
representative.

All envelopes shall:

(a) contain the name of the contract to be bid in capital letters;

(b) bear the name and address of the Consultant in capital letters;

(c) Dbe addressed to the Procuring Entity’s BAC identified in ITB Clause 8.1;

(d) Dbear the specific identification of this bidding process indicated in the
Request for Expression of Interest; and

(e) Dbear a warning "DO NOT OPEN BEFORE..."” the date and time for the opening
of bids, in accordance with ITB Clause 18.

If bids are not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the bid.

D. Submission of Bids

ne for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date
and time indicated in the BDS.

19.Late B

ids

Any bid submitted after the deadline for submission and receipt of bids prescribed by the
Procuring Entity, pursuant to ITB Clause 18, shall be declared “Late” and shall not be
accepted by the Procuring Entity.

20.Moadification and Withdrawal of Bids

20.1

20.2

20.3

The Consultant may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline prescribed for
submission and receipt of bids. The Consultant shall not be allowed to retrieve its
original bid, but shall be allowed to submit another bid equally sealed, properly
identified, linked to its original bid marked as “TECHNICAL MODIFICATION” or
“"FINANCIAL MODIFICATION” and stamped ‘“received” by the BAC. Bid
modifications received after the applicable deadline shall not be considered and shall
be returned to the Consultant unopened.

A Consultant may, through a letter of withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the letter of
withdrawal is received by the Procuring Entity prior to the deadline prescribed for
submission and receipt of bids.

Bids requested to be withdrawn in accordance with ITB Clause 20.1 shall be
returned unopened to the Consultants. A Consultant may also express its
intention not to participate in the bidding through a letter which should reach and be
stamped by the BAC before the deadline for submission and receipt of bids. A
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20.4

Consultant that withdraws its bid shall not be permitted to submit another bid,
directly or indirectly, for the same contract.

No bid may be modified after the deadline for submission of bids. No bid may be
withdrawn in the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Consultant on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the forfeiture
of the Consultant’s bid security, pursuant to ITB Clause 15.5, and the imposition
of administrative, civil, and criminal sanctions as prescribed by R.A. 9184 and its IRR.

21.Receipt of Bids under Electronic Bidding

In case Electronic Bidding is adopted pursuant to GPPB Resolution No. 23 -2013, dated 30
July 2013, the following procedure shall be observed with regard to the submission and

receipt of bids:

(@) On-line Bidders may submit their eligibility requirements to the Procuring Entity through
the e-bidding facility of PhilGEPS.

(b) Joint Ventures
(1) In case of joint venture, each partner of the joint venture must: (i) be

registered in the PhIlGEPS, (ii) secure Certified Membership Status, and (iii)
electronically send its respective eligibility documents.

(2) The joint venture partners must identify and designate the Primary and
Secondary Partner(s).

(3) Before the PhilGEPS will accept submissions of Technical and Financial Proposals
from the Primary Partner, there must be a confirmation from the Secondary
Partner(s) as to existence of, or agreement to enter into, a joint venture.

(4) Upon Confirmation, the Primary Partner shall be required by the PhilGEPS
to upload the Joint Venture Agreement or a duly notarized statement.

(c) With regard to the requirement for a Bid Security as part of the Technical
Proposal under Clause 15 above, the following guidelines shall be observed:

(1) On-line bidders may submit the Bid Security in cash through the PhilGEPS
electronic payment facility.

(2) In case of other forms of Bid Security, the on-line bidder shall prepare and submit
a scanned copy of the Bid Security together with the electronic bid. However, the
original Bid Security must be submitted to the BAC concerned before the
end of business hours on the day of bid submission, a failure of which shall
automatically render the bid submission as noncompliant.

(3) 1If the on-line bidder sends the original Bid security through registered mail
or private courier, the indicated date of receipt by the postal service or private
courier shall be considered as the date of submission to the BAC concerned,
without prejudice to any verifications during postqualification.

(d) On-line Bidders, or the Primary Partner in the case of Joint Ventures, shall
electronically submit their bids through the Bidder's On-line Nominee, at any
time before the closing date and time specified in the BDs.

(e) The actual time of bid submission of an On-line Bidder shall be the time indicated on

the PhIlGEPS Server when the bidder clicks the “Submit” button which shall be
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automatically recorded by the PhilGEPS. Upon receipt of a bid, the P hilGEPS shall
automatically generate a bid receipt page that can be printed by the on-line bidder.
This contains the recorded “submission time” which shall be considered as the Official
Submission Time of the bidder.

(f)  An On-line Bidder may modify its bid at any time before the closing date and time for
the submission and receipt of bids.

(g9) An On-line Bidder may withdraw its bid before the deadline for the submission and
receipt of bids.

(h) The PhIlGEPS shall bar all incoming bids after the closing date and time.

E. Opening and Preliminary Examination of Bids

22.Normal Procedure

22.1

22.2

22.3

Only bids from shortlisted bidders shall be opened and considered for award of
contract. These shortlisted bidders, whether single entities or JVs, should confirm in
their bids that the information contained in the submitted eligibility documents remains
correct as of the date of bid submission.

In case the bids cannot be opened as scheduled due to justifiable reasons,
the BAC shall take custody of the bids submitted and reschedule the opening of bids
on the next working day or at the soonest possible time through the issuance of a
notice through bid bulletin to be posted in the DPWH and PhilGEPS websites.

The following steps shall be undertaken in the receipt, opening and preliminary
examination of bids:

(a) Shortlisted consultants shall submit their bids through their respective

authorized managing officers or representatives (IRR Section 25.1) in two
separate sealed bid envelopes.

(b) The BAC shall immediately convene on the Bid Submission /Opening

Date. The presence of the majority of the BAC members shall constitute a
quorum, provided that the chairperson or the vice chairperson is present.

(©) The BAC shall then proceed with the opening and preliminary examination

of bids in public, following the same procedure as the eligibility check.
For each bid, the BAC shall open the Technical Envelopes of shortlisted
consultants to determine each one’s compliance with the required documents
for the Technical Proposal component of the bid. The BAC shall check the
submitted documents of each bidder against a checklist of required documents
— using Form DPWH-CONSL-35 - to ascertain if they are all present in the
Technical Proposal envelope, using non-discretionary “pass/fail” criteria (IRR
Section 30.1). The opening of bids must be done in public, following the
same procedure as the eligibility check. Normally, the opening of the
technical envelope starts about thirty (30) minutes after the deadline for the
submission and receipt of bids.

The order of opening of documents is as follows:
(D) Letters of shortlisted consultants that decide not to participate.

(2) Letters of shortlisted consultants that decide to withdraw the bids that
they have submitted earlier than the deadline.
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3 Letters of short listed consultants that decide to modify their bids that
they have submitted earlier than the deadline, followed by the opening
of their technical envelopes.

4 Technical Proposal envelopes of shortlisted consultants that have
submitted bids on the deadline itself.

(d) In case one or more of the required documents is missing, incomplete, or
patently insufficient, it must rate the bid concerned as “failed.” Otherwise, it
shall rate the said first bid envelope as “passed”. For a document to be deemed
“complete” and “sufficient”, it must be complete on its face, that is, contain
all the information required, and must comply with the requirements set
out in the Bidding Documents. Another example of an insufficient
submission is a Bid Security in an amount below the requirement.

A document that is not signed and/or not notarized shall be considered a
patently insufficient submission. If the requirement is for the audited
financial statements (AFSs) or the income tax returns (ITRs) for three
immediately preceding years, and the bidder submits its AFS or ITR for
the past two vyears only, such shall be considered an incomplete
submission

(e) All members of the BAC, or their duly authorized representatives, who are
present during bids opening, shall initial every page of the original copies of
all bids received and opened (IRR Section 29).

(f) All technical envelopes must be resealed. Those rated “passed” will be
secured in preparation for the detailed technical evaluation (which
normally starts the following day). Those rated “failed” will be secured for
purposes of potential filing of motion for reconsideration.

(9) The financial envelopes of all shortlisted consultants must remain sealed
and secured.

(h) The BAC Secretariat shall record the proceedings using an electronic
audio/video recorder. The minutes of the bid opening should be prepared
within three (3) calendar days after the bid opening date, so that
copies thereof could immediately be sent to the BAC members, Observers,
Bidders and other interested parties. Copies of the minutes shall also
be made available to the public upon written request and payment of
a specified fee to recover cost of materials.

23.Procedure under Electronic Bidding

If, as indicated in the BDS, Electronic Bidding is adopted for this procurement pursuant to
GPPB Resolution No. 23-2013, dated 30 July 2013, the following procedure shall be
observed with regard to the opening and preliminary examination:

(a) Upon receipt of manually-filed bids, the Bid Opener, before the Bid Openin g, but
immediately after the deadline for submission of bids, shall record and input into the
PhilGEPS E-bidding module the date and time each of the bid was manually received,
including the name of the bidder’s authorized representative.

(b) The BAC shall open the bids immediately after the deadline for submission and receipt
of bids, and on the bid opening date.

(©) Before the decryption of electronic bids, the Bid Opener must first log in to the
PhilGEPS and only then can BAC members input their respective USER IDs and
PASSWORDS, provided however, that PhilGEPS decryption will not take place unless
all the members present and logging in constitute quorum.
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(d)

(e)

()

9)

(h)

)

The Bid Opener shall publicly open the first bid envelopes of bidders who
submitted bids manually to determine each bidder's compliance with the
documents required to be submitted for eligibility, that is, legal, technical and
financial eligibility documents; and for the technical requirements. For this
purpose, the BAC shall check the submitted documents of each bidder against a
checklist of required documents to ascertain if they are all present, using a
nondiscretionary “pass/fail” criterion. If a bidder submits the required document,
it shall be rated “passed” for that particular requirement. In this regard, bids that fail
to include any requirement or are incomplete or patently insufficient shall be
considered as “failed”. Otherwise, the BAC shall rate the bidder “passed” in
relation to the eligibility and technical documents in the first envelope.

After all the manually submitted first envelopes of bidders were opened, and the
results and findings were encoded in the PhIlGEPS Preliminary Examination
Report facility, the Bid Opener shall thereafter proceed to decrypt the electronic First
Bid Envelopes submitted by the On-line Bidders to determine each bidder’s compliance
with the required eligibility and technical documents following the steps and
procedures outlined in Clause 23(d) above. Thereafter, the Bid Opener shall input the
findings and results into the PhilGEPS’ Preliminary Examination Report facility.

Immediately after determining compliance with the requirements in the first
envelope, the Bid Opener shall forthwith open the manually submitted second bid
envelope of each eligible bidder whose first bid envelope was rated “passed.” The
second envelope of each complying bidder shall be opened within the same day.

After all the manually submitted second envelopes of bidders were opened, and the
results and findings were encoded in the PhilGEPS Preliminary Examination Report
facility, the Bid Opener shall thereafter proceed to decrypt the electronic Second Bid
Envelopes of each On-line Bidders whose electronic first bid envelope was rated
“passed” to determine each bidder's compliance with the required financial
documents following the steps and procedures outlined in Clause 23(f) above.

In case one or more of the requirements in the second envelope of a particular bid is
missing, incomplete or patently insufficient, and/or if the submitted total bid
price exceeds the ABC, the BAC shall rate the bid concerned as “failed”. The Bid
Opener shall then input the findings and results into the PhilGEPS’ Preliminary
Examination Report facility.

Only bids that are determined to contain all the bid requirements for both
components shall be rated “passed” and shall immediately be considered for
evaluation and comparison.

The PhIlGEPS shall automatically send an electronic mail to all bidders who
failed in the preliminary examination of the first and/or second envelope.

F. Evaluation and Comparison of Bids

24.Process to be Confidential

24.1

24.2

Members of the BAC, including its staff and personnel, as well as its Secretariat and
TWG, are prohibited from making or accepting any kind of communication with any
Consultant regarding the evaluation of their bids until the issuance of the Notice of
Award, unless otherwise allowed in the BDS or in the case of ITB Clause 22.

Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of bid evaluation, bid comparison or contract award will result in
the rejection of the Consultant’s bid.

25.Clarification of Bids
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To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity
may ask in writing any Consultant for a clarification of its bid. All responses to requests for
clarification shall be in writing. Any clarification submitted by a Consultant in respect to its bid
and that is not in response to a request by the Procuring Entity shall not be considered.

26.Bid Evaluation

26.1

For the evaluation of bids, the BAC shall use the criteria and rating system

discussed in ITB Clauses 2 7 and 28.

26.2 In the evaluation of the Technical Proposals, the BAC may adopt either of two Ratings

System:

(a) Individual Ratings for each bidder by each BAC Member which are then

averaged, or

(b) Collegial Ratings for each bidder by the BAC Members as whole.

In case the Individual Ratings system (Clause 23.1 (a)) is adopted, the BAC may use

either of two alternative methods:

(@) Alternative A, where the highest and lowest ratings for each firm are

disregarded in order to eliminate any bias in evaluating the Bids, and
the remaining ratings are averaged for each firm, or

(b) Alternative B, where all individual ratings by all BAC Members are

considered, noting that the DPWH has adopted detailed criteria and numerical
rating system with weights and points, as discussed in ITB Clause 24.1, which

will avoid discretion and subjectivity in the evaluation process.

From the above alternatives, unless otherwise specified in BDS, the Procuring

entity shall adopt the Individual Ratings system using Alternative B.

26.3 For complex or wunique undertakings, such as those involving
concepts/technology or financial advisory services, participating short
consultants may be required, at the option of the Procuring Entity concerned, to
make an oral presentation to be presented by each Consultant, or its nominated
Project Manager or head, in case of consulting firms, within fifteen (15) calendar days

after the deadline for submission of Technical Proposals.

26.4 The entire evaluation process, including the submission of the results thereof to the
HOPE for approval, shall be completed in not more than twenty-one (21)
calendar days after the deadline for receipt of bids. The bid with the highest rank
shall be identified as the Highest Rated Bid. The HOPE shall approve or
disapprove the recommendations of the BAC within two (2) calendar days after receipt

of the results of the evaluation from the BAC.

26.5 All participating short listed consultants shall be furnished the results (ranking
and total scores only) of the evaluation after the approval by the HOPE of
the ranking. Said results shall also be posted in the PhilGEPS and the website of the
Procuring Entity, if available, for a period of not less than seven (7) calendar

days.

27.0pening and Evaluation of Technical Proposals

28.1 The Procuring Entity shall conduct a detailed evaluation of the Technical
Proposal using the criteria shown in Tables 27.1, pursuant to the provisions
of DPWH DO 07, series of 2015, subject to the provisions of the BDS depending on

whether the evaluation is QBE or QCBE.
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Table 27.1 Criteria for Evaluation of Technical Proposal

Criteria Maximum Points
1. Experience of the Firm 10
The firm, or its proposed Project Manager/Team Leader for the
services to be procured, must have satisfactorily completed one
consulting services contract similar to, and with the following cost as a
percentage of the Approved Budget for the Contract (ABC) of, the
services to be procured.
Cost of Complete Contract Points
as % of ABC
50% or more 10
40% to <50% 7
30% to <40% 4
<30% 0
Additional Guidelines are given in Clause 24.2 below.
2. Qualifications of Key Personnel to be Assigned to the Project 70
The key personnel must meet the following requirements: FS/DED csS
2.1 Education 20 20
Relevant Bachelor’s Degree, minimum requirement (16.0) (17.0)
Relevant Master’s Degree, additional points (2.0) (1.0
Relevant Doctor’s Degree, additional point (1.0) (1.0)
Relevant Publications and Training, additional point (1.0) (1.0)
Criteria Maximum Points
2.1 Experience (See Table 24.1-B Below) 50 50
a. Regquired Minimum No. of Years of Experience:
Position Years
Project Manager / Team Leader 10
Other Key Personnel 5-7 as indicated in the ITB 10.1 (c)
b. Rating of Experience per Personnel
No. of Years of Similar Services Points
2.0 x min. no. required or more 50
(1.5 to <2.0) x min. yrs required 40
(1.0 to <1.5) x min. yrs required 30
< min. yrs required 0
Additional Guidelines are given in Clause 24.3 below.
The Total Rating for Experience per personnel shall not exceed 50
points.
Total Score, Qualifications of Key Personnel 70 70

3. Proposed Methodology

discussed generically by the Consultant. The discussion of
the methodology is general and not specifically tailored to
the projects. Although suitable, the methodology does not
include a discussion on how the Consultant proposes to
deal with critical site specific characteristics of the project.
No new insights or deep appreciation of the
interrelationships of problems and solutions to be
provided for the project are added. The discussion

Characteristics Points
3.1 Approach and Method 12
a. The methodology to carry out important activities Poor
indicated in the TOR is inappropriate or poorly presented, 2 pts.
indicating that the Consultant has misunderstood
important aspects of the scope of work. The required
contents of the TOR are missing or superficially discussed.
b. The way to carry out the different activities in the TOR is | Fair 5 pts.
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indicates an average perception of the project conditions
and does not reflect the specific features of the
assignment

c. The proposed approach is discussed in detail and the | Good 8 pts.
methodology is specifically tailored to the characteristics
of the assignment and flexible enough to allow it to adapt
to changes that may occur during the execution of the
Services

d. In addition to the requirements listed under “Good,” | Very Good
important issues are approached in an innovative and 12 pts.
efficient way, indicating that the Consultant has
understood the overall and detailed issues and problems
of the assignment. The Consultant has outstanding
knowledge of the project conditions and a deep grasp of
solutions depicted through state-of the -art approaches
and knowledge. The proposal details ways to improve the
results and the quality of assignment by using advanced
approaches, methodologies and knowledge

3.2 Work Plan 5

a. The activity schedule excludes important tasks. The timing | Poor 2 pts.
of activities and correlation among them are inconsistent
with the approach and methodology.

b. All key activities are included, but are not detailed. There | Fair 3 pts.
are minor inconsistencies among timing, assignment
outputs, and proposed approach.

c. The work plan responds well to the TOR. All important | Good 4 pts.
activities are indicated in the activity schedule, and their
timing is appropriate and consistent with the assignment
outputs. The interrelation among the various activities is
realistic and consistent with the proposed approach.
There is a fair degree of detail that facilitates
understanding of the proposed work plan.

d. In addition to the requirements listed above under | Very Good
“Good,” decision points and sequence and timing of 5 pts.
activities are very well defined, indicating that the
Consultant has optimized the use of resources.

Criteria Maximum Points
3.3 Organization and Staffing 3

a. The proposed organization and personnel schedule are not | Poor 1 pt.
clear and detailed enough, failing to use the required
formats. The assignment schedule of each staff is not
adequate. The organization and staffing arrangement is not
responsive to the requirement of the TOR. It is assumed
that the required output cannot be appropriately prepared
within the period of the assignment.

b. The organizational chart is complete and there is a detailed Good 2
definition of duties and responsibilities. Staff skills and pts.
needs are matched precisely and enjoy good logistical
support. Staffing is consistent with both timing and
assignment outputs.

c. Inaddition to the characteristics listed above under “*Good,” | Very Good
the proposed team is integrated and has good support 3 pts.
organization. The organizational chart clearly shows the
lines of responsibility and the links between the two parties
— DPWH and the Consultant. The proposal contains a
detailed discussion showing that the Consultant has
optimized the deployment and use of the staff with
efficiency and economy, based on the proposed logistics.

Total, 1-3 100

27.2. Additional Guidelines for Evaluating the Experience of the Firm (Criterion 1).
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In evaluating the completed similar work experience of the firm, the
Procuring Entity shall observe the guidelines indicated in Tables 27.2 to 27.5 below

Table 27.2. Completed Similar Projects to be considered in the Evaluation of

Proposals
Project in Consulting Completed Similar Projects

Services to be Procured to be Considered in Evaluating Proposals

Road Highway, Expressway Road Section, Airport Runway/
Taxiway/Apron, Underpass, Tunnel for Road

Bridge Viaduct, Flyover, Interchange, Wharf/Pier, Elevated Railway

Tunnel Aqueduct, Subway

River Works Revetment/River Wall, Dike, Spur Dike, Ground Sill,
Floodway, Dam, Dredging

Urban Drainage Pumping stations, Floodgates, Sluiceway, Drainage System
(canals, culverts, pipes), Irrigation Canals and Drainage

Coastal Protection Seawall, Groins, Coastal Dike

Dams Dike, Water Impounding, Sediment Control, Retarding Basin

Building School, Hospital, Residential/Commercial Building

Table 27.3. Completed Similar Services to be considered in the Evaluation of

Proposals
. Completed Similar Projects

Services to be Procured to be Consigered in EvaluatinJg Proposals

Parcellary Survey Detailed Engineering Design (DED) if Parcellary Survey is
included therein

Soil Investigations Preliminary Engineering Design (PED)/DED if Soil
Investigations are included therein

Topographic Survey PED/DED if Topographic Survey is included therein

Table 27.4. Completed Related Services to be considered in the Evaluation of
Proposals

Completed Related Services

Services to be Procured to be Considered in Evaluating Proposals

Feasibility Study (FS) Pre-Feasibility Study, Business Case Study, Master Plan
Preparation
DED PED, Conceptual Design, Basic Design

Table 27.5. Weights to be applied to Schedule of Ratings for Experience of the Firm in

Table 24.1

Case Conditions Weight
A | Completed services similar to services to be procured. 100%

Infrastructure in completed services similar to infrastructure in services to

be procured.

B | Completed services similar to services to be procured. 20%

Infrastructure in completed services different from infrastructure in services

to be procured.

C | Completed services related to services to be procured. 20%

Infrastructure in completed services similar to infrastructure in services to

be procured

D | Completed services related to services to be infrastructure in services to be 0

procured.

Infrastructure in completed services different from infrastructure in services

to be procured.

E Completed services not related to services to be procured. 0

Infrastructure in completed services similar to infrastructure in services to

be procured.

F Completed services not related to services to be procured. 0

Infrastructure in completed services different from infrastructure in services

to be procured.
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27.3. Additional Guidelines for Evaluating the Experience of the Key Personnel of the Firm

(Criterion 2).

“Years of related services” shall be converted to “equivalent years of similar
services” using the multipliers in Table 27.6 below, and added to the actual years of
similar services, provided that the personnel meets at least 50% of the

minimum number of years of similar services in Criterion 2.2a in Table 27.1.
The Total Rating for Experience should not exceed 30 points.

Table 27.6. Multipliers to Convert “Related” to “Equivalent Similar” Years of Services of Key

Personnel
Position Similar Position | Highly Related Moderately Related Slightly Related
100% Position -75% Position -50% Position -25%
P1.Project P1, same S and P1, same S P1, different S and different | P2, different S and
Manager same I and different I I) different I
or or or
P1, different S and | P2, same S and different I P3, same S and different I
same I or or
P2, different S and same I P3, different S and same I
or or
P2, same S and same I P3, same S and same I
P2. Senior P2, same S and P2, same S and P2, different S and different I | P3, different S and
Infra same I different I or different I
Position or P3, same S and different I
P2, different S and | or
same I P3, different S and same I
or
P3, same S and same I
P3. Other P3, same S and P3, same S and P3, different S and different I
Positions same I different I
or
P3, different S and
same I
Note: P - Position

S - Type of consulting services (e.g., FS, DED, CS)
I - Type of infrastructure (e.g., Road, Flood Control, etc.)

27.4. In the case of consulting services other than FS/DED/CS,

27.5.

27.6.

For the evaluation of the Technical Proposals of the bidders, the BAC shall
use the weights of the key personnel indicated in the BDS which reflect the
relative importance of their responsibilities and inputs in the contract being
procured.

the BAC, in

coordination with the Implementing Unit (IU) concerned, may adopt a schedule
of rating points for Qualifications of Key Personnel for the Project, other than that
shown in Table 27.1, which is deemed appropriate to the types of services required.
This schedule should be reflected in the BDS.

equal

To qualify for further evaluation, the bidder’s Total Technical Rating must at least be

to the following Required Minimum or Passing Technical Ratings, in

accordance with DO 07, series of 2015, unless otherwise provided in the BDS:

(a)
(b)

For QBE: 75%

For QCBE: 70% for FS, 75% for DED and CS.

If provided in the BDS, for complex projects, the Procuring Entity may also set an

Individual Minimum or Passing Score in criterion no. 2 for the qualifications of
each key personnel of 60 points multiplied by the respective weight of that personnel
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27.7.

(out of the possible maximum of 70 points multiplied by the respective weight of
that personnel). Thus, even if the winning firm (i.e., the bidder with the Highest
Rated Bid) meets the overall Minimum or Passing Technical Rating as indicated
in ITB Clause 24.4, but one or more of its key personnel obtains a n Individual
Rating for personnel qualifications below 60 points multiplied by the respective
weight of that personnel, the DPWH shall require that firm to replace each of
such personnel with an individual who meets the Minimum Passing Rating of 60
points multiplied by the respective weight of that personnel, as a condition for contract
award.

in any of the

Technical Proposals shall not be considered for evaluation

following cases:

(a) late submission, i.e., after the deadline set in the ITB Clause 18;

(b) failure to submit any of the technical requirements provided under this
ITB and TOR;

(c) the Consultant that submitted a Bid or any of its partner and/or
subcontractor belongs to one of the conflict of interest cases as described in
ITB Clauses (a) to (b) and failed to make a proper statement to that
effect in the cover letter; or

(d) the Technical Proposal included any cost of the services.

28. Opening and Evaluation of Financial Proposals

28.1

28.2

Financial Proposals shall be opened on the date indicated in the BDS.

The Financial Proposals opened shall be evaluated based on the evaluation
procedure indicated in ITB Clause 1.1 using the corresponding procedure
provided in the BDS. Unless otherwise provided in the BDS, in the case of
QCBE, the weights of the Technical and Financial Proposals to be used to
determine the Total Rating of the Bidder shall be in accordance with the
provisions of DPWH DO 07, series of 2015, as follows:

Table 28.1 Weights of Quality and Cost

Type of Consulting Weights
Services Quality Cost Total
(Technical (Financial
Proposal) Proposal)
Feasibility Study 70% 30% 100%
Detailed Engineering Design 65% 35% 100%
Construction Supervision 60% 40% 100%

29. Procedure for Detailed Evaluation of Bids under Electronic Bidding

In case Electronic Bidding is adopted pursuant to GPPB Resolution No. 23 -2013, dated 30
July 2013, the Procuring Entity shall apply the manual procedure for the detailed
evaluation of bids prescribed under Sections 27 and 28 above. In addition, the Procuring

Entity

(a)

(b)

shall observe the following guidelines:

After conducting the detailed evaluation of all bids using non-discretionary
criterion, the Bid Opener shall input and record the results of the evaluation into the
PhilGEPS' Evaluation Summary Report facility.

The PhilGEPS shall automatically rank the bidders in descending order based on their
Total Ratings to identify the HRB as evaluated and corrected for computational
errors, and other bid modifications. Bids with total calculated bid prices, as evaluated
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and corrected for computational errors, and other bid modifications, which
exceed the ABC shall be disqualified. After all bids have been received, opened,
examined, evaluated, and ranked, the system shall thereafter generate the
Abstract of Bids in the form of a PhIilGEPS Evaluation Summary Report.

(©) The BAC shall manually prepare a Resolution whether approving or denying the
Abstract of Bids generated by the system. However, after the BAC Resolution
approving the Abstract of Bids is uploaded in the PhilGEPS, an electronic
message shall be automatically sent to all bidders who participated informing
them that the Abstract of Bid s is available for downloading.

30. Negotiations

30.1 Negotiations shall be held at the address indicated in the BDS. The aim is to
reach agreement on all points.

30.2 Negotiations shall cover the following:
(a) Discussion and clarification of the TOR and Scope of Services;

(b) Discussion and finalization of the methodology and work program
proposed by the Consultant;

(©) Consideration of appropriateness of qualifications and pertinent
compensation, number of man-months and the personnel to be assigned to
the job, taking note of over-qualified personnel to be commensurate with the
compensation of personnel with the appropriate qualifications, number of
man-months and schedule of activities (manning schedule);

(d) Discussion on the services, facilities and data, if any, to be provided
by Procuring Entity concerned;

(e) Unless otherwise indicated in the BDS, discussion on the Financial
Proposal submitted by the Consultant; and

(f) Provisions of the contract.

30.3 Having selected the Consultant on the basis of, among other things, an evaluation
of the proposed key professional staff, the Procuring Entity expects to negotiate a
contract on the basis of the experts named in the bid. Before contract
negotiations, the Procuring Entity shall require assurances that the experts shall be
actually available. The Procuring Entity shall not consider substitutions during
contract negotiations other than for reasons of death or illness unless both parties
agree that undue delay in the selection process makes such substitution
unavoidable or that such changes are critical to meet the objectives of the Project. If
this is not the case and if it is established that key staff were offered in the bid without
confirming their availability, the Consultant may be disqualified. Once the contract
has been awarded , no replacement shall be allowed until after fifty percent (50%)
of the personnel’s man-months have been served, except for justifiable reasons.
Violators shall be fined an amount equal to the refund of the replaced personnel’s
basic rate, which should b e at least fifty percent (50%) of the total basic rate for the
duration of the engagement.

30.4 Negotiations shall include a discussion of the technical proposal, the proposed
methodology (work plan), staffing and any suggestions made by the Consultant to
improve the TOR. The Procuring Entity and Consultant shall then work out the
final TOR, staffing, and bar charts indicating activities, staff, periods in the field and
in the home office, staff-months, logistics, and reporting. The agreed work plan and
final TOR shall then be incorporated in Appendix I and form part of the contract.
Special attention shall be paid to getting the most the Consultant can offer
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within the available budget and to clearly defining the inputs required from the
Procuring Entity to ensure satisfactor y implementation of the Project.

30.5 The financial negotiations shall include a clarification of the Consultant’s tax
liability in the Philippines, if any, and the manner in which it shall be reflected in the
contract; and shall reflect the agreed technical modifications in the cost of the
services. The negotiations shall conclude with a review of the draft form of the
contract. To complete negotiations, the Procuring Entity and the Consultant shall
initial the agreed contract. If negotiations fail, the Procuring Entity shall invite the
Consultant whose Bid received the second highest score to negotiate a contract. If
negotiations still fail, the Procuring Entity shall repeat the process for the next-in rank
Consultant until the negotiation is successfully completed.

30.6 There should be no replacement of key personnel before the awarding of contract,
except for justifiable reason as may be determined by the BAC, such as, illness,
death, or resignation provided that it is duly supported by relevant certificates, or
any delay caused by the procuring entity. The Procuring Entity shall immediately
consider negotiation with the next ranked consultant if unjustifiable replacement of
personnel by the first ranked firm is made.

31. Post-Qualification

31.1 The Procuring Entity shall determine to its satisfaction whether the Consultant
that is evaluated as having submitted the Highest Rated Bid (HRB) complies with and
is responsive to all the requirements and conditions specified in the Eligibility
Documents and ITB Clauses 10 and 11.

31.2 Within a non-extendible period of five (5) calendar days from receipt by the
Consultant of the notice from the BAC that it is the HRB, the Consultant
shall submit the following documentary requirements:

(a) Latest income and business tax returns in the form specified in the BDS.

(b) Other appropriate licenses and permits required by law and stated in the
BDS.

Failure of the Consultant declared as HRB to duly submit the requirements under
this Clause or a finding against the veracity of such, shall be ground for forfeiture of
the bid security and disqualification of the Consultant for award.

31.3 The determination shall be based upon an examination of the documentary
evidence of the Consultant’s qualifications submitted pursuant to ITB Clauses 10and
11, as well as other information as the Procuring Entity deems necessary and
appropriate, using a non-discretionary “pass/fail” criterion. The Post-Qualification
shall verify, validate, and ascertain all statements made and documents submitted
by the bidder with the HRB, using non-discretionary criteria, as stated in the
Bidding Documents. These criteria shall consider, but shall not be limited to, the
following:

(a) Legal Requirements. The BAC shall verify, validate, and ascertain licenses,
certificates, permits, and agreements submitted by the bidder, including
the following:

(D) DTI/SEC/CDA Registration as stated in the Bidding Document
(2) Latest income and business tax returns

3 Non-inclusion in the “blacklist” of consultants provided by the DPWH
and the GPPB.
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(b) Technical Requirements. The BAC shall determine compliance of the
consulting services offered with the requirements specified in the Bidding
Documents, including, where applicable, the following:

(1) Verification and validation of the bidder’s stated competence and
experience, and the competence and experience of the bidder’s key
personnel to be assigned to the contract.

(2) Ascertainment of the sufficiency of the Bid Security as to type,
amount, form and wording, and validity period.

3 Verification of any past unsatisfactory performance of the
consultant as indicated in the Consultant’s Performance Evaluation
System (ConsPES) under DO 20, series of 2015.

(c) Financial Requirements. The BAC shall verify, validate and ascertain the bid
price proposal of the bidder.

31.4 If the BAC determines that the Consultant with the HRB passes all the criteria for
post-qualification, it shall declare the said bid as the Consultant with the Highest
Rated and Responsive Bid (HRRB), and recommend to the HOPE the award of
contract to the said Consultant at its submitted price or its calculated bid price,
whichever is lower, subject to ITB Clause 29.3.

31.5 A negative determination shall result in rejection of the Consultant’s bid, in which
event the Procuring Entity shall proceed to the next HRB to make a similar
determination of that Consultant’s capabilities to perform satisfactorily. If the
second Consultant, however, fails the post qualification, the procedure for post
qualification shall be repeated for the Consultant with the next HRB, and so on
until the HRRB is determined for contract award.

31.6 Within a period not exceeding fifteen (15) calendar days from the date of receipt of
the recommendation of the BAC, the HOPE shall approve or disapprove the
said recommendation.

31.7 If, as indicated in the BDS, Electronic Bidding is adopted for this procurement
pursuant to GPPB Resolution No. 23-2013, dated 30 July 2013, the Procuring
Entity shall observe the following procedure with regard to post-qualification:

(a) Within one (1) day after the approval of the Abstract of Bids, the bidder with
the Highest Rated Bid (HRB) should be notified through electronic mail that
the bidder shall undergo post-qualification and submit the postqualification
requirements within three (3) calendar days as provided for under Section
34.2 of RA 9184-IRR.

(b) If the BAC determines that the bidder with the LCB passes all the criteria for
post-qualification, it shall declare the said bid as the Highest Rated
Responsive Bid (HRRB), and recommend to the HOPE the award of
contract to the said bidder at its submitted bid price or its calculated bid price,
whichever is lower or, in the case of quality-based evaluation procedure,
submitted bid price or its negotiated price, whichever is lower.

(©) If, however, the BAC determines that the bidder with the LCB fails
the criteria for post-qualification, it shall immediately notify the said
bidder electronically in writing of its post-disqualification and the grounds for
it.

(d) Immediately after the BAC has electronically notified the first bidder of its
post-disqualification, and notwithstanding any pending request for
reconsideration thereof, the BAC shall initiate and complete the same

50



Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

post-qualification process on the bidder with the second HRB. If the
second bidder passes the post-qualification, and provided that the request for
reconsideration of the first bidder has been denied, the second bidder shall
be post-qualified as the bidder with the HRRB.

(e) If the second bidder, however, fails the post-qualification, the procedure
for post-qualification shall be repeated for the bidder with the next HRB, and
so on until the or HRRB, as the case may be, is determined for award, subject
to Section 37 of the IRR.

(f) The post-qualification process shall be completed in not more than seven (7)
calendar days from the determination of the HRB. In exceptional cases,
the post-qualification period may be extended by the HOPE, but in no case
shall the aggregate period exceed thirty (30) calendar days.(g) The BAC or
its Bid Opener shall record and encode the post-qualification results of
manually submitted documents in the PhIlGEPS. For electronic documents
submitted online, the BAC or its Bid Opener shall decrypt the documents and
the results recorded automatically.

(9) After recording the post-qualification summary and uploading the BAC
resolution declaring the bidder with the HRRB in the PhilGEPS, an
electronic message shall be automatically sent to all bidders who
participated informing them that the Notice of HRRB is available for
downloading.

32. Reservation Clause

32.1 Notwithstanding the eligibility, short listing, or post-qualification of a Consultant, the
Procuring Entity concerned reserves the right to review its qualifications at
any stage of the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Consultant, or that there has been a
change in the Consultant’s capability to undertake this Project from the time
it submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements or
documents, or any changes in the situation of the Consultant which will affect its
capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Consultant as
ineligible and shall disqualify it from submitting a bid or from obtaining an award or
contract.

32.2 Based on the following grounds, the Procuring Entity reserves the right to reject any
and all bids, declare a failure of bidding at any time prior to the contract
award, or not to award the contract, without thereby incurring any liability, and
make no assurance that a contract shall be entered into as a result of the bidding:

a. if there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including an y act which
restricts, suppresses or nullifies or tends to restrict, suppress or nullify
competition;

b. if the Procuring Entity’'s BAC is found to have failed in following the
prescribed bidding procedures; or

C. for any justifiable and reasonable ground where the award of the contract
will not redound to the benefit of the GOP as follows:

(1) If the physical and economic conditions have significantly changed so
as to render the project no longer economically, financially or
technically feasible as determined by the HOPE;
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(2) If the project is no longer necessary as determined by the HOPE; and

3) If the source of funds for the project has been withheld or reduced
through no fault of the Procuring Entity.

32.3 In addition, the Procuring Entity may likewise declare a failure of bidding when:

a. No bids are received;
b. b. All prospective bidders are declared ineligible;
C. All bids fail to comply with all the bid requirements or (fail

postqualification; or

d. The bidder with the HRRB refuses, without justifiable cause to accept the
award of contract, and no award is made.

G. Award of Contract
33. Contract Award

33.1 Subject to ITB Clause 27, the Procuring Entity shall award the contract to
the Bidder whose bid has been determined to be the HRRB.

33.2 Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Consultant in writing that its bid has been accepted, through a
Notice of Award received personally or sent by registered mail or electronically,
receipt of which must be confirmed in writing within two (2) days by the
Consultant with the HRRB and submitted personally or sent by registered mail or
electronically to the Procuring Entity.

33.3 Notwithstanding the issuance of the Notice of Award, award of contract shall be
subject to the following conditions:

a. Submission of the valid JVA, if applicable, within ten (10) calendar days from
receipt by the Consultant of the Notice of Award.

b. In case of foreign consultants, the SEC Certificate of Registration of the
foreign consulting firm, or the authorization of license issued by the
appropriate GoP professional regulatory body of the foreign professionals
engaging in the practice of regulated professionals and allied professions.

C. Posting of the performance security in accordance with ITB Clause 31;d.
Signing of the contract as provided in ITB Clause 30; and

d. Approval by higher authority, if required.
34. Signing of the Contract
34.1 At the same time as the Procuring Entity notifies the successful Bidder that its bid has
been accepted, the Procuring Entity shall send the Contract Form to the
Bidder, which contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.
34.2 Within ten (10) calendar days from receipt of the Notice of Award, the successful

Bidder shall post the required performance security and sign and date the contract
and return it to the Procuring Entity.

52



Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

34.3 The Procuring Entity shall enter into contract with the successful Bidder within the
same ten (10) calendar day period provided that all the documentary
requirements are complied with.

34.4 The following documents shall form part of the contract:

a. Contract Agreement.

b. Bidding Documents.

C. Winning bidder’s bid, including the Technical and Financial Proposals,
and all other documents/statements submitted.

d. Performance Security.
e. Notice of Award of Contract.
f. Other contract documents that may be required by existing laws and/or

specified in the BDS.
35. Performance Security

35.1 Unless otherwise provided in the BDS, to guarantee the faithful performance by the
winning Consultant of its obligations under the contract, it shall post a
Performance Security within a maximum period of ten (10) calendar days from the
receipt of the Notice of Award from the Procuring Entity and in no case later than the
signing of the contract.

35.2 The Performance Security shall be denominated in Philippine Pesos and posted in
favor of the Procuring Entity in an amount equal to the percentage of the
total contract price in accordance with the following schedule:

Form of Performance Security Amount of Performance Security
(Equal to Percentage of Total
Contract Price)

(a) Cash or cashier'smanager’s check Five percent (5%)
issued by a Universal or Commercial
Bank.

(b) Bank draft/guarantee or irrevocable
letter of credit issued by a Universal or
Commercial Bank: Provided, however,
that it shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a foreign
bank.

(c) Surety bond callable upon demand Thirty Percent (30%)
issued by a surety or insurance company
duly certified by the Insurance
Commission as authorized to issue such
security.

35.3 Failure of the successful Consultant to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award and
forfeiture of the Bid Security, in which event the Procuring Entity shall initiate
and complete the post-qualification of the second HRB. The procedure shall
be repeated until the HRRB is identified and selected for contract award. However if
no Consultant passed post-qualification, the BAC shall declare the bidding a
failure and conduct a re-bidding with re-advertisement.
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36. Notice to Proceed

36.1 Within three (3) calendar days from the date of approval of the contract by the
appropriate government approving authority, the Procuring Entity shall issue its
Notice to Proceed to the Consultant.

36.2 The contract shalt become effective on the date of the Consultant’s receipt of the
Notice to Proceed.

34. Protest Mechanism

Decision of the Procuring Entity at any stage of the procurement process may be questioned
in accordance with Section 55 of the IRR of RA 9184.
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Bid Data Sheet

ITB Clause

1.1 The Procuring Entity is Department of Public Works and Highways
The evaluation procedure is Quality Cost Based Evaluation (QCBE)

1.2 The Funding Source is:
The Government of the Philippines (GoP) through SR2018-02-004692
dtd. Feb. 15, 2018
The name of the project is:
CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys
and Investigations for the Feasibility Study of the Proposed:

1. Palo — Pastrana — Sta. Fe Road
2. San Juan — Nava — Tuburan Road, Southern Leyte

1.3 Scope of Work:
The Consultant’s Scope of Work will cover but not limited to the
following: 1.) Traffic Survey; 2) Socio-Economic Survey; 3.) Topographical
Survey; 4.) Hydrological Survey; 5.) Utilities Survey; 6.) Geological and
Geotechnical Investigation and Surveys; 7.) Preliminary Environmental and
Social Impact Assessment (for IEE Checklist only); 8.) Cost Estimate; 9.)
Disaster Risk Reduction Measures; & 10.) Preliminary Resettlement Action
Plan (Preliminary RAP) Survey which is the subject of the Terms of
Reference (TOR).

1.4 The Project shall not be phased.

5 No further instructions.

6.1 “Subcontracting is not allowed. ”

6.2 “Not applicable”.

7.1 The Procuring Entity will hold a pre-bid conference for this Project on
December 5, 2018 at 2:00 P.M. (Tentative Schedule) at DPWH-Regional
Office VIII, BAC Office.

8.1 The Procuring Entity’s address is:
The Regional Director
Department of Public Works and Highways (DPWH)
Regional Office 8
Baras, Palo, Leyte
The Contact Person is:
NERIE D BEUNO, CESO IV
Regional Director
DPWH, Regional Office VIII, Baras, Palo, Leyte
Telephone No. (053) 323-1017/1083
ongbit.rita@dpwh.gov.ph

10.1(b) Not applicable
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10.1(c) The minimum required experience of proposed professional staff is as
follows:

No.of | Minimum No.
Personnel | of Projects of
Experience in

Proposed

Position

Position Required Qualifications

Registered/Licensed Civil
Engineer or equivalent, with
extensive experience in
pavement design, bridge design,
1 5 Years alignment planning and related
areas as international codes such
as TRL/AASHTO. Minimum of 5
years of experience in the related
field.
Registered/Licensed
Civil/Structural  Engineer  or
equivalent with specialization in
2. Bridge/ bridge design. He/she must have
Structural 1 5 Years extensive experience with bridge
Engineer structures. He/she must be
equipped with bridge modelling
software. Minimum of 5 years of
experience in the related field.
Registered/Licensed Civil
Engineer or equivalent, with
specialization in transportation
planning/engineering. He/she
must have extensive experience
2 5 Years with traffic  modelling, and
optimal route planning. He/she
must be equipped with
traffic/transport modelling
software. Minimum of 5 years of
experience in the related field.
Registered/Licensed  Geodetic
Engineer or equivalent with
experience in the field of
surveying. He/she must be
2 5 Years familiar and adept with state-of-
the-art technologies in surveying
and research work. Minimum of 5
years of experience in the related
field.
Registered/Licensed Civil
Engineer, with experience in the
field of hydrology and drainage
design. He/she must be familiar
and adept with pertinent
technologies in hydrology
research and design of drainage
and flood control structures.
Minimum of 5 years of
experience in the related field.
Registered/Licensed Civil
Engineer or Bachelor’s Degree in
Economics and Business. He/she
must have a minimum of 5 years
of experience in field of roads
design development.

1.Senior Highway
Engineer/ Team
Leader

3. Traffic
Engineer

#.Geodetic
Engineer

5.Hydrologist/
Drainage 2 5 Years
Engineer

6.Cost  Quality/
Specifications 2 5 Years
Engineer

He/she must have experience in
conducting BOQ analysis for at
least two major road projects.
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He/she must adept in the use
and manipulation of engineering
and economic data. He/she must
be familiar with current unit cost
of materials, services and other
cost items.

1. Have conducted
Environmental Impact
Assessment (EIA) and
prepared an Environmental
Impact Statement (EIS).

2. With at least 5 years work
experience of which at least 3
years in design consulting in

2 5 Years infrastructure in the

Philippines, and

7.Environmental/
Sociologist/
Gender
Specialist

3. Familiar with current best
practices in environmental
engineering.

4, Licensed EIA Planner and
Accredited preparer by the
DENR.

Bachelor's Degree in Social

Science, Sociology, Community

Development or equivalent, with

extensive experience in social

aspects of project preparation
and planning. He/she must also
8.RAP Specialist/ specialize  in  environmental

Community sciences/shelter/sociology with 5

2 5 Years ; : .

Development years of experience in social
Specialist baseline studies with
rehabilitation action planning in
road infrastructure projects.
He/she also must have
experience in social rehabilitation
and resettlement action plans for
road infrastructure projects.
Bachelor’s Degree or higher in
Economics and/or Business.
He/she must have a minimum of
5 years of experience in the field
of infrastructure development
2 5 Years and evaluation. He/she must
have experience in conducting
economic analysis for at least
two feasibility studies. He/she
must be adept in economic
modelling and reviewing.

9.Socio-
Economist

Registered/Licensed Civil
10.Geotechnical Engln_eer or equivalent VYIth
Enai 2 5 Years experience in  geotechnical
ngineer o o
engineering. Minimum of 5 years
of experience in the related field.
11.5 Taxes: 12% of Remuneration
11.7 The ABC is £15,397,202.30. Any bid with a financial component
exceeding this amount shall not be accepted.
13.1 The bid prices shall be quoted in Philippine Pesos.
13.3 No further instructions.
14.1. Bids will be valid until 90 Calendar Days.
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15.1. The bid security shall be limited to a Bid Securing Declaration or any of the
following forms and amounts:

1. The amount of not less than P307.944.05, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit; or

2. The amount of not less than 769,860.12, if bid security is in Surety

Bond.
15.2. The Bid Security shall be valid until 120 C.D.
15.5(b)(ii1) No further instructions.
17.1. No further instructions.
17.3. Each Bidder shall submit one (1) original and one (1) copy of the first and
second components of its bid.
18. The address for submission of bids is:
The Chairperson

Bids and Awards Committee (BAC) for Consultancy Services
Department of Public Works and Highways (DPWH), Regional Office VIII
Government Center, Baras, Palo, Leyte

The deadline for submission of Bids/Technical Proposals is on
December 17, 2018 (Until 2:00 P.M.) — Tentative Schedule
21.2 The opening of Financial Proposals shall be on:

December 19, 2018 (2:00 P.M.) — Tentative Schedule

at DPWH Regional Office VIII, Baras, Palo, Leyte

Financial Proposals shall be opened in public.

22.1 No further instructions.

The place of bid opening is DPWH-BAC Office, Regional Office VIII,
Baras, Palo, Leyte.

The date and time of bid opening of Technical Proposal is

December 17, 2018 (2:00 P.M.) — Tentative Schedule

25.1 The following processes for the opening and evaluation of bids shall be
adopted:

a) The technical proposal together with the financial proposal shall be
considered in the ranking of consultants. The technical proposals shall
be evaluated first using the criteria in ITB Clause 25.2. The financial
proposals of the consultants who meet the minimum technical score
shall then be opened.

b) The financial and technical proposals shall be given corresponding
weights with the financial proposal given a minimum weight of fifteen
percent (15%) up to a maximum of forty percent (40%). The weight of
the technical criteria shall be adjusted accordingly such that their total
weight in percent together with the weight given to the financial
proposal shall add to one hundred percent (100%). The BAC shall rank
the consultants in descending order based on the combined numerical
ratings of their technical and financial proposals and identify the
Highest Rated Bid.
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c) The HoPE shall approve or disapprove the recommendations of the
BAC within two (2) calendar days after receipt of the results of the
evaluation from the BAC.

d) After approval by the HoPE of the Highest Rated Bid, the BAC shall,
within three (3) calendar days, notify and invite the consultant with the
Highest Rated Bid for negotiation in accordance with ITB Clause 27.

25.3 The numerical weight and the minimum required St for each criterion are

as follows:

a) Quality of Personnel to be assigned to the Project —35%
b) Experience and capability of CONSULTANT — 40%
¢) Plan of approach and Methodology — 25%

The minimum St required to pass is 70%.

The attention of the Consultant is drawn to Technical Proposal Forms — Bids
must adhere to the maximum number of pages outlined in Clause 10.2(b).

26.1 The opening of Financial Proposals shall be on Dec. 19, 2018 (2:00 P.M.)
— Tentative Schedule at BAC Office, DPWH Regional Office VIII, Baras,
Palo, Leyte.

Financial Proposals shall be opened in public.

NOTE: The opening of Financial Proposals in public or otherwise depends
on the evaluation procedure to be used by the Procuring Entity.

26.2 For Quality Cost Based Evaluation (QCBE): After the evaluation of quality
is completed, the Procuring Entity shall notify those Consultants whose
Bids did not meet the minimum qualifying mark or were considered non-
responsive to the Bidding Documents and TOR, indicating that their
Financial Proposals shall be returned unopened after completing the
selection process. The Procuring Entity shall simultaneously notify the
Consultants that have secured the minimum qualifying mark, indicating the
date and time set for opening the Financial Proposals. The opening date
shall not be sooner than two weeks after the notification date unless
otherwise specified in ITB Clause 26.1. The notification may be sent by
registered letter, facsimile, or electronic mail.

The Financial Proposals shall be opened publicly in the presence of the
Consultants’ representatives who choose to attend. The name of the
Consultant, the quality scores, and the proposed prices shall be read aloud
and recorded when the Financial Proposals are opened. The Procuring
Entity shall prepare minutes of the public opening.

The BAC shall determine whether the Financial Proposals are complete,
i.e., whether all the documents mentioned in ITB Clause 11 are present and
all items of the corresponding Technical Proposals that are required to be
priced are so priced. If not, the Procuring Entity shall reject the proposal.
The BAC shall correct any computational errors, and convert prices in
various currencies to the Philippine Peso at the rate indicated in ITB Clause
13. The Financial Proposal shall not exceed the ABC and shall be deemed
to include the cost of all taxes, duties, fees, levies, and other charges
imposed under the applicable laws. The evaluation shall include all such
taxes, duties, fees, levies, and other charges imposed under the applicable
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laws; where special tax privileges are granted to a particular class or
nationality of Consultant by virtue of the GoP’s international commitments,
the amount of such tax privileges shall be included in the Financial Proposal
for purposes of comparative evaluation of Bids.

The lowest Financial Proposal (F1) shall be given a Financial Score (Sf) of
100 points. The Sf of other Financial Proposals shall be computed based
on the formula indicated below:

Sf=100 X FI/F

Where:

Sf is the financial score of the Financial Proposal under consideration,
Fl is the lowest Financial Proposal, and

F is the Financial Proposal under consideration.

Using the formula S = St X T% + St X F%, the Bids shall then be ranked
according to their combined St and Sf using the weights (St is the technical
score of the Technical Proposal under consideration; T = the weight given

to the Technical Proposal; F = the weight given to the Financial Proposal;
T+ F = 1) indicated below:

T [From 0.6 to 0.85]; and
F [From 0.15 to 0.4],

provided that the total weights given to the Technical and Financial
Proposals shall add up to 1.0.

27.1 The address for negotiations is DPWH Regional Office VIII, BAC Office,
Baras, Palo, Leyte.

27.2(e) No negotiations pertaining to the Financial Proposal shall be undertaken.

28.2 “No additional requirement.”

31.4.6 “No additional requirement.”

32.1 No further instructions.

33.2 The effective date of the contract is upon receipt of Notice to Proceed.
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GENERAL CONDITIONS OF CONTRACT
1. Definitions

1.1  Unless the context otherwise requires, the following terms whenever used in this
Contract have the following meanings:

(a) “Applicable Law” means the laws and any other instruments having the
force of law in the Philippines as they may be issued and enforced from time
to time.

(b) “Consultant” refers to the short listed consultant with the Highest Rated
Responsive Bid determined by the Procuring Entity as such in accordance
with the ITB and specified in the SCC.

(©) “Consulting Services” refer to services for Infrastructure Projects and
other types of projects or activities of the DPWH requiring adequate
external technical and professional expertise that are beyond the capability
and/or capacity of the Procuring Entity to undertake such as, but not
limited to: (i) advisory and review services; (ii) pre -investment or
feasibility studies; (iii) design; (iv) construction supervision; (V)
management and related services; and (vi) other technical services or
special studies.

(d) “Contract” means the agreement signed by the Parties, to which these
General Conditions of Contract (GCC) and other sections of the Bidding
Documents are attached.

(e) “"DPWH"” means the Department of Public Works and Highways of the
Government of the Philippines.

(f) “Effective Date” means the date on which this Contract comes into full
force and effect.

(9) “Foreign Currency” means any currency other than the currency of the
Philippines.

(h) “Funding Source” means the entity indicated in the SCC.

(1 “GCC"” means these General Conditions of Contract.

§)) “Government” means the Government of the Philippines (GOP).
(k) “Local Currency” means the Philippine Peso (Php).

Q) “Member,” in case the Consultant is a Joint Venture (JV) of two (2)
or more entities, means any of these entities; and “Members” means all these
entities.

(m)  “Party” means the Procuring Entity or the Consultant, as the case may be,
and “Parties” means both of them.

(n) “Personnel” means persons hired by the Consultant or by any Sub
Consultant as employees and assigned to the performance of the Services or
any part thereof; “Foreign Personnel” means such persons who at the time
of being so hired had their domicile outside the Government’s country;
“Local Personnel” means such persons who at the time of being so hired had
their domicile inside the Philippines; and "“Key Personnel” means the
Personnel referred to in GCC Clause 39.
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(o)  “Procuring Entity” refers to the DPWH office procuring the Consulting
Services.

(p) “SCC"” means the Special Conditions of Contract by which the GCC may be
amended or supplemented.

(@) “Services” means the work to be performed by the Consultant pursuant to
this Contract, as described in Appendix I.

(n “Sub-consultant” means any person or entity to whom/which the
Consultant subcontracts any part of the Services in accordance with
the provisions of GCC Clause 50.

(s) "Third Party” means any person or entity other than the Government, the
Procuring Entity, the Consultant or a Sub -Consultant.

2. Headings
The headings shall not limit, alter or affect the meaning of this Contract.
3. Location

The Services shall be performed at such locations as are specified in Appendix I
and, where the location of a particular task is not so specified, at such locations, whether in
the Philippines or elsewhere, as the Procuring Entity may approve.

4. Law Governing Contract and Services

4.1 This Contract, its meaning and interpretation, and the relation between the
Parties shall be governed by the Applicable Law.

4.2 The Consultant shall perform the Services in accordance with the Applicable Law and
shall take all practicable steps to ensure that any Sub -Consultant, as well as the
Personnel of the Consultant and any Sub-Consultant, complies with the Applicable
Law. The Procuring Entity shall notify the Consultant in writing of relevant
local customs, and the Consultant shall, after such notification, respect such
customs.

4.3 If, after the date of this Contract, there is any change in the Applicable Law with
respect to taxes and duties which increases or decreases the cost incurred by the
Consultant in performing the Services, then the remuneration and reimbursable
expenses otherwise payable to the Consultant under this Contract shall be increased
or decreased on a no loss-no gain basis, and corresponding adjustments shall be
made to the ceiling amounts specified in GCC Clause 52, provided that the cost is
within the Approved Budget for the Contract (ABC).

5. Language

This Contract has been executed in the English language, which shall be the binding and
controlling language for all matters relating to the meaning or interpretation of this
Contract.

6. Consultants and Affiliates Not to Engage in Certain Activities6.

6.1 The Consultant agrees that, during the term of this Contract and after its
termination, the Consultant and any entity affiliated with the Consultant, as
well as any Sub-Consultant and any entity affiliated with such Sub-Consultant, shall
be disqualified from providing goods, works, or consulting services for any project
resulting from or closely related to this Contract other than the Services and

any continuation thereof provided there is no current or future conflict.
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6.2 The Consultant shall not engage, and shall cause their Personnel as well as
their Sub-Consultants and their Personnel not to engage, either directly or
indirectly, in any of the following activities:

(a) during the term of this Contract, any business or professional activities in the
Government’s country which would conflict with the activities assigned
to them under this Contract; and

(b) after the termination of this Contract, such other activities as may be
specified in the SCC.

7. Authority of Member in Charge

In case the Consultant is a JV, the Members hereby authorize the entity specified in the SCC
to act on their behalf in exercising all the Consultant’s rights and obligations towards
the Procuring Entity under this Contract, including without limitation the receiving of
instructions and payments from the Procuring Entity.

8. Resident Project Manager

If required by the SCC, the Consultant shall ensure that at all times during the
Consultant’s performance of the Services in the Government’s country, a resident project
manager, acceptable to the Procuring Entity, shall take charge of the performance of such
Services.

9. Entire Agreement

This Contract, including the documents specified in Section 37.2.3 of the IRR, contains all
covenants, stipulations and provisions agreed by the Partiess. No agent or
representative of either Party has authority to make any statement, representation,
promise, or agreement not set forth herein of which the Parties shall not be bound by or be
liable for.

10. Modification

Unless otherwise specified in the SCC, no modification of the terms and conditions of this
Contract, including any modification of the scope of the Services shall be allowed. Pursuant
to GCC Clause 14 hereof, however, each Party shall give due consideration to any proposal
for modification made by the other Party.

11. Relationship of Parties

(a) Nothing contained herein shall be construed as establishing a relation of employer
and employee or of principal and agent as between the Procuring Entity and the
Consultant. The Consultant, subject to this Contract, has complete charge of its
Personnel and Sub-Consultants, if any, performing the Services and shall be fully
responsible for the Services performed by them or on their behalf hereunder.

(b) The Consultant shall during the performance of the Services be an independent
contractor, retaining complete control over its Personnel, conforming to all
statutory requirements with respect to all its employees, and providing all
appropriate employee benefits.

12. Authorized Representatives
Any action required or permitted to be taken, and any document required or permitted to be
executed, under this Contract by the Procuring Entity or the Consultant may be taken or

executed by the officials specified in the SCC.
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13. Good Faith

The Parties undertake to act in good faith with respect to each other’s rights under this
Contract and to adopt all reasonable measures to ensure the realization of the objectives of
this Contract.

14. Operation of Contract

The Parties recognize that it is impractical for this Contract to provide for every
contingency which may arise during the life of this Contract, and the Parties hereby agree
that it is their intention that this Contract shall operate fairly as between them, and
without detriment to the interest of either of them; and that, if during the term of
this Contract either Party believes that this Contract is operating unfairly, the Parties shall
use their best efforts to agree on such action as may be necessary to remove the
cause or causes of such unfairness, but no failure to agree on any action pursuant to this
Clause shall give rise to a dispute subject to arbitration in accordance with GCC
Clause 34hereof.

15. Notices

15.1 Any notice, request or consent required or permitted to be given or made
pursuant to this Contract shall be in writing. Any such notice, request or
consent shall be deemed to have been given or made when received by the
concerned party, either in person or through an authorized representative of
the Party to whom the communication is addressed, or when sent by registered mail,
telex, telegram or facsimile to such Party at the address specified in the SCC.

15.2 Notice shall be deemed to be effective as specified in the SCC.

15.3 A Party may change its address for notice hereunder by giving the other Party notice
of such change pursuant to the provisions listed in the SCC with respect to GCC Clause
15.2.

16. Warranty as to Eligibility

The Consultant represents, warrants, and confirms that it, as well as its Sub-Consultant, if
any, is eligible, i.e., has the legal personality to act as a consultant in accordance
with Part I, ANNEX IIIA-2, Part I, Section II. Eligibility Documents (EDs) issued for this
project.16.2. The Consultant shall fulfill its obligations under this Contract by using
knowledge according to the best accepted professional standards. The Consultant
shall exercise all reasonable skill, care and diligence in the discharge of duties agreed
to be performed and shall work in the best interest of the GOP.

17. Confidentiality

Except with the prior written consent of the Procuring Entity, the Consultant and
the Personnel shall not at any time communicate to any person or entity any
confidential information acquired in the course of the Services, nor shall the Consultant
an d the Personnel make public the recommendations formulated in the course of, or as a
result of, the Services. For purposes of this clause, “confidential information” means
any information or knowledge acquired by the Consultant and/or its Personnel arising out
of, or in connection with, the performance of the Services under this Contract that
is not otherwise available to the public.

18. Payment
18.1 In consideration of the Services performed by the Consultant under this
Contract, the Procuring Entity shall make to the Consultant such payments and in

such manner as is provided by GCC Clause 53 of this Contract. However, the
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Procuring Entity may refuse to make payments when the terms and conditions
of the contract are not satisfactorily performed by the Consultant.

18.2 Subject to the ceilings specified in GCC Clause 52 hereof, the Procuring Entity
shall pay to the Consultant: (i) remuneration as set forth in GCC Clause 53.2; and
(i) reimbursable expenditures as set forth in GCC Clause 53.4. Said
remuneration shall not be subject to price adjustment.

18.3 All payments under this Contract shall be made to the account of the
Consultant specified in the SCC.

19. Currency of Payment
All payments shall be made in Philippine Pesos.
20. Liability of Consultant

Subject to additional provisions, if any, set forth in the SCC, the Consultant’s liability under
this Contract shall be as provided by the laws of the Republic of the Philippines.

21. Insurance to be Taken Out by Consultant

21.1 The Consultant, at its own cost, shall be responsible for taking out or
maintaining any insurance policy against any risk related to the project.

21.2 The Procuring Entity undertakes no responsibility in respect of life, health,
accident, travel or any other insurance coverage for the Personnel or for the
dependents of any such Personnel.

22, Effectivity of Contract

This Contract shall take effect on the date of the Consultant’s receipt of the NTP,
in accordance with ITB Clause 32, provided that the effectiveness of the conditions, if any,
listed in the SCC have been met.

23. Commencement of Services

The Consultant shall begin carrying out the Services starting from the effectivity date of this
Contract, as mentioned in GCC Clause 22.

24. Expiration of Contract

Unless sooner terminated pursuant to GCC Clauses 27 or 28 hereof, this Contract shall
terminate at the end of such time period after the effectivity date as shall be specified in the
SCC.

25. Force Majeure

25.1 For purposes of this Contract the terms “force majeure” and “fortuitous event” may
be used interchangeably. In this regard, a fortuitous event or force majeure
shall be interpreted to mean an event which the Consultant could not have foreseen,
or which though foreseen, was inevitable. It shall not include ordinary unfavorable
weather conditions; and any other cause the effects of which could have been
avoided with the exercise of reasonable diligence by the Consultant.

25.2 The failure of a Party to fulfill any of its obligations hereunder shall not be
considered to be a breach of, or default under, this Contract insofar as such
inability arises from an event of force majeure, provided that the Party affected
by such an event has taken all reasonable precautions, due care and reasonable

69



Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

alternative measures, all with the objective of carrying out the terms and
conditions of this Contract.

25.3 Unless otherwise agreed herein, force majeure shall not include:

(a) any event which is caused by the negligence or intentional action of
a Party or such Party’s Sub-Consultants or agents or employees;

(b) any event which a diligent Party could reasonably have been expected to both
take into account at the time of the conclusion of this Contract and avoid or
overcome in the carrying out of its obligations hereunder;

(c) insufficiency of funds or failure to make any payment required hereunder; or

(d) the Procuring Entity’s failure to review, approve or reject the outputs of the
Consultant beyond a reasonable time period.

25.4 A Party affected by an event of force majeure shall take all reasonable
measures to remove such Party’s inability to fulfill its obligations hereunder
immediately or within a reasonable time.

25.5 A Party affected by an event of force majeure shall notify the other Party of such
event as soon as possible, and in any event not later than fifteen (15) days following
the occurrence of such event, providing evidence of the nature and cause of such
event, and shall similarly give notice of the restoration of normal conditions as soon
as possible.

25.6 The Parties shall take all reasonable measures to minimize the consequences of any
event of force majeure.

25.7 Any period within which a Party shall, pursuant to this Contract, complete any action
or task, shall be extended for a period equal to the time during which such Party was
unable to perform such action as a direct and proximate result of force majeure.

25.8 During the period of their inability to perform the Services as a direct and
proximate result of an event of force majeure, the Consultant shall be entitled to
continue receiving payment under the terms of this Contract as well as to be
reimbursed for additional costs reasonably and necessarily incurred by it during
such period for the purposes of the Services and in reactivating the Services
after the end of such period, provided that such costs are still within the total contract
price. However, the foregoing provision shall not apply if the Procuring Entity
suspends or terminates this Contract in writing, notice thereof duly received by the
Consultant, pursuant to GCC Clauses 26 and 27 hereof with the exception of the
direct and proximate result of force majeure.

25.9 Not later than fifteen (15) days after the Consultant, as the direct and
proximate result of an event of force majeure, has become unable to perform a
material portion of the Services, the Parties shall consult with each other with a view
to agreeing on appropriate measures considering the circumstances.

25.10 In the case of disagreement between the parties as to the existence, or extent of
force majeure, the matter shall be submitted to arbitration in accordance with GCC
Clause 34 hereof.

26. Suspension

26.1 The Procuring Entity shall, by written notice of suspension to the Consultant,
suspend all payments to the Consultant hereunder if the Consultant fail to
perform any of their obligations due to their own fault or due to force majeure or
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other circumstances beyond the control of either party (e.g. suspension of civil works
being supervised by the consultant) under this Contract, including the carrying out of
the Services, provided that such notice of suspension:

(a) shall specify the nature of the failure; and

(b) shall request the Consultant to remedy such failure within a period not
exceeding thirty (30) days after receipt by the Consultant of such notice of
suspension.

26.2 The Consultant may, without prejudice to its right to terminate this Contract pursuant
to GCC Clause 28, by written no tice of suspension, suspend the Services if
the Procuring Entity fails to perform any of its obligations which are critical to the
delivery of the Consultant’s services such as, non-payment of any money due the
Consultant within forty-five (45) days after receiving notice from the Consultant
that such payment is overdue.

27. Termination by Procuring Entity

27.1 The Procuring Entity shall terminate this Contract when any of the following
conditions attends its implementation:

(a) Outside of force majeure, the Consultant fails to deliver or perform
the Outputs and Deliverables within the period(s) specified in the Contract, or
within any extension thereof granted by the Procuring Entity pursuant to a
request made by the Consultant prior to the delay;

(b) As a result of force majeure, the Consultant is unable to deliver or perform a
material portion of the Outputs and Deliverables for a period of not less than
sixty (60) calendar days after the Consultant’s receipt of the notice from
the Procuring Entity stating that the circumstance of force majeure is deemed
to have ceased;

(c) In whole or in part, at any time for its convenience, the HOPE may
terminate the Contract for its convenience if he has determined the
existence of conditions that make Project Implementation economically,
financially or technically impractical and/or unnecessary, such as, but not
limited to, fortuitous event(s) or changes in law and National Government
policies;

(d) If the Consultant is declared bankrupt or insolvent as determined with
finality by a court of competent jurisdiction; in which event, termination will
be without compensation to the Consultant, provided that such
termination will not prejudice or affect any right of action or remedy
which has accrued or will accrue thereafter to the Procuring Entity and/or
the Consultant;

(e) In case it is determined prima facie that the Consultant has engaged,
before or during the implementation of this Contract, in unlawful deeds
and behaviors relative to contract acquisition and implementation, such as,
but not limited to, the following: corrupt, fraudulent, collusive and
coercive practices; drawing up or using forged documents; using
adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and any other act analogous to the
foregoing. For purposes of this clause, corrupt, fraudulent, collusive, and
coercive practices shall have the same meaning as that provided in
ITB Clause 3.1(a):

(f) The Consultant fails to remedy a failure in the performance of their
obligations hereunder, as specified in a notice of suspension pursuant
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to GCC Clause 15.2 hereinabove, within thirty (30) days of receipt of such
notice of suspension or within such further period as the Procuring Entity
may have subsequently approved in writing;

(9) The Consultant’s failure to comply with any final decision reached as
a result of arbitration proceedings pursuant to GCC Clause 34 hereof; or

(h) The Consultant fails to perform any other obligation under the Contract.
27.2 In case of termination, written notice shall be understood to mean fifteen (15) days

for short term contracts, i.e., four (4) months or less, and thirty (30) days for long
term contracts.

28. Termination by Consultant

29.

The Consultant must serve a written notice to the Procuring Entity of its intention
to terminate this Contract at least thirty (30) calendar days before its intended termination.
This Contract is deemed terminated if no action has been taken by the Procuring Entity with
regard to such written notice within thirty (30) calendar days after the receipt thereof by the
Procuring Entity. The Consultant may terminate this Contract through any of the following
events:

(a) The Procuring Entity is in material breach of its obligations pursuant to this
Contract and has not remedied the same within sixty (60) calendar days following its
receipt of the Consultant’s notice specifying such breach;

(b) The Procuring Entity’s failure to comply with any final decision reached as a
result of arbitration pursuant to GCC Clause 34 hereof

(©) As the direct and proximate result of force majeure, the Consultant is unable to
perform a material portion of the Services for a period of not less than sixty (60)
days; or

(d) The Procuring Entity fails to pay any money due to the Consultant pursuant to this
Contract and not subject to dispute pursuant to GCC Clause 32 hereof within
eighty four (84) days after receiving written notice from the Consultant that such
payment is overdue.

Procedures for Termination of Contracts
The following provisions shall govern the procedures for the termination of this Contract:

(a) Upon receipt of a written report of acts or causes which may constitute ground(s) for
termination as aforementioned, or upon its own initiative, the Procuring Entity shall,
within a period of seven (7) calendar days, verify the existence of such
ground(s) and cause the execution of a Verified Report, with all relevant evidence
attached;

(b) Upon recommendation by the Procuring Entity, the HOPE shall terminate this
Contract only by a written notice to the Consultant conveying such termination. The
notice shall state:

(D) that the contract is being terminated for any of the ground(s) afore
mentioned, and a statement of the acts that constitute the ground(s)
constituting the same;

(2) the extent of termination, whether in whole or in part;
3) an instruction to the Consultant to show cause as to why the contract

should not be terminated; and
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4) special instructions of the Procuring Entity, if any. The Notice to Terminate
shall be accompanied by a copy of the Verified Report;

(c) Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Consultant shall submit to the HOPE a verified position paper
stating why this Contract should not be terminated. If the Consultant fails
to show cause after the lapse of the seven (7) day period, either by inaction or by
default, the HOPE shall issue an order terminating this Contract;

(d) The Procuring Entity may, at any time before receipt of the Consultant’s verified
position paper to withdraw the Notice to Terminate if it is determined that certain
services subject of the notice had been completed or performed before the
Consultant’s receipt of the notice;

(e) Within a non-extendible period of ten (10) calendar days from receipt of the
verified position paper, the HOPE shall decide whether or not to terminate
this Contract. It shall serve a written notice to the Consultant of its decision
and, unless otherwise provided, this Contract is deemed terminated from receipt of
the Consultant of the notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

(f) The HOPE may create a Contract Termination Review Committee (CTRC) to
assist him in the discharge of this function. All decisions recommended by the CTRC
shall be subject to the approval of the HOPE.

30. Cessation of Services

Upon termination of this Contract by notice of either Party to the other pursuant to GCC
Clauses 27 or 28 hereof, the Consultant shall, immediately upon dispatch or receipt
of such notice, take all necessary steps to bring the Services to a close in a prompt
and orderly manner and shall make every reasonable effort to keep expenditures for
this purpose to a minimum. With respect to documents prepared by the Consultant
and equipment and materials furnished by the Procuring Entity, the Consultant shall proceed
as provided, respectively, by GCC Clauses 35 or 36 hereof.

31. Payment Upon Termination

Upon termination of this Contract pursuant to GCC Clauses 27 or 28 hereof, the
Procuring Entity shall make the following payments to the Consultant:

(a) remuneration pursuant to GCC Clause 53 hereof for Services satisfactorily
performed prior to the effective date of termination;

(b) reimbursable expenditures pursuant to GCC Clause 53 hereof for expenditures
actually incurred prior to the effective date of termination; and

(c) in the case of termination pursuant to GCC Clause 27.1(b) hereof, reimbursement of
any reasonable cost incident to the prompt and orderly termination of this
Contract including the cost of the return travel of the Personnel and their eligible
dependents.

32. Disputes about Events of Termination
If either Party disputes whether an event specified in GCC Clause 27.1 or in GCC
Clause 28 hereof has occurred, such Party may refer the matter to arbitration pursuant to

GCC Clause 34 hereof, and this Contract shall not be terminated on account of such
event except in accordance with the terms of any resulting arbitral award.
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33. Cessation of Rights and Obligations

Upon termination of this Contract pursuant to GCC Clauses 27 or 28 hereof, or
upon expiration of this Contract pursuant to GCC Clause 24, all rights and obligations of
the Parties hereunder shall cease, except:

(a) such rights and obligations as may have accrued on the date of termination
or expiration;

(b) the obligation of confidentiality set forth in GCC Clause 17 hereof; and

(c) the Consultant’s obligation to permit inspection, copying and auditing of their
accounts and records set forth in GCC Clauses 51.1(b) and 51.1(c) hereof,
any right which a Party may have under the Applicable Law.

34. Dispute Settlement

34.1 If any dispute or difference of any kind whatsoever shall arise between the
Parties in connection with the implementation of this Contract, the Parties
shall make every effort to resolve amicably such dispute or difference by
mutual consultation.

34.2 Any and all disputes arising from the implementation of this Contract shall be
submitted to arbitration in accordance with the rules of procedure specified in the
SCC.

35. Documents Prepared by Consultant and Software Developed to be Property
of Procuring Entity

35.1 All plans, drawings, specifications, designs, reports, other documents and
software prepared by the Consultant for the Procuring Entity under this
Contract shall become and remain the property of the Procuring Entity, and
the Consultant shall, prior to termination or expiration of this Contract, deliver all such
documents to the Procuring Entity, together with a detailed inventory thereof. The
Consultant may retain a copy of such documents and software. The plans,
drawings, specifications, designs, reports, other documents and software,
including restrictions on future use of such documents and software, if any, shall be
specified in the SCC.

35.2 All computer programs developed by the Consultant under this Contract shall be the
sole and exclusive property of the Procuring Entity; provided, however, that the
Consultant may use such programs for its own use with prior written approval of the
Procuring Entity. If license agreements are necessary or appropriate between
the Consultant and third parties for purposes of development of any such
computer programs, the Consultant shall obtain the Procuring Entity’s prior written
approval to such agreements. In such cases, the Procuring Entity shall be
entitled at its discretion to require recovering the expenses related to the
development of the program(s) concerned.

36. Equipment and Materials Furnished by Procuring Entity

Equipment and materials made available to the Consultant by the Procuring Entity,
or purchased by the Consultant with funds provided by the Procuring Entity, shall be
the property of the Procuring Entity and shall be marked accordingly. Upon termination or
expiration of this Contract, the Consultant shall make available to the Procuring Entity an
inventory of such equipment and materials and shall dispose of such equipment and
materials in accordance with the Procuring Entity’s instructions. While in possession of such
equipment and materials, the Consultant, unless otherwise instructed by the Procuring
Entity in writing, shall insure it at the expense of the Procuring Entity in an amount
equal to their full replacement value.
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37. Services, Facilities and Property of Procuring Entity

The Procuring Entity shall make available to the Consultant and the Personnel, for
the purposes of the Services and free of any charge, the services, facilities and
property described in APPENDIX E at the terms and in the manner specified in said
appendix, provided that if such services, facilities and property shall not be made available
to the Consultant as and when so specified, the Parties shall agree on: (a) any time extension
that it may be appropriate to grant to the Consultant for the performance of the Services;
(b) the manner in which the Consultant shall procure any such services, facilities and
property from other sources; and (c) the additional payments, if any, to be made to the
Consultant as a result thereof pursuant to GCC Clause 52 hereinafter which should be
within the agreed contract ceiling.

38. Consultant’s Actions Requiring Procuring Entity’s Prior Approval

The Consultant shall obtain the Procuring Entity’s prior approval in writing before taking any
of the following actions:

(a) appointing such members of the Personnel as are listed in Form DPWHCONSL-
25(TPF 5) merely by title but not by name;

(b) entering into a subcontract for the performance of any part of the Services,
it being understood that:

(1) the selection of the Sub -Consultant and the terms and conditions of
the subcontract shall have been approved in writing by the Procuring
Entity prior to the execution of the subcontract; and

(2) the Consultant shall remain fully liable for the performance of the Services by
the Sub-Consultant and its Personnel pursuant to this Contract;

(c) replacement, during the performance of the contract for any reason, of any
Personnel as listed in Form DPWH-CONSL-25(TPF 5) of this Contract requiring
the Procuring Entity’s prior approval; and

(d) any other action that may be specified in the SCC.
39. Personnel

39.1 The Consultant shall employ and provide such qualified and experienced
Personnel and Sub-Consultants as are required to carry out the Services.

39.2 The title, agreed job description, minimum qualification and estimated period of
engagement in the carrying out of the Services of each of the Consultant’s Key
Personnel are described in ANNEX III-1.1K, Form DPWH-CONSL-25(TPF5).

39.3 The Key Personnel and Sub-Consultants listed by title as well as by name in ANNEX
I1I-1.1K, Form DPWH-CONSL-25(TPF5) are hereby approved by the Procuring
Entity. In respect of other Key Personnel which the Consultant proposes to use in the
carrying out of the Services, the Consultant shall submit to the Procuring Entity for
review and approval a copy of their biographical data and, in the case of Key
Personnel to be assigned within the GOP, a copy of a satisfactory medical certificate
attached as part of ANNEX III-1.1K, Form DPWH-CONSL-25(TPF5). If the Procuring
Entity does not object in writing; or if it objects in writing but fails to state the reasons
for such objection, within twenty -one (21) calendar days from the date of receipt
of such biographical data and, if applicable, such certificate, the Key Personnel
concerned shall be deemed to have been approved by the Procuring Entity.
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39.4 The Procuring Entity may request the Consultants to perform additional services
not covered by the original scope of work but are determined by the Procuring Entity
to be critical for the satisfactory completion of the Services, subject to GCC Clause
55.6.

39.5 In accordance with DPWH DO 21, series of 2015, no changes shall be made in the
Key Personnel, except for justifiable reasons beyond the control of the
Consultant, as indicated in the SCC, and only upon prior approval of the
Procuring Entity. If it becomes justifiable and necessary to replace any of the
Personnel, the Consultant shall forthwith provide as a replacement a person of
equivalent or better qualifications. If the Consultant introduces changes in Key
Personnel for reasons other than those mentioned in the SCC, the Consultant shall
be liable for the imposition of damages as described in the SCC. In any case, no
replacement shall be allowed until after fifty percent (50%) of the personnel’s
man-months have been served, except for justifiable reasons.

39.6 Any of the Personnel provided as a replacement under GCC Clauses 39.5 and 39.7,
the rate of remuneration applicable to such person as well as any reimbursable
expenditures the Consultant may wish to claim as a result of such replacement,
shall be subject to the prior written approval by the Procuring Entity. Except
as the Procuring Entity may otherwise agree, the Consultant shall bear all
additional travel and other costs arising out of or incidental to any removal
and/or replacement, and the remuneration to be paid for any of the Personnel
provided as a replacement shall not exceed the remuneration which would have
been payable to the Personnel replaced.

39.7 If the Procuring Entity finds that any of the Personnel has committed serious
misconduct or has been charged with having committed a criminal action as defined
in the Applicable Law, or has reasonable cause to be dissatisfied with the
performance of any of the Personnel, then the Consultant shall, at the
Procuring Entity’s written request specifying the grounds therefore, forthwith provide
as a replacement a person with qualifications and experience acceptable to the
Procuring Entity.

40. Working Hours, Overtime, and Leave

40.1 Working hours and holidays for Key Personnel are set forth in Appendix III. Any
travel time prior to and after contract implementation shall not be considered
as part of the working hours.

40.2 The Key Personnel shall not be entitled to claim payment for overtime work, sick
leave, or vacation leave from the Procuring Entity since these items are already
covered by the Consultant’s remuneration. All leaves to be allowed to the Personnel
are included in the staff-months of service set forth in Appendix III. Taking of leave
by any Personnel should not delay the progress and adequate supervision of
the Services.

40.3 If required to comply with the provisions of GCC Clause 43.1 hereof,
adjustments with respect to the estimated periods of engagement of Key
Personnel set forth in Appendix III may be made by the Consultant by prior written
notice to the Procuring Entity, provided that:

(a) such adjustments shall not alter the originally estimated period of
engagement of any individual by more than ten percent (10%); and

(b) the aggregate of such adjustments shall not cause payments under
this Contract to exceed the ceilings set forth in GCC Clause 52.1 of
this Contract.  Any other such adjustments shall only be made with the
Procuring Entity’s prior written approval.
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41. Counterpart Personnel

41.1 If so provided in the SCC, the Procuring Entity shall make available to the
Consultant such Counterpart Personnel to be selected by the Procuring Entity, with
the Consultant’s advice, who shall work with the Consultant. If any member
of the Counterpart Personnel fails to perform adequately any work assigned
to such member by the Consultant which is consistent with the position
occupied by such member, the Consultant may request the replacement of such
member, and the Procuring Entity shall not unreasonably refuse to act upon such
request.

41.2 The responsibilities of the Counterpart Personnel shall be specified in the SCC,
and the Counterpart Personnel shall not perform any work beyond the said
responsibilities.

41.3 If Counterpart Personnel are not provided by the Procuring Entity to the
Consultant as and when specified in the SCC, and or if the Counterpart
Personnel lack the necessary training, experience or authority to effectively
undertake their responsibilities, the Procuring Entity and the Consultant shall agree
on how the affected part of the Services shall be carried out, and the
additional payments, if any, to be made by the Procuring Entity to the
Consultant as a result thereof pursuant to GCC Clause 52 hereof.

42. Performance Security

42.1 Unless otherwise specified in the SCC, within ten (10) calendar days from
receipt of the Notice of Award from the Procuring Entity but in no case later than the
signing of the contract by both parties, the Consultant shall furnish the performance
security in any the forms prescribed in the ITB Clause 31.2.

42.2 The Performance Security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Consultant is in default in any of its
obligations under the contract.

42.3 The Performance Security shall remain valid until issuance by the Procuring Entity
of the Certificate of Final Acceptance.

42.4 The Performance Security may be released by the Procuring Entity and returned
to the Consultant after the issuance of the Certificate of Final Acceptance
subject to the following conditions:

(D) There are no pending claims against the Consultant or the surety company
filed by the Procuring Entity.

(2) The Consultant has no pending claims for labor and materials filed against it.
(3) Other terms specified in the SCC.

42.5 In case of a reduction of the contract value, the Procuring Entity shall allow a
proportional reduction in the original Performance Security, provided that any such
reduction is more than ten percent (10%) and that the aggregate of such
reductions is not more than fifty percent (50%) of the original performance
security.

43. Standard of Performance
43.1 The Consultant shall perform the Services and carry out their obligations
hereunder with all due diligence, efficiency and economy, in accordance with

generally accepted professional techniques and practices, and shall observe
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sound management practices, and employ appropriate advanced technology and
safe and effective equipment, machinery, materials and methods.

43.2 The Consultant shall always act, in respect of any matter relating to this
Contract or to the Services, as faithful advisers to the Procuring Entity, and
shall at all times support and safeguard the Procuring Entity’s legitimate
interests in any dealings with Sub-Consultants or third parties.

43.3 The Consultant shall furnish to the Procuring Entity such information related to the
Services as the Procuring Entity may from time to time reasonably request.

43.4 The Consultant shall at all times cooperate and coordinate with the Procuring Entity
with respect to the carrying out of its obligations under this Contract.

44. Consultant Not to Benefit from Commissions and Discounts

The remuneration of the Consultant pursuant to GCC Clause 53 hereof shall constitute the
Consultant’s sole remuneration in connection with this Contract or the Services and, subject
to GCC Clause 45 hereof, the Consultant shall not accept for their own benefit any trade
commission, discount or similar payment in connection with activities pursuant to this
Contract or to the Services or in the discharge of their obligations hereunder, and the
Consultant shall use its best efforts to ensure that any Sub -Consultants, as well as the
Personnel and agents of either of them, similarly shall not receive any such additional
remuneration.

45. Procurement by Consultant
If the Consultant, as part of the Services, has the responsibility of advising or procuring
goods, works or services, for the Procuring Entity, the Consultant shall comply with any
applicable procurement guidelines of the Funding Source, and shall at all times exercise such
responsibility in the best interest of the Procuring Entity. Any discounts or advantages
obtained by the Consultant in the exercise of such procurement responsibility shall be for the
benefit of the Procuring Entity.

46. Specifications and Designs

46.1 The Consultant shall prepare all specifications and designs using the metric system
and shall embody the best design criteria applicable to Philippine conditions. The
Consultant shall specify standards which are accepted and well-known among
industrial nations.

46.2 The Consultant shall ensure that the specifications and designs and all
documentation relating to procurement of goods and services for this Contract are
prepared on an impartial basis so as to promote national and international
competitive bidding.

47. Reports
The Consultant shall submit to the Procuring Entity the reports, deliverables and
documents in English, in the form, in the numbers, and within the time periods set forth in
Appendix II.
48. Assistance by Procuring Entity on Government Requirements
48.1 The Procuring Entity may assist the Consultant, Sub-Consultants, and Personnel
in the payment of such taxes, duties, fees and other impositions as may be levied
under the Applicable Law by providing information on the preparation of
necessary documents for payment thereof.

48.2 The Procuring Entity shall use its best efforts to ensure that the Government shall:
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49,

50.

(a) provide the Consultant, Sub-Consultants, and Personnel with work permits
and such other documents as shall be necessary to enable the Consultant,
Sub-Consultants, or Personnel to perform the Services;

(b) arrange for the foreign Personnel and, if appropriate, their eligible
dependents to be provided promptly with all necessary entry and exit
visas, residence permits, and any other documents required for their stay in
the Philippines for the duration of the Contract;

(©) facilitate prompt clearance through customs of any property required for the
Services and of the necessary personal effects of the foreign Personnel and
their eligible dependents;

(d) issue to officials, agents and representatives of the Government all such
instructions as may be necessary or appropriate for the prompt and
effective implementation of the Services; and

(e) grant to foreign Consultant, any foreign Sub-Consultant and the Personnel of
either of them the privilege, pursuant to the Applicable Law, of bringing
into the Government’s country reasonable amounts of foreign currency
for purposes of the Services or for the personal use of the foreign Personnel
and their dependents.

Access to Land

The Procuring Entity warrants that the Consultant shall have, free of charge, unimpeded
access to all lands in the Philippines in respect of which access is required for the
performance of the Services. The Procuring Entity shall be responsible for any damage to
such land or any property thereon resulting from such access and shall indemnify
the Consultant and each of the Personnel in respect of liability for any such damage, unless
such damage is caused by the default or negligence of the Consultant or any Sub
Consultant or the Personnel of either of them.

Sub-Contract

50.1 Unless otherwise specified in the SCC, the Consultant may sub-contract portions
of the Consulting Services to an extent as may be approved by the Procuring
Entity and stated in the SCC, provided that the Consultant shall directly
undertake, using its own personnel and resources, not less than eighty percent (80%)
of the contract works in terms of cost.

50.2 However, sub-contracting of any portion shall not relieve the Consultant from any
liability or obligation that may arise from the contract for this Project. The Consultant
shall be responsible for the acts, defaults, and negligence of any of its sub-
contractors, its agents, servants or workmen.

50.3 Sub-contractors must comply with the eligibility criteria and the documentary
requirements specified in the BDS. In the event that any sub-contractor is
found by the Procuring Entity to be ineligible, the sub -contracting of such
portion of the Consulting Services shall be disallowed.

50.4 The Consultant may identify the sub-contractor to whom a portion of the
Consulting Services will be subcontracted at any stage of the bidding process or
during contract implementation. If the Consultant opts to disclose the name
of the sub-contractor during bid submission, the Consultant shall include the required
documents as part of the technical component of its bid. Subcontractors
identified during the bidding may be changed during the implementation of
the contract, subject to compliance with the eligibility requirements and approval
of the Procuring Entity.
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50.5 For any assignment and sub-contracting of the contract or any part thereof
made without prior written approval by the concerned HOPE, the DPWH shall impose
on the erring consultant, after the termination of the contract, the penalty of
suspension for one (1) year for the first offense, and suspension of two (2) years for
the second offense from participating in the public bidding process, pursuant to the
provision of Appendix 3, Section 4.2 of the IRR of RA 9184, in accordance with
Section 69(6) of RA 9184 and without prejudice to the imposition of additional
administrative sanctions as the internal rules of the agency may provide and/or
further criminal prosecution a s provided by applicable laws.

51. Accounting, Inspection and Auditing
51.1 The Consultant shall:

(a) keep accurate and systematic accounts and records in respect of the
Services hereunder, in accordance with internationally accepted
accounting principles and in such form and detail as shall clearly identify all
relevant time changes and costs, and the bases thereof;

(b) permit the Procuring Entity or its designated representative and or the
designated representative of the Funding Source at least once for short
term Contracts, and annually in the case of long-term Contracts, and up to
one year from the expiration or termination of this Contract, to inspect the
same and make copies thereof as well as to have them audited by auditors
appointed by the Procuring Entity; and

(©) permit the Funding Source to inspect the Consultant’s accounts and
records relating to the performance of the Consultant and to have
them audited by auditors approved by the Funding Source, if so required.

51.2 The basic purpose of this audit is to verify payments under this Contract and, in this
process, to also verify representations made by the Consultant in relation to
this Contract. The Consultant shall cooperate with and assist the Procuring
Entity and its authorized representatives in making such audit. In the event the
audit discloses that the Consultant has overcharged the Procuring Entity, the
Consultant shall immediately reimburse the Procuring Entity an amount
equivalent to the amount overpaid. If overpayment is a result of the Consultant
having been engaged in what the Procuring Entity (or, as the case may be, the
Funding Source) determines to constitute corrupt, fraudulent, or coercive practices,
as defined in GCC Clause 27.1(e) and under the Applicable Law, the Procuring
Entity shall, unless the Procuring Entity decides otherwise, terminate this Contract.

51.3 The determination that the Consultant has engaged in corrupt, fraudulent,
coercive practices shall result in the Procuring Entity and/or the Funding Source
seeking the imposition of the maximum administrative, civil and criminal penalties
up to and in including imprisonment.

52. Contract Cost
52.1 Except as may be otherwise agreed under GCC Clause 10, payments under
this Contract shall not exceed the ceiling specified in the SCC. The Consultant
shall notify the Procuring Entity as soon as cumulative charges incurred for the
Services have reached eighty percent (80%) of this ceiling.

52.2 The cost of the Services shall be payable in Philippine Pesos and shall be set forth in
the Appendix IV attached to this Contract.

53. Remuneration and Reimbursable Expenditures

53.1 Payments of Services do not relieve the Consultant of any obligation hereunder.
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53.2 Remuneration for the Personnel shall be determined on the basis of time
actually spent by such Personnel in the performance of the Services including other
additional factors indicated in the SCC after the date determined in accordance
with GCC Clause 22, or such other date as the Parties shall agree in writing, including
time for necessary travel via the most direct route, at the rates referred to, and
subject to such additional provisions as are set forth, in the SCC.

53.3 Remuneration for periods of less than one month shall be calculated on an
hourly basis for time spent in home office (the total of 176 hours per month shall
apply) and on a calendar-day basis for time spent away from home office (1 day
being equivalent to 1/30th of a month).

53.4 Reimbursable expenditures actually and reasonably incurred by the Consultants in
the performance of the Services are provided in the SCC.

53.5 Billings and payments in respect of the Services shall be made as follows:

(a) If requested by the Consultant, the Procuring Entity shall cause to be paid
to the Consultant an advance payment as specified in the SCC, and
as otherwise set forth below. The advance payment shall be due after
the Consultant provides a bank guarantee in favor of the Procuring
Entity issued by a bank acceptable to the Procuring Entity in accordance with
the requirements provided in the SCC.

(b) As soon as practicable and not later than fifteen (15) days after the end of
each calendar month during the period of the Services, the Consultant
shall submit to the Procuring Entity, in duplicate, itemized statements,
accompanied by copies of receipted invoices, vouchers and other
appropriate supporting materials, of the amounts payable pursuant to GCC
Clauses 52.1 and 53 for such month. Separate monthly statements shall be
submitted in respect of amounts payable in foreign currency and in local
currency. Each separate monthly statement shall distinguish that portion of
the total eligible costs which pertains to remuneration from that portion which
pertains to reimbursable expenditures.

(©) The Procuring Entity shall cause the payment of the Consultant’s monthly
statements within sixty (60) days after the receipt by the Procuring Entity of
such statements with supporting documents. Only such portion of a
monthly statement that is not satisfactorily supported may be withheld
from payment. Should any discrepancy be found to exist between actual
payment and costs authorized to be incurred by the Consultant, the
Procuring Entity may add or subtract the difference from any subsequent
payments. Interest shall be paid for delayed payments following the rate
provided in the SCC.

54. Final Payment

54.1 The final payment shall be made only after the final report and a final
statement, identified as such, shall have been submitted by the Consultant and
approved as satisfactory by the Procuring Entity. The Services shall be deemed
completed and finally accepted by the Procuring Entity and the final report and final
statement shall be deemed approved by the Procuring Entity as satisfactory ninety
(90) calendar days after receipt of the final report and final statement by the
Procuring Entity unless the Procuring Entity, within such ninety (90)-day period,
gives written notice to the Consultant specifying in detail deficiencies in the
Services, the final report or final statement. The Consultant shall thereupon
promptly make any necessary corrections within a maximum period of ninety (90)
calendar days, and upon completion of such corrections, the foregoing process shall
be repeated.
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54.2 Any amount which the Procuring Entity has paid or caused to be paid in
accordance with this clause in excess of the amounts actually payable in
accordance with the provisions of this Contract shall be reimbursed by the
Consultant to the Procuring Entity within thirty (30) days after receipt by the
Consultant of notice thereof. Any such claim by the Procuring Entity for
reimbursement must be made within twelve (12) calendar months after receipt by
the Procuring Entity of a final report and a final statement approved by the Procuring
Entity in accordance with the above.

55. Lump Sum Contracts

55.1 For Lump Sum Contracts when applicable, notwithstanding the terms of GCC Clauses
10, 18.1, 31(c), 41.3, 53.2, 53.3, 53.4, 53.5, and 54.1, the provisions contained
hereunder shall apply.

55.2 Personnel - Any replacement approved by the Procuring Entity in accordance with
ITB Clause 26.3 shall be provided by the Consultant at no additional cost.

55.3 Staffing Schedule - Should the rate of progress of the Services, or any part
hereof, be at any time in the opinion of the Procuring Entity too slow to ensure that
the Services are completed in accordance with the Staffing Schedule , the Procuring
Entity shall so notify the Consultant in writing and the Consultant shall at its sole
cost and expense, thereupon take such steps as necessary, subject to the
Procuring Entity’s approval, or as reasonably required by the Procuring Entity,
to expedite progress so as to ensure that the Services are completed in
accordance with the Staffing Schedule.

55.4 Final payment pursuant to the Payment Schedule in Appendices IV and V
shall be made by the Procuring Entity after the final report has been submitted by
the Consultant and approved by the Procuring Entity.

55.5 Termination - Upon the receipt or giving of any notice referred to in GCC
Clause 29 and if the Consultant is not in default under this Contract and has partly
or substantially performed its obligation under this Contract up to the date of
termination and has taken immediate steps to bring the Services to a close in prompt
and orderly manner, there shall be an equitable reduction in the maximum amount
payable under this Contract to reflect the reduction in the Services, provided that in
no event shall the Consultant receive less than his actual costs up to the effective
date of the termination, plus a reasonable allowance for overhead and profit.

55.6 Unless otherwise provided in the SCC, no additional payment for variation
order, if any, shall be allowed for this Contract.

56. Liquidated Damages for Delay

If the Consultant fails to deliver any or all of the Services within the period(s) specified in
this Contract, the Procuring Entity shall, without prejudice to its other remedies under
this Contract and under the Applicable Law, deduct from the contract price, as liquidated
damages, a sum equivalent to one-tenth of one percent of the price of the unperformed
portion of the Services for each day of delay base d on the approved contract schedule up
to @ maximum deduction of ten percent (10%) of the contract price. Once the maximum is
reached, the Procuring Entity may consider termination of this Contract pursuant to
GCC Clause 27.

82



Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

Section IV. Special Condition of Contract
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Special Conditions of Contract

GCC Clause

1.1(g) The Funding Source is: SR2018-02-004692 dtd. Feb. 15, 2018

6.2 For a period of two years after the expiration of this Contract, the Consultant
shall not engage, and shall cause its Personnel as well as their
Subconsultants and its Personnel not to engage, in the activity of a purchaser
(directly or indirectly) of the assets on which they advised the Procuring
Entity under this Contract nor in the activity of an adviser (directly or
indirectly) of potential purchasers of such assets. The Consultant also agree
that their affiliates shall be disqualified for the same period of time from
engaging in the said activities.

7 Not Applicable.

8 No further instructions.

10 No further instructions.

15.1 The Authorized Representatives are as follows:

For the Procuring Entity:
NERIE D. BUENO, CESO 1V

Regional Director
DPWH, Regional Office VIII, Baras, Palo, Leyte
Telephone No. (053) 323-1001/1002

For the Bidder:

Chairman, BAC

DPWH, Regional Office VIII, Baras, Palo, Leyte
Telephone No. (053) 323-1050/1017/1083
ongbit.rita wh.gov.ph

15.2 Notice shall be deemed to be effective as follows:

(a) in the case of personal delivery or registered mail, on delivery; or

(b) in the case of facsimiles, within 8 hours following confirmed
transmission.

18.3 State here Consultant’s account where payment may be made.

NOTE: Details of account to be filled out by winning consultant prior to

contract signing.

19 No further instructions.

20 “No additional provision. ”

If the Consultant is a joint venture, “All partners to the joint venture shall
be jointly and severally liable to the Procuring Entity.”

22 “None”

24 The time period shall be Seven (7) calendar days after the submission of
the Consultant final report, including office preparation of data or such
other time period as the parties may agree in writing.

34.2 Any and all disputes arising from the implementation of this contract shall
be submitted to arbitration in the Philippines according to the provisions
of Republic Acts 876 and 9285, as required in Section 59 of the IRR of
RA 9184.

35.1 The drawings, specifications, designs, reports, other documents and
software prepared by the Consultant for the Procuring Entity under this
Contract that shall become and remain the property of the Procuring Entity.
38.1(d). The Consultant’s actions requiring the Procuring Entity’s prior approval
is:
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The Consultant’s shall not use these documents for purposes not related to
this contract without the prior written approval of the Department of Public
Work and Highways (DPWH).

39.5. The Consultant may change its Key Personnel only for justifiable reasons
as may be determined by the Procuring Entity, such as death, serious illness,
incapacity of an individual Consultant, resignation, among others, or until
after fifty percent (50%) of the Personnel’s man-months have been served.

Violators will be fined an amount equal to the refund of the replaced
Personnel's basic rate, which should be at least fifty percent (50%) of the
total basic rate for the duration of the engagement.

42.1. No further instructions.

42.4(c). “No further instructions ”.

52.1. The total ceiling amount in Philippine Pesos is P 15,397,202.30
52.2 No further instructions.

53.2. No additional instructions.

534 No Additional Instructions.

53.5(a) No advance payment is allowed.

(©). The interest rate is: ZERO for GOP funded projects.

55.6. No further instructions.
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TERMS OF REFERENCE

Consultancy Services for the Data Gathering, Surveys and Investigations for
the Feasibility Study of the Proposed Alang-alang Bypass Road

1.0 INTRODUCTION

The Department of Public Works and Highways (DPWH), Regional Office VIII, Baras, Palo, Leyte is
seeking to develop its pipeline of road transport projects nationwide for implementation and/or
possible external financial assistance in their implementation. As part of the initial stage in the
project development cycle, feasibility studies assessing the technical, economic, environmental,
and social impacts of the project are required.

The proposed conduct of data gathering, surveys and investigations for the feasibility study for the
above-named project is envisaged to be outsourced by the DPWH, Regional Office VIII, Baras,
Palo, Leyte with the assistance of the Project Preparation Division, Planning Service (PDD, PS),
Department of Public Works and Highways Head Office, Bonifacio Drive, Port Area, Manila. The
output of the consulting service shall be used for the conduct of feasibility study for the proposed
Alang-alang Bypass Road. The feasibility study is expected to determine the extent and nature of
improvements/construction required, the economic and technical justifications thereof and in
relation to their environmental and social impacts, and the development of a suitable and optimal
investment program. The findings of the study are intended for use by the DPWH for programming
purposes and for its implementation through local financing/external sources if determined to be
feasible.

2.0 OBJECTIVES
The objectives of this undertaking are:
2.1 To consolidate the Comprehensive Land Use Plan (CLUP), Regional Development
Plans (RDP) and Provincial Development Plans (PDP), and produce an in depth

socio-economic profile of the study area;

2.2 To determine the Annual Average Daily Traffic (AADT) in major and abutting road
sections relevant to the project influence area;

2.3 To establish zones! based on the existing and future land use in the study area and
identify volume distribution in major and abutting road sections during peak and
non-peak hours;

IA zone is an area, especially one that has different characteristics from the ones around it or used
for different purposes (Cambridge Dictiona
2.4 To establish Traffic Growth Rate (TGR) based on ecological factors such as
population distribution, average income per family and product consumption per
capita;

2.5 To develop an updated travel-based Vehicle Operating Cost (VOC) and running
cost based on transportation related expenditures such as productivity cost, fares,
vehicle (or any part of) acquisition cost, fuel cost, etc.;

2.6 To determine the soil profile at the project site, identify possible and geological
and geotechnical hazards and recommend structural and non-structural measures
to reduce the effect of these hazards;

2.7 To produce a complete plan and profile of the project to the environment and
identify the potential project affected persons/families with the estimated cost for
right-of-way acquisition; and

2.8 To estimate at 20% accuracy, the principal quantities and total cost of each
component of the project taking as reference the recent bids under similar
Government Projects.

3.0 SCOPE OF CONSULTING SERVICES

The scope of consulting services will involve data gathering, surveys and investigations to be
utilized in the preparation of feasibility study, which is the subject of the Terms of Reference (TOR).
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The Consultant’s scope of work will cover but not necessarily limited to the items listed hereunder.
The Consultant shall:
Traffic Survey
3.1 The Consultant shall undertake the following traffic data gathering:

- 12-hr manual counts at identified traffic stations for at least 2 days consolidated every
hour (see Annex 1)

- 12-hr origin-destination survey at identified stations for at least two (2) days
consolidated every hour (see Annex 1)

- Travel Time Survey to determine causes of delay and the average travel speed

3.2 The Consultant shall analyze and process all traffic data collected and prepare the
required data inputs using the prescribed format in Annex 2. The Consultant shall
utilize the survey forms provided in Annex 2. The Consultant shall adhere to the
methodology prescribed in Annex 3.

3.3 The Consultant shall establish the traffic adjustment factors if there is no available
data in DPWH'’s RTIA 20km from the project area.

3.4 The Consultant shall establish the Annual Average Daily Traffic in the relevant
roads sections for the analysis and evaluation of the project.

Socio-Econormic Survey

The Consultant shall undertake the following data gathering for socio-economic analysis:

3.5 Review and consolidate Comprehensive Land Use Plan, Regional Development
Plans, Provincial Development Plans and other related studies such as national,
regional, metropolitan and transportation infrastructure plans which have
relevance to the project.

3.6 Collect primary data, assess and forecast development trends such as population
growth and distribution, income, extent of urbanization, land area/use, car/vehicle,
ownership, transportation related expenditures, employment, poverty, etc. in the
influence area of the Project.

3.7 Assess information on national and regional macro-economic growth development
plans and trends and economic sectors (services, industry, manufacturing,
agriculture, etc.) and how the Project will have impact on these.

3.8 Establish Traffic Growth Rate (TGR) based on demographic characteristics and
other information gathered in section 3.6.

3.9 Prepare a complete socio-economic profile of the study area which contain
population distribution, income generation, product consumption, infrastructure,
existing land use, poverty incidence and all economic activities including
agriculture, fishery, labor and employment, etc.

Topographical Survey

3.10 The Consultant shall identify at least three (3) possible alignments considering the
technical, financial, environmental and social aspects of the project.

3.11  Present to the Implementing Office and Project Preparation Division, Planning
Service (PPD-PS), the three (3) possible alignments and seek approval as to the
best alignment.

3.12  Undertake preliminary topographical survey along the selected alignments. The
Consultants shall set out and establish reference points at appropriate locations as
key control points of the survey. These points shall be used as benchmarks for
identification and use during the subsequent engineering surveys (“Geo-tagging”).
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The levelling shall be tied to the existing Government benchmarks in the area.

3.13  Cross-sections shall be taken at fifty (50) meters interval, unless local conditions
require cross-section at closer intervals2 so as to provide the necessary details for
earthworks, quantity calculations with accuracy of twenty percent (20%) of the
final quantities. Profiles and cross-sections shall be determined one hundred (100)
meters beyond construction limits.

3.14  Prepare topographic maps with contours at 50-meter interval and coordinates and
vicinity plans shall be prepared by the Consultants. All survey plans shall be
prepared on reproducible materials of high quality.

3.15 River/creek profile and river/creek cross sections shall be surveyed for 500 meters
each upstream and downstream sides from the centerline of the bridge. Cross
sections shall be measured at 50-meter interval.

3.16  Conduct preliminary inventory for potential road slope disasters in the road section
under study. The road slope disasters in the road shall be determined and classified
as soil collapse, rock slope collapse, landslide, road slip debris flow, river erosion
and coastal erosion.

Hydrological Survey

3.17 Undertake preliminary hydrological investigation in the areas traversed to
determine the location of appropriate culverts and bridges and to properly provide
adequate drainage, flood protection against erosion and scour forces both for road
formations and bridge foundations, and countermeasures for potential road slope
disasters such as soil collapse, road slip, landslide, rock fall, etc.

3.18 All available data (physical and geological maps of the territory, climatology
reports, hydrological maps, local drainage system plans, flood control project
plans, etc.) related to the Project shall be collected by the Consultant. These data
shall be integrated with information collected directly on site and from local
authorities and other offices. These shall include trend of water course, stream
velocity and maximum flood levels, flood prone areas, existing drainage system
characteristics and conditions and design discharge for 50 and 25 years return
period for bridges and box culverts, respectively.

3.19 Examine available topographical and geological maps and conduct direct
investigation to determine the extent and nature of the catchment basin of
different water sources.

2Closer interval is required for circuitous alignments and sections that are highly susceptible to
slope failures
Utilities Survey

3.20 The Consultant shall coordinate with various utility companies and authorities,
whose facilities may be affected by the proposed construction, to request from
such companies and authorities the locations of existing facilities, together with
the proposed changes. The Consultant should be aware that many of the utilities
within the project limits may be privately or community owned and operated.
Examples of these may include water supply lines, electrical and other utilities.

Geological and Geotechnical Investigation and Surveys

3.21 Review all existing geologic information/data relevant to the project such as:
Preliminary Geohazard Assessment Report, topographic map, geologic map,
soil/agricultural maps, drilling logs and soil exploration plan.

3.22  Conduct field reconnaissance to the project site in order to validate the existing
geological data and gather additional information that will affect the proposed
foundation design and boring plan.

3.23  Gather information such as, accessibility, proposed drill/borehole location,

necessary equipment and conceived difficulties to expect on the conduct of
drilling/boring operation.
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3.24  Conduct site inspection before or during the conduct of soil exploration of a project
and prepare an inspection report containing, among others, the following:
description of the project site, observation, expected site geology and soil type,
topography, vegetation, findings, comments and recommendations, and reasons
for any significant deviation from the geotechnical program, if it happens.

3.25 Perform testing procedures and analyses in accordance with the DPWH Design
Guidelines, Criteria and Standards (DGCS), Volume 2C (Geological and
Geotechnical Investigation), 2015 Edition and applicable provisions of existing
laws, codes or issuances of the Department in order to come up with the
recommendations and design criteria.

3.26  Conduct soil sampling on the proposed road alignment by Auger Boring and Test
Pit spaced every 250-meter interval or less with a minimum depth of 1.50 meters.
Soil Samples taken shall be subjected to natural water content, mechanical
analysis, atterberg limits, moisture density relations, California bearing ratio and
soil classification.

3.27  Conduct one (1) deep drilling at each abutment location and one (1) borehole at
every onshore and offshore piers of each candidate site.

3.28  Conduct drilling of shallow and deep foundations in accordance with DPWH DGCS,
Volume 2C, 2015 Edition. Soil samples shall be tested for the determination of soil
characteristics (grain size distribution and classification, natural moisture content,
atterberg limits, specific gravity, shear strength test, etc.) to be used as a
geotechnical parameters for foundation design.

3.29  Conduct deep borings for sections with geological problems in order to provide
information on materials, which may cause problems with respect to stability,
settlement, etc.

3.30 Subject disturbed and undisturbed soil and rock samples to physical and
mechanical tests and analyses to include shear strength tests necessary for
analysis of slope stability, settlement and subsidence.

3.31 Delineate and identify geological structure, especially active faults and potential
mass movement areas that might traverse the project area including analysis for
liquefaction potential during earthquake and consolidation due to soft ground.

Preliminary Environmental and Social Impact Assessment (for IEE Checklist only)

3.32  Gather baseline information and verify the existing condition of the proposed
project on the four (4) environmental components: The Land, The Water, The Air
Noise and The People within the impact area. The baseline information should
describe most likely but not limited to the environmental settings of the following:

a) Physical Condition

b) Biological Condition

¢) Socio Cultural, Economic and Political Environment
d) Future Environmental Conditions without the Project

3.33 Formulate necessary mitigating measures and actions to address the impacts
identified for the proposed project.

Cost Estimate

3.34 Prepare the cost estimate using the unit price analysis method for various
improvement alternatives. The estimates shall include the initial cost of
construction, detailed engineering, supervision, acquisition of right-of-way and
resettlement compensation. EMP/IMP cost and environmental monitoring cost,
price escalation and contingencies.

3.35 Classify, if necessary, the cost items into local and foreign currency components
and the corresponding taxes. The foreign currency component (distributed into
direct and indirect) shall include, inter alia, such items as depreciation or rental
rates on equipment, materials and supplies for which the Philippines is a net
importer, wages of foreign personnel and overhead and profit of foreign firms to
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be employed while the local currency component shall include the acquisition of
right-of-way, cost of local materials and supplies, local wages, etc.

3.36 Calculate the quantities of each work item of the different types of work to be
carried out.

3.37 Estimate the maintenance cost in the same manner as the construction cost.

Disaster Risk Reduction Measures

3.38  Shall conduct preliminary inventory for potential road slope disasters in the road
section under study. The road slope disasters in the road shall be determined and
classified as soil collapse, rock slope collapse, landslide, road slip, debris flow, river
erosion and coastal erosion.

3.39  Collect information regarding road slopes on the road under study for proper and
practical risk assessment. They shall complete the five (5) types of templates
prepared for at the Preliminary Inventory Survey (PIS) level. The PIS shall be
undertaken to identify disaster prone slopes and assess the disaster frequency of
the slopes.

3.40 Identify disaster prone areas, assess the potential frequency of road closure
disaster per year (if applicable), assess the magnitude of disaster and prepare
preventive countermeasure plans with the corresponding estimate.

Preliminary Resettlement Action Plan (Preliminary RAP) Survey

The objectives of the Preliminary RAP are as follows:

e To determine the number of Project Affected Families (PAFs) and properties/assets
affected by the project;

e To identify the extent of impacts of the project on their properties/assets and the
measures to mitigate these impacts;

e To determine the compensation and entitlements to the PAFs for their affected
properties/assets;

e To determine the budget estimate for compensation and entitlements, relocation
and resettlements, information dissemination, public consultation, monitoring and
other activities for RAP implementation;

e To provide the timetable, manner of payment and institutional arrangements for
RAP implementation; and

e To ensure public participation in the implementation and monitoring of the RAP.

The Consultant shall closely coordinate with the Implementing Office and the
Environmental and Social Safeguards Division of Planning Services (ESSD, PS), to monitor
the performance and quantity of output of Sociologist/RAP Specialists in all Preliminary
RAP activities prior to preparation of the report to ensure that the RA 10752 (An Act to
Facilitate the Acquisition of Right-of-Way, Site or Locations for National Government
Infrastructure Projects and Other Purposes), Applicable Laws and DPWH Resettlement
Policy are properly complied with and adequately met.

The Consultant shall build upon the information presented in the Resettlement Policy
Framework (RPF) in accordance with the Land Acquisition, Resettlement, Rehabilitation
and Indigenous People’s Policy (LARRIPP) and RA 10752 and develop a detailed Gender
Responsive Preliminary Resettlement Action Plan (RAP) for the project.

The Preliminary RAP must include the Project-Affected Families (PAF’s) to be affected
based on the final and approved schemes and cover the relevant aspects of the project
(including as applicable, potential borrow pit sites, dump sites, quarries, work camps, that
may be prescribed in the tender documents, etc.).

The Preliminary RAP shall be fully compliant with applicable national legislation, including
DPWH'’s Land Acquisition, Resettlement, Rehabilitation and Indigenous People’s Policy
(LARRIPP), Revised March 2007.

The Consultant shall develop the Gender Responsive Preliminary RAP in a highly
participatory manner, not only informing PAF's of the available options but also working
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out those options with the PAF’s so that local preferences and views are incorporated
integrally into the Preliminary RAP.

The Preliminary RAP shall detail the gender responsive actions to be taken to:

e Acquire land and assets needed in order to proceed with construction, which
entails a physical survey of the plots affected, as well as a detailed inventory of
the assets that will be lost.

e Plan and create with the relevant PAF’s relocation sites and institute protective
measures in a participatory manner, and

e To the extent that there is impact on livelihoods, develop in close collaboration
with the PAF's required livelihood restoration measures. These measures are
needed when there is involuntary taking of land resulting to relocation or loss of
shelter, loss of assets or access to assets, or loss of income sources or means of
livelihood, whether or not the PAF’'s must move to another location.

- The Consultant shall undertake resettlement action plan through:
e Coordination meeting with concern LGUs:

Presentation of the proposed project of the Department as well as the activities
for the preparation of the RAP report including disclosure of DPWH LARRIP Policy
in accordance to Republic Act 10752, and Inform the LGU’s regarding the
Memorandum of Understanding between the DPWH and the LGUs for the
formation of Municipal/City Resettlement Implementation Committee (M/CRIC).

e Public consultations

Disclosure of the RA 10752, the DPWH LARRIP, identification of issues and
concerns and documentation of consultation proceedings (Attendance Sheet,
Minutes of the Meeting and Photos).

e Census and Socio Economic Survey of PAF’s

This includes property owner, renters, lessees, tenant farmers, and informal
settlers living within the corridors of impact. The population census shall
enumerate persons potentially affected by the project, to include basis
demographic data for the individuals in each household: age, gender, education,
primary and secondary occupations, sources of income, ethnicity, religion with the
nature of impact: loss of residence, loss of business premises, loss of other
improvements, loss of trees or crops.

The result of the census shall be properly documented with photographs of PAFs
and affected assets and shall be included in the RAP report as an Annex.

e Asset Identification and Valuation

Identify and value the affected assets/properties of the PAF's. Develop a
benchmark unit cost of the affected assets within the resettlement corridors of
impact. This benchmark unit cost shall be derived from industry standards and
accepted by the DPWH. An example of this is cost per square meter of floor area
of a house or building. Approximate measurements survey shall be properly
documented and shall be included in the Preliminary Rap report as an Annex.

A separate stand-alone Preliminary RAP document shall be prepared by the Consultant in
compliance with D.O. 5, series of 2003 that requires the preparation of such document for
every infrastructure project of the Department (see Annex 4 for RAP Report outline).

The Consultant shall formulate a stand-alone Preliminary RAP containing, among other
things, (a) description of the lands, structure/improvements, and crops/trees to be
acquired as ROW; (b) profile of PAP’s; (c) pricing of property based on BIR zonal value,
tax declarations, and recent sales; (d) possible adverse impacts of projects and mitigation
measures; (e) cost estimates for acquiring land and improvements needed as ROW and
for relocation of informal settlers; (f) recommended compensation and entitlement
package for owners and PAPs; and (g) RAP implementation schedule.

92



Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

For project requiring the preparation of an Environmental Impact Statement (EIS), the
consultant shall utilize and follow the outline in the EIS Scoping, Screening Form during
the Technical scoping with the Environmental Impact Assessment Review Committee
(ETARC). Further, the EIS Report format shall conform with the DAO 2003-30.

For projects requiring the preparation of Initial Environmental Examination (IEE) Checklist
and for project that requires the preparation of Project Description (PD) for Certificate of
Non-Coverage (CNC) Application, the Consultant or the Project Proponent shall submit the
appropriate report/template through the DENR-EMB/ECC/CNC on-line application System
after the review by the ESSD, Planning Service.

For projects falls under Environmental Enhancement Measures that requires the
submissfon of Project Description (PD) and Environmental Performance Report and
Management Plan (EPRMP), the Consultant shall prepare and submit a separate EIA
report/document per project and shall secure an Environmental Compliance Certificate
(ECC).

e The EIA report/document shall be forwarded to the Planning Service Central Office for review.

e The Consultant will make the services available to clarify issues both with the Client, issuing
authority, and the public which have special interests in the project. During the engagement, it will
closely coordinate with the Implementing Office and ESSD to monitor the performance and quality
of output of Environmental Specialists from data acquisition until environmental document
submission.

e The Contract Cost/budget shall be inclusive of all expenses related to the preparation of the
document including the following:

Reproduction of the interview schedule for the perception survey and report

Conduct of focused group discussion (FGDs), meeting, workshop and their facilitation
Travels of field researchers/interviewers

Communication expenses

Health and travel insurance and other contingent liabilities of the field researchers
Survey, baseline gathering and sampling laboratory test

e The report to be prepared by the Consultant shall determine the key potential environmental and
social impacts of the project. (See Annex 5 for the Outline)

4.0 EXPECTED MAJOR OUTPUTS OF THE CONSULTING SERVICE
4.1 The major output of the Study will be:

(a) Overall Summary Accomplishment Report

(b) Traffic Survey and Initial Analysis Report

(c) Preliminary Highway Engineering Design and Studies/Assessment Report (typical
Roadway Section, Summary of Quantities, Table of Reference of Horizontal and Vertical
Control)

(d) Plan and Profile with the Final alignment incorporated in the Topographic/Hydrographic
Plans

(e) Preliminary RAP Report

(f) Environmental and Social Impact Assessment Report and Gender and Development
(GAD) Report

(g9) Laboratory Test Accomplishment Report (if applicable)

Other data/documents to be submitted shall include but not limited to:

(a) Geo-tagged Photographs

(b) Latest Comprehensive Land Use Plan (CLUP), Comprehensive Development Plan (CDP)
and other related plans of all Municipalities within the project’s influence area

(c) Development data prescribed in Annex 5 (if necessary)

(d) Raw and Processed Data of traffic Survey (Manual Count, Origin-Destination, and
Travel Time Survey)

(e) Map of alignment (including shape file format)

4.2 INCEPTION REPORT which shall contain the detailed work program for the undertakings,
methodologies and schedule of activities proposed to meet the requirements set in the

93



Contract ID No.: 18CSIO15 —Consulting Services

Project Name:

CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo — Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava — Tuburan Road, Southern Leyte

4.3

4.4

4.5

4.6

5.0

Terms of Reference. A total of Four (4) copies of the report shall be submitted to the
implementing office in one (1) month after the commencement of the consulting services.

PROGRESS REPORT which shall include status report, physical and financial as well as
developments, issues, findings as of the report period. A total of four (4) copies of the
report shall be submitted to the implementing office starting on the second month from
the commencement of the consulting service and every two (2) months thereafter.

DRAFT FINAL REPORT which shall contain the details of the consultant’s findings and
recommendation based on the scope of work outlined in the Terms of Reference. The
report shall summarize the undertaking fully describing the methods used, findings and
the investment priorities. The report shall include all relevant information which support
the conclusions in sufficient detail to enable calculations to verified and allow re calculation
with modification of the key assumption without the need of supplementary data. A total
of four (4) copies of the report shall be submitted to the implementing office.

All Draft Final Outputs shall be submitted a month before the allotted schedule to complete
prior to the contract expiration and be subjected to review and evaluation of the
Implementing Office, PDD, ESSD, and other relevant offices as deemed necessary. The
reviewing office shall review the draft reports for a maximum of two weeks, therefore.

FINAL REPORT which shall incorporate all appropriate revisions and clarifications on the
Draft Final Report. A total of four (4) copies of the report shall be submitted to the
implementing office in fifteen (15) days after the receipt of the comments from the
implementing office. The Final Reports shall be submitted in soft bound copy with title of
the reports written at the spine.

All outputs shall be complied in the following reports presents in legible manner and all in
English language, presented in hard bound copies and shall be submitted to DPWH in four
(4) copies. Electronic file formats (i.e. Microsoft Office, Adobe PDF, AutoCAD, transport
model input and output files, etc.) of all reports and documents systematically organized
in traceable and auditable formats shall be prepared in DVD and/or CD, four (4) copies
each.

STUDY SCHEDULE

The data gathering shall be carried out for a period of three (3) months or Ninety (90) Calendar
Days.

6.0

The

HUMAN RESOURCES/STAFF RESOURCES REQUIREMENTS AND SCHEDULES

Consultants shall be composed of qualified staff with experience in the conduct of data

gathering, surveys and investigations for infrastructure feasibility studies including preliminary
design, traffic, social, and environmental impact assessment.

KEY STAFF

Senior Highway Engineer/Team
Leader

Bridge Engineer

Traffic Engineer

Geodetic Engineer

LAl ol B

Hydrologist/Drainage Engineer

Cost/Quiality/Specifications
Engineer

Environmental/Sociologist/ Gender
Specialist

RAP Specialist/Community
Development Specialist

Socio Economist
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10. Geotechnical Engineer

The Consultant shall provide the following key staff and the job description and required
qualifications are prescribed below.

Position Job Description MN:r;t(;\fs Required Qualifications

1. Senior Highway | Performs preliminary 3 Registered/Licensed Civil Engineer or
Engineer/ Team | engineering design of project equivalent, with extensive experience
Leader roads which includes pavement in pavement design, bridge design,

design and slope protection alignment planning and related areas
facilities, prepares operation as international codes such as
plan and supervises all aspects TRL/AASHTO.

of the project to ensure

compliance with the objectives

and maintain progress in

accordance with the contract

time schedule.

2. Bridge/ Makes field investigations and Registered/Licensed  Civil/Structural
Structural evaluation of all proposed Engineer or equivalent with
Engineer bridges and prepare standards specialization in bridge design. He/she

for the preliminary design of must have extensive experience with

bridges, box culverts and other bridge structures. He/she must be

structures. 2 equipped with bridge modelling
software. Minimum of 5 vyears of
experience in the related field.

3. Traffic Engineer | Plans, supervises and Registered/Licensed Civil Engineer or
coordinates all aspects of traffic equivalent, with specialization in
engineering for the project. transportation  planning/engineering.

He/she must have extensive
experience with traffic modelling, and
optimal route planning. He/she must
be equipped with traffic/transport
1 modelling software. Minimum of 5
years of experience in the related field.

4. Geodetic Undertakes topographic survey Registered/Licensed Geodetic
Engineer and provides the necessary Engineer or equivalent with experience

topographic maps. 1 in the field of surveying. He/she must
be familiar and adept with state-of-
the-art technologies in surveying and
research work. Minimum of 5 years of
experience in the related field.

5. Hydrologist/ Responsible for the conduct of Registered/Licensed Civil Engineer,
Drainage hydrologic investigations and/or with experience in the field of
Engineer drainage related surveys for the hydrology and drainage design.

design of roads. He/she must be familiar and adept
with  pertinent  technologies in
hydrology research and design of
1 drainage and flood control structures.
Minimum of 5 years of experience in
the related field.

6. Cost Quality/ Responsible  for  developing Registered/Licensed Civil Engineer or
Specifications preliminary civil works Bachelor's Degree in Economics and
Engineer construction plan and obtaining Business. He/she must have a

bill of quantities for all types of minimum of 5 years of experience in
project costs. field of roads design development.
He/she must have experience in

conducting BOQ analysis for at least

1.5 two major road projects. He/she must

adept in the use and manipulation of
engineering and economic data.
He/she must be familiar with current
unit cost of materials, services and
other cost items.
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7. Environmental/
Sociologist/
Gender Specialist

Responsible in the conduct of
the Initial Environmental
Examination (IEE) and Gender
Related Surveys.

1. Have conducted Environmental
Impact Assessment (EIA) and
prepared an Environmental Impact
Statement (EIS).

2. With at least 5 vyears work
experience of which at least 3
years in design consulting in
infrastructure in the Philippines,
and

3. Familiar with current best practices
in environmental engineering.

4, Licensed EIA Planner and Accredited
preparer by the DENR.

8. RAP Specialist/
Community
Development
Specialist

Responsible for the
development of gender
framework.

1.5

Bachelor’s Degree in Social Science,
Sociology, Community Development or
equivalent, with extensive experience
in social aspects of project preparation
and planning. He/she must also
specialize in environmental
sciences/shelter/sociology with 5 years
of experience in social baseline studies
with rehabilitation action planning in
road infrastructure projects. He/she
also must have experience in social
rehabilitation and resettlement action
plans for road infrastructure projects.

9. Socio-Economist

Responsible  for  conducting
economic analysis called for in
feasibility study and the
implementation program.

Bachelor's Degree or higher in
Economics and/or Business. He/she
must have a minimum of 5 years of
experience in the field of infrastructure
development and evaluation. He/she
must have experience in conducting
economic analysis for at least two
feasibility studies. He/she must be
adept in economic modelling and
reviewing.

10.Geotechnical
Engineer

Analyze result of field and
laboratory test of soils and
materials survey and prepares
recommendations on structure
foundation and road pavement.

Registered/Licensed Civil Engineer or
equivalent  with  experience in
geotechnical engineering. Minimum of
5 years of experience in the related
field.
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TERMS OF REFERENCE

Consultancy Services for the Data Gathering, Surveys and Investigations for the
Feasibility Study of the Proposed San Juan-Nava-Tuburan Road, Southern Leyte

1.0 INTRODUCTION

The Department of Public Works and Highways (DPWH), Regional Office VIII, Baras, Palo, Leyte is seeking
to develop its pipeline of road transport projects nationwide for implementation and/or possible external
financial assistance in their implementation. As part of the initial stage in the project development cycle,
feasibility studies assessing the technical, economic, environmental, and social impacts of the project are
required.

The proposed conduct of data gathering, surveys and investigations for the feasibility study for the above-
named project is envisaged to be outsourced by the DPWH, Regional Office VIII, Baras, Palo, Leyte with the
assistance of the Project Preparation Division, Planning Service (PDD, PS), Department of Public Works and
Highways Head Office, Bonifacio Drive, Port Area, Manila. The output of the consulting service shall be used
for the conduct of feasibility study for the proposed San Juan-Nava-Tuburan Road, Southern Leyte. The
feasibility study is expected to determine the extent and nature of improvements/construction required the
economic and technical justifications thereof and in relation to their environmental and social impacts, and
the development of a suitable and optimal investment program. The findings of the study are intended for
use by the DPWH for programming purposes and for its implementation through local financing/external
sources if determined to be feasible.

2.0 OBJECTIVES
The objectives of this undertaking are:
2.1 To consolidate the Comprehensive Land Use Plan (CLUP), Regional Development Plans (RDP) and
Provincial Development Plans (PDP), and produce an in depth socio-economic profile of the study

area;

2.2 To determine the Annual Average Daily Traffic (AADT) in major and abutting roads sections relevant
to the project influence area;

2.3 To establish zones! based on the existing and future land use in the study area and identify volume
distribution in major and abutting road sections during peak and non-peak hours;

IA zone is an area, especially one that has different characteristics from the ones around it or used for
different purposes (Cambridge Dictionary)

2.4 To establish Traffic Growth Rate (TGR) based on ecological factors such as population distribution,
average income per family and product consumption per capita;

2.5 To develop an updated travel-based vehicle operating cost (VOC) and running cost based on
transportation related expenditures such as a productivity cost, fares, vehicle (or any part of)
acquisition cost, fuel cost, etc.;

2.6 To determine the soil profile at the project site, identify possible and geological and geotechnical
hazards and recommend structural and non-structural measures to reduce the effect of these
hazards;

2.7 To produce a complete plan and profile of the project to the environment and identify the potential
project affected persons/families with the estimated cost for right-of-way acquisition; and

2.8 To estimate at 20% accuracy the principal quantities and total cost of each component of the project
taking as reference the recent bids under similar Government Projects.

3.0 SCOPE OF CONSULTING SERVICES

The scope of consulting services will involve data gathering, surveys and investigations to be utilized
in the preparation of feasibility study, which is the subject of the Terms of Reference (TOR).

The Consultant’s scope of work will cover but not necessarily limited to the items listed hereunder.

The Consultant shall:
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Traffic Survey

3.1 The Consultant shall undertake the following traffic data gathering:

- 12-hr manual counts at identified traffic stations for at least 2 days consolidated every
hour (see Annex 1)

- 12-hr origin-destination survey at identified stations for at least two (2) days
consolidated every hour (see Annex 1)

- Travel Time Survey to determine causes of delay and the average travel speed

3.2 The Consultant shall analyze and process all traffic data collected and prepare the required
data inputs using the prescribed format in Annex 2. The Consultant shall utilize the survey
forms provided in Annex 2. The Consultant shall adhere to the methodology prescribed in
Annex 3.

3.3 The Consultant shall establish the traffic adjustment factors if there is no available data in
DPWH'’s RTIA 20km from the project area.

3.4 The Consultant shall establish the Annual Average Daily Traffic in the relevant roads
sections for the analysis and evaluation of the project.

Socio-Economic Survey

The Consultant shall undertake the following data gathering for socio-economic analysis:

3.5 Review and consolidate Comprehensive Land Use Plan, Regional Development Plans,
Provincial Development Plans and other related studies such as national, regional,
metropolitan and transportation infrastructure plans which have relevance to the project.

3.6 Collect primary data, assess and forecast development trends such as population growth
and distribution, income, extent of urbanization, land area/use, car/vehicle, ownership,
transportation related expenditures, employment, poverty, etc. in the influence area of the
project.

3.7 Assess information on national and regional macro-economic growth development plans
and trends and economic sectors (services, industry, manufacturing, agriculture, etc.) and
how the Project will have impact on these.

3.8 Establish Traffic Growth Rate (TGR) based on demographic characteristics and other
information gathered in section 3.6.

3.9 Prepare a complete socio-economic profile of the study area which contains population
distribution, income generation, product consumption, infrastructure, existing land use,
poverty incidence and all economic activities including agriculture, fishery, labor and
employment, etc.

Topographical Survey

3.10 The Consultant shall identify at least three (3) possible alignments considering the
technical, financial, environmental and social aspects of the project.

3.11  Present to the Implementing Office and Project Preparation Division, Planning Service
(PPD-PS), the three (3) possible alignments and seek approval as to the best alignment.

3.12  Undertake preliminary topographical survey along the selected alignments. The
Consultants shall set out and establish reference points at appropriate locations as key
control points of the survey. These points shall be used as benchmarks for identification
and use during the subsequent engineering surveys (“Geo-tagging”).

The levelling shall be tied to the existing Government benchmarks in the area.
3.13  Cross-sections shall be taken at fifty (50) meters interval, unless local conditions require

cross-section at closer intervals2 so as to provide the necessary details for earthworks,
quantity calculations with accuracy of twenty percent (20%) of the final quantities. Profiles
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and cross-sections shall be determined one hundred (100) meters beyond construction
limits.

3.14  Prepare topographic maps with contours at 50-meter interval and coordinates and vicinity
plans shall be prepared by the Consultants. All survey plans shall be prepared on
reproducible materials of high quality.

3.15 River/creek profile and river/creek cross sections shall be surveyed for 500 meters each
upstream and downstream sides from the centreline of the bridge. Cross sections shall be
measured at 50-meter interval.

3.16  Conduct preliminary inventory for potential road slope disasters in the road section under
study. The road slope disasters in the road shall be determined and classified as soll
collapse, rock slope collapse, landslide, road slip debris flow, river erosion and coastal
erosion.

Hydrological Survey

3.17 Undertake preliminary hydrological investigation in the areas traversed to determine the
location of appropriate culverts and bridges and to properly provide adequate drainage,
flood protection against erosion and scour forces both for road formations and bridge
foundations, and countermeasures for potential road slope disasters such as soil collapse,
road slip, landslide, rock fall, etc.

3.18 All available data (physical and geological maps of the territory, climatology reports,
hydrological maps, local drainage system plans, flood control projects plan, etc.) related
to the Project shall be collected by the Consultant. These data shall be integrated with
information collected directly on site and from local authorities and other offices. These
shall include trend of water course, stream velocity and maximum flood levels, flood prone
areas, existing drainage system characteristics and conditions and design discharge for 50
and 25 years return period for bridges and box culverts, respectively.

3.19 Examine available topographical and geological maps and conduct direct investigation to
determine the extent and nature of the catchment basin of different water sources.

2Closer interval is required for circuitous alignments and sections that are highly susceptible to slope failures
Utilities Survey

3.20 The Consultant shall coordinate with various utility companies and authorities, whose
facilities may be affected by the proposed construction, to request from such companies
and authorities the locations of existing facilities, together with the proposed changes. The
Consultant should be aware that many of the utilities within the project limits may be
privately or community owned and operated. Examples of these may include water supply
lines, electrical and other utilities.

Geological and Geotechnical Investigation and Surveys

3.21  Review all existing geologic information/data relevant to the project such as: Preliminary
Geohazard Assessment Report, topographic map, geologic map, soil/agricultural maps,
drilling logs and soil exploration plan.

3.22  Conduct field reconnaissance to the project site in order to validate the existing geological
data and gather additional information that will affect the proposed foundation design and
boring plan.

3.23  Gather information such as, accessibility, proposed drill/borehole location, necessary
equipment and conceived difficulties to expect on the conduct of drilling/boring operation.

3.24  Conduct site inspection before or during the conduct of soil exploration of a project and
prepare an inspection report containing, among others, the following: description of the
project site, observation, expected site geology and soil type, topography, vegetation,
findings, comments and recommendations, and reasons for any significant deviation from
the geotechnical program, if it happens.
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3.25  Perform testing procedures and analyses in accordance with the DPWH Design Guidelines,
Criteria and Standards (DGCS), Volume 2C (Geological and Geotechnical Investigation),
2015 Edition and applicable provisions of existing laws, codes or issuances of the
Department in order to come up with the recommendations and design criteria.

3.26  Conduct soil sampling on the proposed road alignment by Auger Boring and Test Pit spaced
every 250-meter interval or less with a minimum depth of 1.50 meters. Soil Samples taken
shall be subjected to natural water content, mechanical analysis, atterberg limits, moisture
density relations, California bearing ratio and soil classification.

3.27  Conduct deep borings for sections with geological problems in order to provide information
on materials, which may cause problems with respect to stability, settlement, etc.

3.28  Subject disturbed and undisturbed soil and rock samples to physical and mechanical tests
and analyses to include shear strength tests necessary for analysis of slope stability,
settlement and subsidence.

3.29 Delineate and identify geological structure, especially active faults and potential mass
movement areas that might traverse the project area including analysis for liquefaction
potential during earthquake and consolidation due to soft ground.

Preliminary Environmental and Social Impact Assessment (for IEE Checklist only)

3.30 Gather baseline information and verify the existing condition of the proposed project on
the four (4) environmental components: 7he Land, The Water, The Air Noise and The
People within the impact area. The baseline information should describe most likely but
not limited to the environmental settings of the following:

a) Physical Condition

b) Biological Condition

c) Socio Cultural, Economic and Political Environment
d) Future Environmental Conditions without the Project

3.31 Formulate necessary mitigating measures and actions to address the impacts identified for
the proposed project.

Cost Estimate

3.32  Prepare the cost estimate using the unit price analysis method for various improvement
alternatives. The estimates shall include the initial cost of construction, detailed
engineering, supervision, acquisition of right-of-way and resettlement compensation.
EMP/IMP cost and environmental monitoring cost, price escalation and contingencies.

3.33  Classify, if necessary, the cost items into local and foreign currency components and the
corresponding taxes. The foreign currency component (distributed into direct and indirect)
shall include, inter alia, such items as depreciation or rental rates on equipment, materials
and supplies for which the Philippines is a net importer, wages of foreign personnel and
overhead and profit of foreign firms to be employed while the local currency component
shall include the acquisition of right-of-way, cost of local materials and supplies, local
wages, etc.

3.34 Calculate the quantities of each work item of the different types of work to be carried out.
3.35 Estimate the maintenance cost in the same manner as the construction cost.
Disaster Risk Reduction Measures

3.36  Shall conduct preliminary inventory for potential road slope disasters in the road section
under study. The road slope disasters in the road shall be determined and classified as soil
collapse, rock slope collapse, landslide, road slip, debris flow, river erosion and coastal
erosion.

3.37 Collect information regarding road slopes on the road under study for proper and practical
risk assessment. They shall complete the five (5) types of templates prepared for at the
Preliminary Inventory Survey (PIS) level. The PIS shall be undertaken to identify disaster
prone slopes and assess the disaster frequency of the slopes.
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3.38 Identify disaster prone areas, assess the potential frequency of road closure disaster per
year (if applicable), assess the magnitude of disaster and prepare preventive
countermeasure plans with the corresponding estimate.

Preliminary Resettlement Action Plan (Preliminary RAP) Survey

The objectives of the Preliminary RAP are as follows:
e To determine the number of PAFs and properties/assets affected by the project;

¢ To identify the extent of impacts of the project on their properties/assets and the measures to
mitigate these impacts;

e To determine the compensation and entitlements to the PAFs for their affected
properties/assets;

e To determine the budget estimate for compensation and entitlements, relocation and
resettlements, information dissemination, public consultation, monitoring and other activities for
RAP implementation;

e To provide the timetable, manner of payment and institutional arrangements for RAP
implementation; and

e To ensure public participation in the implementation and monitoring of the RAP.

The Consultant shall closely coordinate with the Implementing Office and the Environmental and
Social Safeguards Division of Planning Services (ESSD, PS), to monitor the performance and
quantity of output of Sociologist/RAP Specialists in all Preliminary RAP activities prior to preparation
of the report to ensure that the RA 10752 (An Act to Facilitate the Acquisition of Right-of-Way, Site
or Locations for National Government Infrastructure Projects and Other Purposes), Applicable Laws
and DPWH Resettlement Policy are properly complied with and adequately met.

The Consultant shall build upon the information presented in the Resettlement Policy Framework
(RPF) in accordance with the Land Acquisition, Resettlement, Rehabilitation and Indigenous
People’s Policy (LARRIPP) and RA 10752 and develop a detailed Gender Responsive Preliminary
Resettlement Action Plan (RAP) for the project.

The Preliminary RAP must include the Project-Affected Families (PAF’s) to be affected based on the
final and approved schemes and cover the relevant aspects of the project (including as applicable,
potential borrow pit sites, dump sites, quarries, work camps, that may be prescribed in the tender
documents, etc.).

The Preliminary RAP shall be fully compliant with applicable national legislation, including DPWH's
Land Acquisition, Resettlement, Rehabilitation and Indigenous People’s Policy (LARRIPP), Revised
March 2007.

The Consultant shall develop the Gender Responsive Preliminary RAP in a highly participatory
manner, not only informing PAF’s of the available options but also working out those options with
the PAF's so that local preferences and views are incorporated integrally into the Preliminary RAP.

The Preliminary RAP shall detail the gender responsive actions to be taken to:

e Acquire land and assets needed in order to proceed with construction, which entails a physical
survey of the plots affected, as well as a detailed inventory of the assets that will be lost.

e Plan and create with the relevant PAF’s relocation sites and institute protective measures in a
participatory manner, and

e To the extent that there is impact on livelihoods, develop in close collaboration with the PAF's
required livelihood restoration measures. These measures are needed when there is involuntary
taking of land resulting to relocation or loss of shelter, loss of assets or access to assets, or loss
of income sources or means of livelihood, whether or not the PAF's must move to another
location.

The Consultant shall undertake resettlement action plan through:
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¢ Coordination meeting with concern LGUs:

Presentation of the proposed project of the Department as well as the activities for the preparation
of the RAP report including disclosure of DPWH LARRIP Policy in accordance to Republic Act 10752,
and Inform the LGU’s regarding the Memorandum of Understanding between the DPWH and the
LGUs for the formation of Municipal/City Resettlement Implementation Committee (M/CRIC).

e Public consultations

Disclosure of the RA 10752, the DPWH LARRIP, identification of issues and concerns and
documentation of consultation proceedings (Attendance Sheet, Minutes of the Meeting and
Photos).

e Census and Socio Economic Survey of PAF's

This includes property owner, renters, lessees, tenant farmers, and informal settlers living within
the corridors of impact. The population census shall enumerate persons potentially affected by the
project, to include basis demographic data for the individuals in each household: age, gender,
education, primary and secondary occupations, sources of income, ethnicity, and religion with the
nature of impact: loss of residence, loss of business premises, loss of other improvements, and
loss of trees or crops.

The result of the census shall be properly documented with photographs of PAFs and affected
assets and shall be included in the RAP report as an Annex.

o Asset Identification and Valuation

Identify and value the affected assets/properties of the PAF’s. Develop a benchmark unit cost of
the affected assets within the resettlement corridors of impact. This benchmark unit cost shall be
derived from industry standards and accepted by the DPWH. An example of this is cost per square
meter of floor area of a house or building. Approximate measurements survey shall be properly
documented and shall be included in the Preliminary Rap report as an Annex.

A separate stand-alone Preliminary RAP document shall be prepared by the Consultant in
compliance with D.O. 5, series of 2003 that requires the preparation of such document for every
infrastructure project of the Department (see Annex 4 for RAP Report outline).

The Consultant shall formulate a stand-alone Preliminary RAP containing, among other things, (a)
description of the lands, structure/improvements, and crops/trees to be acquired as ROW; (b)
profile of PAP’s; (c) pricing of property based on BIR zonal value, tax declarations, and recent
sales; (d) possible adverse impacts of projects and mitigation measures; (e) cost estimates for
acquiring land and improvements needed as ROW and for relocation of informal settlers; (f)
recommended compensation and entitlement package for owners and PAPs; and (g) RAP
implementation schedule.

For project requiring the preparation of an Environmental Impact Statement (EIS), the consultant
shall utilize and follow the outline in the EIS Scoping, Screening Form during the Technical scoping
with the Environmental Impact Assessment Review Committee (EIARC). Further, the EIS Report
format shall conform with the DAO 2003-30.

For projects requiring the preparation of Initial Environmental Examination (IEE) Checkiist and for
project that requires the preparation of Project Description (PD) for Certificate of Non-Coverage
(CNC) Application, the Consultant or the Project Proponent shall submit the appropriate
report/template through the DENR-EMB/ECC/CNC on-line application System after the review by
the ESSD, Planning Service.

For projects falls under Environmental Enhancement Measures that requires the submission of
Project Description (PD) and Environmental Performance Report and Management Plan (EPRMP),
the Consultant shall prepare and submit a separate EIA report/document per project and shall
secure an Environmental Compliance Certificate (ECC).

e The EIA report/document shall be forwarded to the Planning Service Central Office for review.
e The Consultant will make the services available to clarify issues both with the Client, issuing

authority, and the public which have special interests in the project. During the engagement, it
will closely coordinate with the Implementing Office and ESSD to monitor the performance and

102



Contract ID No.: 18CSIO15 —Consulting Services

Project Name:

1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

4.0

EX

4.1

4.2

4.3

4.4

quality of output of Environmental Specialists from data acquisition until environmental
document submission.

The Contract Cost/budget shall be inclusive of all expenses related to the preparation of the
document including the following:

Reproduction of the interview schedule for the perception survey and report

Conduct of focused group discussion (FGDs), meeting, workshop and their facilitation
Travels of field researchers/interviewers

Communication expenses

Health and travel insurance and other contingent liabilities of the field researchers
Survey, baseline gathering and sampling laboratory test

The report to be prepared by the Consultant shall determine the key potential environmental
and social impacts of the project. (See Annex 5 for the Outline)

PECTED MAJOR OUTPUTS OF THE CONSULTING SERVICE
The major output of the Study will be:

(@) Overall Summary Accomplishment Report

(b) Traffic Survey and Initial Analysis Report

(c) Preliminary Highway Engineering Design and Studies/Assessment Report (typical
Roadway Section, Summary of Quantities, Table of Reference of Horizontal and
Vertical Control)

(d) Plan and Profile with the Final alignment incorporated in the
Topographic/Hydrographic Plans

(e) Preliminary RAP Report

(f) Environmental and Social Impact Assessment Report and Gender and Development
(GAD) Report

(g) Laboratory Test Accomplishment Report (if applicable)

Other data/documents to be submitted shall include but not limited to:

(@) Geo-tagged Photographs

(b) Latest Comprehensive Land Use Plan (CLUP), Comprehensive Development Plan
(CDP) and other related plans of all Municipalities within the project’s influence area

(c) Development data prescribed in Annex 5 (if necessary)

(d) Raw and Processed Data of traffic Survey (Manual Count, Origin-Destination, and
Travel Time Survey)

(e) Map of alignment (including shape file format)

INCEPTION REPORT which shall contain the detailed work program for the undertakings,
methodologies and schedule of activities proposed to meet the requirements set in the
Terms of Reference. A total of Four (4) copies of the report shall be submitted to the
implementing office in one (1) month after the commencement of the consulting services.

PROGRESS REPORT which shall include status report, physical and financial as well as
developments, issues, findings as of the report period. A total of four (4) copies of the report
shall be submitted to the implementing office starting on the second month from the
commencement of the consulting service and every two (2) months thereafter.

DRAFT FINAL REPORT which shall contain the details of the consultant’s findings and
recommendation based on the scope of work outlined in the Terms of Reference. The report
shall summarize the undertaking fully describing the methods used, findings and the
investment priorities. The report shall include all relevant information which support the
conclusions in sufficient detail to enable calculations to verified and allow re calculation with
modification of the key assumption without the need of supplementary data. A total of four
(4) copies of the report shall be submitted to the implementing office.
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All Draft Final Outputs shall be submitted a month before the allotted schedule to complete
prior to the contract expiration and be subjected to review and evaluation of the
Implementing Office, PDD, ESSD, and other relevant offices as deemed necessary. The
reviewing office shall review the draft reports for a maximum of two weeks, therefore.

4.5  FINAL REPORT which shall incorporate all appropriate revisions and clarifications on the
Draft Final Report. A total of four (4) copies of the report shall be submitted to the
implementing office in fifteen (15) days after the receipt of the comments from the
implementing office. The Final Reports shall be submitted in soft bound copy with title of
the reports written at the spine.

4.6  All outputs shall be complied in the following reports presents in legible manner and all in
English language, presented in hard bound copies and shall be submitted to DPWH in four
(4) copies. Electronic file formats (i.e. Microsoft Office, Adobe PDF, AutoCAD, transport
model input and output files, etc.) of all reports and documents systematically organized in
traceable and auditable formats shall be prepared in DVD and/or CD, four (4) copies each.

5.0 STUDY SCHEDULE
The data gathering shall be carried out for a period of three (3) months/90 Calendar Days.
6.0 HUMAN RESOURCES/STAFF RESOURCES REQUIREMENTS AND SCHEDULES
The Consultants shall be composed of qualified staff with experience in the conduct of data

gathering, surveys and investigations for infrastructure feasibility studies including preliminary
design, traffic, social, and environmental impact assessment.

KEY STAFF

1. Senior Highway Engineer/Team
Leader

2. Traffic Engineer

3. Geodetic Engineer

4. Hydrologist/Drainage Engineer

5. Cost/Quality/Specifications Engineer

6. Environmental/Sociologist/  Gender
Specialist

7. RAP Specialist/Community

Development Specialist
Socio Economist
9. Geotechnical Engineer

o

The Consultant shall provide the following key staff and the job description and required
qualifications are prescribed below.

Position Job Description IVI;':I‘;tohfS Required Qualifications
1. Senior Highway | Performs  preliminary 3 Registered/Licensed Civil Engineer or
Engineer/ engineering design of equivalent, with extensive
Team Leader project roads which experience in pavement design,
includes pavement bridge design, alignment planning
design and  slope and related areas as international
protection facilities, codes such as TRL/AASHTO.
prepares operation Minimum of 5 years of experience in
plan and supervises all the related field.

aspects of the project
to ensure compliance
with the objectives and
maintain progress in
accordance with the
contract time schedule.
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Community
Development
Specialist

development of gender
framework.

2. Traffic Plans, supervises and 2 Registered/Licensed Civil Engineer or
Engineer coordinates all aspects equivalent, with specialization in
of traffic engineering transportation planning/engineering.
for the project. He/she must have extensive
experience with traffic modelling,
and optimal route planning. He/she
must be equipped with
traffic/transport modelling software.
Minimum of 5 years of experience in
the related field.

3. Geodetic Undertakes 3 Registered/Licensed Geodetic
Engineer topographic survey and Engineer or equivalent  with

provides the necessary experience in the field of surveying.

topographic maps. He/she must be familiar and adept
with state-of-the-art technologies in
surveying and research work.
Minimum of 5 years of experience in
the related field.

4.Hydrologist/ Responsible for the 2 Registered/Licensed Civil Engineer,
Drainage conduct of hydrologic with experience in the field of
Engineer investigations  and/or hydrology and drainage design.

drainage related He/she must be familiar and adept
surveys for the design with  pertinent technologies in
of roads. hydrology research and design of
drainage and flood control
structures. Minimum of 5 years of

experience in the related field.
5.Cost Quality/ Responsible for 2 Registered/Licensed Civil Engineer or
Specifications | developing preliminary Bachelor’s Degree in Economics and
Engineer civil works construction Business. He/she must have a
plan and obtaining bill minimum of 5 years of experience in
of quantities for all field of roads design development.
types of project costs. He/she must have experience in
conducting BOQ analysis for at least
two major road projects. He/she
must adept in the use and
manipulation of engineering and
economic data. He/she must be
familiar with current unit cost of
materials, services and other cost

items.

6. Environmental/ | Responsible in the 2 1. Have conducted Environmental
Sociologist/ conduct of the Initial Impact Assessment (EIA) and
Gender Environmental prepared an Environmental Impact
Specialist Examination (IEE) and Statement (EIS).

Gender Related 2. With at least 5 years work experience
Surveys. of which at least 3 years in design
consulting in infrastructure in the
Philippines, and
3. Familiar with current best practices in
environmental engineering.
4. Licensed EIA Planner and Accredited
preparer by the DENR.
7.RAP Specialist/ | Responsible for the 2 Bachelor’s Degree in Social Science,

Sociology, Community Development
or equivalent, with extensive
experience in social aspects of
project preparation and planning.

He/she must also specialize in
environmental
sciences/shelter/sociology with 5
years of experience in social baseline
studies with rehabilitation action
planning in road infrastructure
projects.
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He/she also must have experience in
social rehabilitation and resettlement
action plans for road infrastructure
projects.

8. Socio
Economist

Responsible for
conducting  economic
analysis called for in
feasibility study and the
implementation
program.

Bachelor's Degree or higher in
Economics and/or Business. He/she
must have a minimum of 5 years of
experience in the field of
infrastructure  development and
evaluation. He/she must have
experience in conducting economic
analysis for at least two feasibility
studies. He/she must be adept in
economic modelling and reviewing.

9. Geotechnical
Engineer

Analyze result of field
and laboratory test of
soils and materials
survey and prepares
recommendations on
structure  foundation
and road pavement.

Registered/Licensed Civil Engineer or
equivalent with experience in
geotechnical engineering. Minimum
of 5 years of experience in the
related field.

SUMMARY OF ACTIVITY
1. Palo — Pastrana — Sta. Fe Road / P5,699,620.80
DESCRIPTION UNIT QUANTITY AMOUNT
1. PERSONNEL SERVICES Lump Sum 10.00
2. REIMBURSABLE ITEMS Lump Sum 1.00
3. SURVEYS
1 | Traffic Survey
a. Personnel Person-days 238
b. Miscellaneous Expenses Provisional Sum 1
2 | Topographic Survey Km. 12.0
3 | Geotechnical Survey
a. Soil boring test with SPT (20m) including lab. Test Boreholes 3
b. Auger Boring Test (1.5m) including Laboratory Boreholes 48
c. Mobilization / Demobilization Project 1
4 | Data Collection on Socio Economic Profile Person-days 45
5 | Environmental Survey Project 1
6 | Resettlement Action Plan (RAP) Survey Project 1
7 | Gender and Development (GAD) Survey Project 1
2. San Juan — Nava — Tuburan Road, Southern Leyte / P9,697,202.30
DESCRIPTION UNIT QUANTITY AMOUNT
1. PERSONNEL SERVICES Lump Sum 9.00
2. REIMBURSABLE ITEMS Lump Sum 1.00
3. SURVEYS
1 | Traffic Survey
a. Personnel Person-days 642
b. Miscellaneous Expenses Provisional Sum 1
2 | Topographic Survey Km. 10.5
3 | Geotechnical Survey
a. Auger Boring Test (1.5m) including Laboratory Boreholes 42
b. Mobilization / Demobilization Project 1
4 | Data Collection on Socio Economic Profile Person-days 45
5 | Environmental Survey Project 1
6 | Resettlement Action Plan (RAP) Survey Project 1
7 | Gender and Development (GAD) Survey Project 1
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Technical Proposal Forms

TPF 1. TECHNICAL PROPOSAL SUBMISSION FORM

[Date]

ERIC A. AYAPANA
Assistant Regional Director
BAC Chairperson

DPWH Regional Office VIII
Baras, Palo, Leyte

Dear Sir:

Subject: Technical Proposal Submission

We, the undersigned, offer to provide the consulting services for [insert Name of Project] in
accordance with your Bidding Documents dated /insert date] and our Bid. We are hereby
submitting our Bid, which includes this Technical Proposal, and a Financial Proposal sealed under
a separate envelope.

We confirm that the information contained in the Eligibility Documents submitted earlier together
with the Expression of Interest remain correct as of the date of bid submission.

If negotiations are held during the period of bid validity, i.e., before [insert date], we undertake to
negotiate on the basis of the proposed staff. Our Bid is binding upon us and subject to the
modifications resulting from contract negotiations.

In accordance with GCC Clause 51 of the General Conditions of Contract (GCC) which is part of
the Bidding Documents for this Project, we acknowledge and accept the Procuring Entity’s right
to inspect and audit all records relating to our Bid irrespective of whether we enter into a contract
with the Procuring Entity as a result of this Bid or not.

We understand you are not bound to accept any Bid received for the selection of a consultant for
the Project.

We acknowledge that failure our authorized representative to sign this Technical Proposal
Submission Form and the abovementioned Financial Proposal Submission Form shall be a ground
for the rejection of our Bid.

Yours sincerely,

Authorized Signature:

Name and Title of Signatory:
Name of Firm:

Address:

DPWH-CONSL-21(TPF1)-2016
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TPF 2. CONSULTANT’S REFERENCES

Relevant Services Carried Out in the Last Five Years
That Best Illustrate Qualifications

Using the format below, provide information on each project for which your firm/entity, either
individually, as a corporate entity, or as one of the major companies within an association, was
legally contracted.

Project Name: Country:

Location within Country: Professional Staff Provided by Your
Firn/Entity(profiles):

Name of Client: Ne of Staff:

Address: Ne of Staff-Months; Duration of Project:

Start Date (Month/Year): Completion Date (Month/Year): | Approx. Value of Services (in Current
USS$):

Name of Associated Consultants, if any: N of Months of Professional Staff
Provided by Associated Consultants:

Name of Senior Staff (Project Director/Coordinator, Team Leader) Involved and Functions Performed:

Narrative Description of Project:

Description of Actual Services Provided by Your Staff:

Consultant’s Name:
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TPF 3. COMMENTS AND SUGGESTIONS OF CONSULTANT ON THE TERMS OF
REFERENCE AND ON DATA, SERVICES, AND FACILITIES TO BE PROVIDED BY THE
PROCURING ENTITY

On the Terms of Reference:

On the data, services, and facilities to be provided by the Procuring Entity:

DPWH-CONSL-22(TPF3)-2016
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

TPF 4. DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR
PERFORMING THE PROJECT

DPWH-CONSL-24(TPF4)-2016
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name:

CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:

1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

CURRICULUM VITAE (CV) OF PROPOSED PROFESSIONAL STAFF

Proposed Position:

Name of Firm:

Name of Staff:

Profession:

Philippine Professional Regulatory Commission (PRC) License No.
Date of Birth:
Years with Frim/Entity: Nationality

Membership of Professional Societies:

Detailed Tasks Assigned:

Key Qualifications:

[Give an outline of staff member’s experience and training most pertinent to tasks on project.
Describe degree of responsibility held by staff member on relevant previous projects and give
dates and locations. Use about half a page.]

Education:

[Summarize college/university and other specialized education of staff members, giving names
of schools, dates attended, and degrees obtained. Use about one quarter of a page.]

Degree Courses:

Degree Major/Specialization Institution Dates Attended
Training:
Course Conducted by Start Date | End Date | No. of Hours
Employment Record:

[Starting with present position, list in reverse order every employment held. List all positions
held by staff member since graduation, giving dates, names of employing organizations, titles of
positions held, and locations of projects. For experience in last ten years, also give types of
activities performed and client references, where appropriate. Use about two pages.|

DPWH-CONSL-26(TPF6) Page 1 of 2
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:

1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte
Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

Service Record:

Start Date End Date Organization Position
Projects:
Project Name Project Designation Services Rendered | Start | End | Client
and Location Cost Date | Date
Languages:

[For each language, indicate proficiency. excellent, good, fair, or poor in speaking, reading, and
writing. ]

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly
describe me, my qualifications, and my experience.

Commitment:

I also commit to work for the Project on accordance with the time schedule as indicated in the
contract once the firm is a awarded the project.

Date:
[Signature of staff member and authorized representative of the firm| Day/Month/Year
Full name of staff member:
Full name of authorized representative:
DPWH-CONSL-26(TPF6) Page 2 of 2
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name:

CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:

1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

ACTIVITY (WORK) SCHEDULE

A. Field Investigation and Study Items

[1%, 24 etc. are months from the start of project.]
18t 2nd 3rd 4th Sth 6th 7th Sth 9th 1 Oth 1 lth 12th

Activity Work

B. Completion and Submission of Deliverables / Reports

Deliverables / Reports Date
Example
1. Inception Report
2. Interim Report
3. Monthly Progress Reports:
(a) First
(b) Second
.. (n)
4. Draft Final Report
5. Final Report
DPWH-CONSL-28(TPF8) Page 1 of 1
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.
X X

Invitation to Bid /Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with
any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and,
(b) I/'we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of
Bid Securing Declaration, within fifteen (15) days from receipt of written demand by the
procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right;

c. lam/we are declared as the bidder with the Highest Rated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

IN WITNESS WHEREQF, I/We have hereunto set my/our hand/s this day of /month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this  day of /month] [year] at [place of
execution/, Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this  day of /month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. , [date issued], [place issued]
IBP No. , [date issued], [place issued]
Doc. No.

Page No.

Book No.

Series of __ .
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

OMNIBUS SWORN STATEMENT
AS REQUIRED BY RA 9184-IRR SECTION 25.2b)iv)

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after having
been duly sworn in accordance with law, do hereby depose and state that:

1. Select one, delete the other:

If a sole proprietorship: 1 am the sole proprietor or authorized representative of [Name of Bidder] with
office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: 1 am the duly authorized and designated
representative of /Name of Bidder] with office address at [address of Bidder],

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative of /[Name of
Bidder], 1 have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for /Name of the Project] of
the [Name of the Procuring Entity][insert “as shown in the attached duly notarized Special Power of
Attorney” for the authorized representative],

If a partnership, corporation, cooperative, or joint venture: 1 am granted full power and authority to
do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute
the ensuing contract for the /Name of the Project] of the [Name of the Procuring Entity] accompanied
by the duly notarized Special Power of Attorney, Board/Partnership Resolution, or Secretary’s
Certificate, whichever is applicable;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or any
of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or
international financing institution whose blacklisting rules have been recognized by the Government
Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the
original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to
verify all the documents submitted;

6. Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office/Implementing Unit, and the project consultants
by consanguinity or affinity up to the third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of Bidder] is related to
the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office//Implementing
Unit, and the project consultants by consanguinity or affinity up to the third civil degree;

DPWH-CONSL-29-2016 Page 1 of 2
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

If a corporation or joint venture: None of the officers, directors, and controlling stockholders
of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head
of the Project Management Office/Implementing Unit, and the project consultants by
consanguinity or affinity up to the third civil degree;
7. [Name of Bidder] complies with existing labor laws and standards;
8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder:
a) Carefully examine all of the Bidding Documents;
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract;
c) Make an estimate of the facilities available and needed for the contract to be bid, if any; and
d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]; and
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or representative

of the government in relation to any procurement project or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this  dayof  ,20 at ,
Philippines.

[Bidder’s Representative/Authorized Signatory]

SUBSCRIBED AND SWORN to before me this  day of /month] [year] at [place of execution],
Philippines. Affiant/s is personally known to me and was identified by me through competent evidence
of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant exhibited
to me his/her [insert type of government identification card used], with his/her photograph and
signature appearing thereon, with no.

Witness my hand and seal this _ day of /month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. , [date issued], [place issued]
IBP No. , [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of .

DPWH-CONSL-29-2016 Page 2 of 2
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

BIDDER / CONSULTANT:

CHECKLIST OF BID REQUIREMENTS
(Technical Proposal)

FIRST ENVELOPE:

CHAIRPERSON: ARD E. A. AYAPANA

REQUIRED BID SECURITY:

The Bid Security shall be taken from two (2) acceptable forms, viz:

1. BID SECURING DECLARATION as provided in Section 27.5 of the 2016 Revised IRR of R.A. 9184; “OR”

Any form of Bid Security, in an amount not less than the required percentage of the ABC in accordance with the

following schedule:

Form of Bid Security Amount of Bid Security (Not less than the
required percentage of the ABC)

la) Cash or cashier's/manager’s check issued by a Universal or
Commercial Bank.

b) Bank draft/guarantee or irrevocable letter of credit issued
by a Universal or Commercial Bank:

Two percent (2%)
P307,944.05

Ic) Surety bond callable upon demand issued by a surety or

: L Five percent (5%)
insurance company duly certified by the Insurance

Commission as authorized to issue such security. P769,860.12
Validity Period 120 calendar days from opening of bid (maximum)

ABC--- Php 15,397,202.30

Regular Member: — Atty. N.N. RE-OMA

Provisional Member: R. M. GUMBAN, SR.
Provisional Member, End User : A.M. BARONDA

VICE CHAIRPERSON: L. M. CEDRO

MANUAL EVALUATION (v [] present ; x[] absent)

Technical Documents

| | | | | 1 (TPF1) - Technical Proposal Submission Form /[DPWH-CONSL-21(TPF1)-2016]

| | | | | 2 (TPF2) - Experience on Completed, and On-going Projects

[DPWH-CONSL-06(TPF2A)-2016 & DPWH-CONSL-07(TPF2B)-2016]

| | | | | 3 (TPF3) - Comments and Suggestions of Consultant on the Terms of Reference and on Data,

Services, and Facilities to be Provided by the Procuring Entity.
DPWH-CONSL-22(TPF3)-2016

| | | | | 4 (TPF4) - Description of the Approach, Methodology and Work Plan for Performing the Project.

DPWH-CONSL-24(TPF4)-2016

| | | | | 5 (TPF5) - Organizational Chart, Team Composition and Tasks for the Project.

DPWH-CONSL-25(TPF5)-2016

| | | | | 6 (TPF6) - Format of Curriculum Vitae (CV) for Proposed Professional Staff.

DPWH-CONSL-26(TPF6)-2016

| | | | | 7 (TPF7) - Time Schedule for Professional Personnel. DPWH-CONSL-27(TPF7)-2016

| ] [ | | 8 (TPF8) - Activity (Work) Schedule. DPWH-CONSL-28(TPF8)-2016

L 1 | ] 9 (TPF9) - Omnibus Sworn Statement. DPWH-CONSL-29-2016

(Initial)
Remarks: [1Complying/ Passed [CJ Non-Complying / Failed
Note: 1. Technical Proposal shall be book bounded and contents of which must be all numbered/paginated consecutively in the right-hand top

margin and signed below page number by the duly authorized representative, pursuant to D.O. No. 90, Series of 2002;
2. Checklist for Technical Proposal shall be included as 1% page of the book bounding of Technical Envelope with ear-tabbing labeled for each
checklist; and
3. Any missing, incomplete or patently insufficient document in the above-mentioned checklist is a ground for outright rejection and
for declaring Non-Complying/Failed.

DPWH-CONSL-35(TPF10)-2016 Page 1 of |
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

FINANCIAL PROPOSAL SUBMISSION FORM

[Letterhead of Bidder]
[Date]
ERIC A. AYAPANA
Assistant Regional Director
DPWH Regional Office VIII
Baras, Palo, Leyte

Dear Sir:

Subject: Financial Proposal Submission

We, the undersigned, offer to provide the consulting services for [insert Name of Consultancy
Project] in accordance with your Bidding Documents dated /insert date] and out Bid (Technical
and Financial Proposals). Our attached Financial Proposal is for the sum of famount in words and
figures].

Out Financial Proposal shall be binding upon us up to expiration of the bid validity period, i.e.,
[insert date].

In accordance with the Clause 51 of the General Conditions of Contract (GCC) which is part of
the Bidding Documents for this Project, we acknowledge and accept the Procuring Entity’s right
to inspect and audit all records relating to our Bid irrespective of whether we enter into a contract
with the Procuring Entity as a result of this Bid.

We confirm that we have read and we understand and accept the contents of the Instructions to
Bidders (ITB), Bid Data Sheet (BDS), General Conditions of Contract (GCC), Special Conditions
of Contract (SCC), Terms of Reference (TOR), the provisions relating to the eligibility of
Consultant, the applicable guidelines for the procurement rules of the Funding Source, and all
Supplemental/Bid Bulletins issued and other attachments and included in the Bidding Documents
sent to us.

We understand you are not bound to accept any Bid you receive.
We remain,

Yours sincerely,

Authorized Signature:

Name and Title of Signatory:

Name of Firm:
Address:

DPWH-CONSL-30(FPF1) Page 1 of 1
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

SUMMARY OF COSTS
ITEM COST (PhP)
Remuneration
Reimbursables
Subtotal

VAT (12% of Remuneration)
Contingency -5% of Subtotal (without VAT) vat

Total Amount of Financial Proposal

Authorized Signature:

Name and Title of Signatory:
Name of Firm:

Address:

DPWH-CONSL-31(FPF2) Page 1 of 1
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

FPF 3. BREAKDOWN OF PRICE FOR THE PROJECT

ITEM AMOUNT (PhP)

Remuneration:

Key Technical Staff:

Support Technical Staff:

Administrative Staff:

Reimbursable:

Total

Authorized Signature:

Name and Title of Signatory:
Name of Firm:

Address:

DPWH-CONSL-32(FPF3)
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

Price Component Currency An_10unt In Philippine P_eso Total
Remuneration | Reimbursable | Misc. Expenses
. Personnel Services P
. Reimbursable Items P
. Surveys
1. Traffic Survey L
Personnel Lg
Miscellaneous Expenses L
2. Topographic Survey Ld
3. Geotechnical Survey Ld
Soil Boring Test with SPT (20m) P
including Lab. Test
Auger Boring Test (1.5m) P
including laboratory
Mobilization / Demobilization Lg
4. Data Collection on Socio P
Economic Profile
5.  Environmental Survey L
6. Resettlement Action Plan (RAP) P
Survey
7. Gender and Development (GAD) P
Survey
TOTAL

Authorized Signature:

Name and Title of Signatory:
Name of Firm:

Address:
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

FPF 4. BREAKDOWN OF REMUNERATIONS FOR THE PROJECT

NAME POSITION INPUT REMUNEBATION AMOUNT
Currency(ies) Rate
1. PERSONNEL SERVICES
Regular Staff
1.
2
3.
4.
5
Sub-Total
Tax (12%)
TOTAL AMOUNT
2. REIMBURSABLE ITEMS
Regular Staff
1.
2
3.
4,
5
Sub-Total
Tax (12%)
TOTAL AMOUNT
3. SURVEYS
Traffic Survey
Regular Staff
1.
2
3.
4,
5
Sub-Total
Tax (12%)
TOTAL AMOUNT
Topographic Survey
Regular Staff
1.
2
3.
4,
5
Sub-Total
Tax (12%)
TOTAL AMOUNT

Authorized Signature:

Name and Title of Signatory:
Name of Firm:

Address:
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

NAME POSITION inpuT | REMUNERATION AMOUNT
Currency(ies) Rate
Geotechnical Survey
Soil Boring Test with SPT (20m) including lab test
Regular Staff
1.
2.
3.
4.
5.
Sub-Total
Tax (12%)
TOTAL AMOUNT
Auger Boring Test (1.5m) including laborato
Regular Staff
1.
2.
3.
4.
5.
Sub-Total
Tax (12%)
TOTAL AMOUNT
Mobilization / Demobilization
Regular Staff
1.
2.
3.
4.
5.
Sub-Total
Tax (12%)
TOTAL AMOUNT
4. Data Collection on Socio Economic Profile
Regular Staff
1.
2
3.
4.
5
Sub-Total
Tax (12%)
TOTAL AMOUNT
5. Environmental Survey
Regular Staff
1.
2
3.
4.
5
Sub-Total
Tax (12%)
TOTAL AMOUNT

Authorized Signature:

Name and Title of Signatory:
Name of Firm:

Address:
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Contract ID No.: 18CSIO15 —Consulting Services
Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

REMUNERATION

NAME POSITION INPUT . AMOUNT
Currency(ies) Rate
6. Resettlement Action Plan (RAP) Survey
Regular Staff

1.
2.
3.
4,
5.

Sub-Total

Tax (12%)

TOTAL AMOUNT

7. Gender and Development (GAD) Survey
Regular Staff

1.
2.
3.
4,
5.

Sub-Total

Tax (12%)

TOTAL AMOUNT

Authorized Signature:

Name and Title of Signatory:

Name of Firm:

Address:
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name:

FPF 5. REIMBURSABLE PER ACTIVITY

CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte
Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

No. DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | TOTAL AMOUNT
1. PERSONNEL SERVICES
1. International Flights Trip
2. Miscellaneous Travel Expenses Trip
3. Subsistence Allowance Day
4. Local transportation cost!
5. Office rent / accommodation / clerical
assistance
TOTAL
No. DESCRIPTION UNIT | QUANTITY UNIT TOTAL
PRICE AMOUNT
2. REIMBURSABLE ITEMS
1. International Flights Trip
2. Miscellaneous Travel Expenses Trip
3. Subsistence Allowance Day
4. Local transportation cost?
5. Office rent / accommodation / clerical
assistance
TOTAL
3. SURVEYS
Traffic Survey
1. International Flights Trip
2. Miscellaneous Travel Expenses Trip
3. Subsistence Allowance Day
4. Local transportation cost?
5. Office rent / accommodation / clerical
assistance
TOTAL
Topographic Survey
1. International Flights Trip
2. Miscellaneous Travel Expenses Trip
3. Subsistence Allowance Day
4. Local transportation cost?
5. Office rent / accommodation / clerical
assistance
TOTAL
Geotechnical Survey
1. International Flights Trip
2. Miscellaneous Travel Expenses Trip
3. Subsistence Allowance Day
4. Local transportation cost?
5. Office rent / accommodation / clerical
assistance
TOTAL

Authorized Signature:
Name and Title of Signatory:

Name of Firm:
Address:
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Contract ID No.: 18CSIO15 —Consulting Services
Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:

1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte
Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

No.

DESCRIPTION

UNIT

QUANTITY

UNIT
PRICE

TOTAL
AMOUNT

. Data Collection on Socio Economic Profile

International Flights

Trip

Miscellaneous Travel Expenses

Trip

Subsistence Allowance

Day

Local transportation cost?

4
1
2.
3.
4
5

Office rent / accommodation / clerical
assistance

TOTAL

Environm

ental Survey

International Flights

Trip

Miscellaneous Travel Expenses

Trip

Subsistence Allowance

Day

Local transportation cost?

Office rent / accommodation / clerical
assistance

TOTAL

. Resettlement Action Plan (RAP) Survey

International Flights

Trip

Miscellaneous Travel Expenses

Trip

Subsistence Allowance

Day

Local transportation cost?!

Office rent / accommodation / clerical
assistance

TOTAL

. Gender and Development (GAD) Survey

International Flights

Trip

Miscellaneous Travel Expenses

Trip

Subsistence Allowance

Day

Local transportation cost?!

Office rent / accommodation / clerical
assistance

TOTAL

GRAND TOTAL

Authorized Signature:
Name and Title of Signatory:

Name of Firm:

Address:
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

BIDDER:

Checklist of Bid Requirements

(Financial Proposal)
ABC --- Php 15,397,202.30

SECOND ENVELOPE:

Regular Member: — Atty. N.N. RE-OMA
Provisional Member, End User : A.M. BAROND

CHAIRPERSON: ARD E. A. AYAPANA
VICE CHAIRPERSON: L. M. CEDRO
Provisional Member: R. M. GUMBAN, SR.

| | | | | 1 (FPF1) - Financial Proposal Submission Form (Cover Letter) DPWH-CONSL-30-2016

| | | | ] 2 (FPF2) - Summary of Costs. DPWH-CONSL-31-2016

| | | | | 3 (FPE3) - Breakdown of Price per Activity. DPWH-CONSL-32-2016

| | | | | 4 (FPF4) - Breakdown of Remuneration per Activity. DPWH-CONSL-33-2016

| | | | ] s (FPE5) - Reimbursable per Activity. DPWH-CONSL-34-2016

(Initial)

Note: 1. Financial Documents shall be book bounded and with Ear-Tabbing for each Checklist above
(D.0. 90, S. 2002). Ring bounded is not acceptable.

Remarks: ( ) Complying/Passed () Non-Complying/Failed

DPWH-CONSL-35(FPF6)-2016 Page 1 of 1
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Contract ID No.: 18CSIO15 —Consulting Services

Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte

Section VII. Appendices

I. Description of Services

Give detailed descriptions of the Services to be provided, dates for completion of various tasks,
place of performance for different tasks, specific tasks to be approved by Client, etc.

II. Reporting Requirements

List format, frequency, and contents of reports; persons to receive them; dates of submission; etc.
If no reports are to be submitted, state here “Not applicable.”

III. Key Personnel and Subconsultants
List under:
1. Titles [and names, if already available], detailed job descriptions and minimum
qualifications, and staff-months of service, and estimated periods of engagement for

each, including a copy of a satisfactory medical certificate.

2. Same information as in no. 1 for Key foreign Personnel to be assigned to work outside
the Government’s country.

3. Same information as in no.1 for Key Local Personnel.

4. List of approved Subconsultants (if already available) and Counterpart personnel (if
allowed); same information with respect to their Personnel as in no.’s 1 and 2.

IV. Breakdown of Contract Price

List here the elements of cost, including expenditures in foreign currency(ies) denominated and
payable in Philippine Peso, used to arrive at the itemized breakdown of the contract price:

1. Monthly rates for Personnel (Key Personnel and other Personnel)
2. Reimbursable expenditures

3. Applicable taxes

V. Services and Facilities Provided by the Client

Give detailed description of the services and facilities made available to the Consultant, and the
time and manner of its availment.

VI. Consultant’s Representations Regarding Costs and Charges

Breakdown of Remuneration Rates, WB funded projects using Quality Based Selection, Selection
Based on the Consultant’s Qualifications and Single Source Selection.

1. Review of Remuneration Rates
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Contract ID No.: 18CSIO15 —Consulting Services
Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte
1.1 The remuneration rates for staff are made up of salary, social costs, overheads, fee
that is profit, and any premium or allowance paid for projects away from headquarters. To
assist the Consultant in preparing for financial negotiations, a sample form giving a
breakdown of rates is attached (no financial information should be included in the Technical
Proposal). Agreed breakdown sheets shall form part of the negotiated contract.

1.2 The Procuring Entity is charged with the custody of Government funds and is
expected to exercise prudence in the expenditure of these funds. The Procuring Entity is,
therefore, concerned with the reasonableness of the firm’s Financial Proposal, and, during
negotiations, it expects to be able to review audited financial statements backing up the
Consultant’s remuneration rates, certified by an independent auditor. The Consultant shall
be prepared to disclose such audited financial statements for the last three years, to
substantiate its rates, and accept that its proposed rates and other financial matters are subject
to scrutiny. Rate details are discussed below.

(i) Salary

This is the gross regular cash salary paid to the individual in the Consultant’s home office.
It shall not contain any premium for work away from headquarters or bonus (except where
these are included by law or government regulations).

(ii) Bonus

Bonuses are normally paid out of profits. Because the Procuring Entity does not wish to
make double payments for the same item, staff bonuses shall not normally be included in the
rates. Where the Consultant’s accounting system is such that the percentages of social costs
and overheads are based on total revenue, including bonuses, those percentages shall be
adjusted downward accordingly. Where national policy requires that thirteen (13) months’
pay be given for twelve (12) months’ work, the profit element need not be adjusted
downward. Any discussions on bonuses shall be supported by audited documentation, which
shall be treated as confidential.

(iii)  Social Costs

Social costs are the costs to the Consultant of staff’s non-monetary benefits. These items
include, inter alia, pension, medical and life insurance costs, and the cost of a staff member
being sick or on vacation. In this regard, the cost of leave for public holidays is not an
acceptable social cost nor is the cost of leave taken during the Contract if no additional staff
replacement has been provided. Additional leave taken at the end of the Contract in
accordance with the Consultant’s leave policy is acceptable as a social cost.

(iv)  Cost of Leave
The principles of calculating the cost of total days leave per annum as a percentage of basic

salary shall normally be as follows:

total days leave x 100
[365 -w - ph -V -5s]

It is important to note that leave can be considered a social cost only if the Procuring

Leave cost as percentage of salary! =

Entity is not charged for the leave taken.
v) Overheads

Overhead expenses are the firm’s business costs that are not directly related to the execution
of the project and shall not be reimbursed as separate items under the Contract. Typical items

1 Where w = weekends, ph = public holidays, v = vacation, and s = sick leave.
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Contract ID No.: 18CSIO15 —Consulting Services
Project Name: CLUSTER 2 - Consultancy Services for the Data Gathering, Surveys and Investigations for the Feasibility Study of the Proposed:
1) Palo — Pastrana - Sta. Fe Road and 2) San Juan — Nava - Tuburan Road, Southern Leyte

Contract Location: Along Palo - Pastrana - Sta. Fe Road, Leyte & Along San Juan — Nava - Tuburan Road, Southern Leyte
are home office costs (partner’s time, non-billable time, time of senior staff monitoring the
project, rent, support staff, research, staff training, marketing, etc.), the cost of staff not
currently employed on revenue-earning projects, and business promotion costs. During
negotiations, audited financial statements, certified as correct by an independent auditor and
supporting the last three years’ overheads, shall be available for discussion, together with
detailed lists of items making up the overheads and the percentage by which each relates to
basic salary. The Procuring Entity does not accept an add-on margin for social charges,
overhead expenses, etc., for staff who are not permanent employees of the firm. In such case,
the firm shall be entitled only to administrative costs and fee on the monthly payments
charged for subcontracted staff.

(vi)  Fee or Profit

The fee or profit shall be based on the sum of the salary, social costs, and overhead. If any
bonuses paid on a regular basis are listed, a corresponding reduction in the profit element
shall be expected. Fee or profit shall not be allowed on travel or other reimbursable expenses,
unless in the latter case an unusually large amount of procurement of equipment is required.
The Consultant shall note that payments shall be made against an agreed estimated payment
schedule as described in the draft form of the Contract.

(vii) Away from Headquarters Allowance or Premium

Some consultants pay allowances to staff working away from headquarters. Such allowances
are calculated as a percentage of salary and shall not draw overheads or profit. Sometimes,
by law, such allowances may draw social costs. In this case, the amount of this social cost
shall still be shown under social costs, with the net allowance shown separately. For
concerned staff, this allowance, where paid, shall cover home education, etc.; these and
similar items shall not be considered as reimbursable costs.

(viii) Subsistence Allowances

Subsistence allowances are not included in the rates, but are paid separately and in local
currency. No additional subsistence is payable for dependents — the subsistence rate shall
be the same for married and single team members.

UNDP standard rates for the particular country may be used as reference to determine
subsistence allowances.

2. Reimbursables

2.1 The financial negotiations shall further focus on such items as out-of-pocket expenses
and other reimbursables. These costs may include, but are not restricted to, cost of surveys,
equipment, office rent, supplies, international and local travel, computer rental, mobilization
and demobilization, insurance, and printing. These costs may be either fixed or reimbursable
in foreign or local currency.

3. Bank Guarantee
3.1 Payments to the Consultant, including payment of any advance based on cash flow
projections covered by a bank guarantee, shall be made according to an agreed estimated

schedule ensuring the firm regular payments in local and foreign currency, as long as the
services proceed as planned.
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