



RESOLUTION OF THE BIDS AND AWARDS COMMITTEE FOR DPWH – NEGROS OCCIDENTAL 5TH DISTRICT ENGINEERING OFFICE TO CANCEL CONTRACT ID NO. 25RRE010 – PROCUREMENT OF SUPPLY AND DELIVERY OF 1-SET THERMOPLASTIC KNEADING MACHINE MOUNTED ON A TRAILER WITH THERMOPLASTIC ROAD MARKING APPLICATOR (INCLUDING TRAINING AND DEMO) FOR USE IN THE REPAINTING OF FADED ROAD MARKINGS ALONG NATIONAL ROADS AND BRIDGES WITHIN THE AREA OF JURISDICTION OF DPWH - NEGROS OCCIDENTAL 5TH DEO, SAN CARLOS CITY, NEGROS OCCIDENTAL

BAC RESOLUTION No. G-01 s. 2025

WHEREAS, the DPWH – Negros Occidental 5th DEO advertised the Invitation to Bid for the above-stated Goods and Services Project and posted the same at the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of DPWH – Negros Occidental 5th DEO starting July 17, 2025;

WHEREAS, on July 29, 2025, the OIC, Maintenance Section (End User) requested the Procurement Unit to Cancel the procurement activity of the above-mentioned Goods and Services Project due to revision of technical specifications;

WHEREAS, the Bids and Awards Committee (BAC) taking into consideration the request of the End-User immediately convened and agreed to cancel the procurement activity of the Contract ID No. 25RRE010 – Procurement of supply and delivery of 1-set Thermoplastic Kneading Machine Mounted on a Trailer with Thermoplastic Road Marking Applicator (including Training and Demo) for use in the repainting of faded road markings along national roads and bridges within the area of jurisdiction of DPWH - Negros Occidental 5th DEO, San Carlos City, Negros Occidental;

WHEREAS, the BAC Resolution would also form an integral part of the contract to rectify the records of the Department and other concerned agencies relative to the above-mentioned contract;

NOW THEREFORE, be it **RESOLVED** as it hereby **RESOLVED**, for and in consideration of the foregoing premises, to recommend:

- a) To **Cancel the Bidding (Procurement)** of the above-mentioned contract; and
- b) To advertise anew the procurement of the above-mentioned contract once the revisions and evaluations are completed.

UNANIMOUSLY APPROVED this 30th day of July 2025, at San Carlos City, Negros Occidental


MICHAEL JAY O. MANAOAG
BAC Provisional Member


RUEL A. DELA TORRE
BAC Provisional Member

O.B.
VENGIE C. MORACA
BAC Regular Member


HAROLD MIGGUEL L. PUEY
BAC Vice Chairperson


PEDRITO R. BAUTISTA
BAC Chairperson

Approved:


JUAN ALFONSO E. JORBINA, SR.
OIC, Office of the District Engineer
Date: _____



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS & HIGHWAYS
**NEGROS OCCIDENTAL 5TH
DISTRICT ENGINEERING OFFICE**
San Carlos City, Negros Occidental



NOTICE OF CANCELLATION

This notice is issued that the following project is hereby **CANCELLED** due to revision of technical specifications in the interest of its advantage to the government:

1. Contract ID : 25RRE010
Contract Name : Procurement of supply and delivery of 1-set Thermoplastic Kneading Machine Mounted on a Trailer with Thermoplastic Road Marking Applicator (including Training and Demo) for use in the repainting of faded road markings along national roads and bridges within the area of jurisdiction of DPWH - Negros Occidental 5th DEO, San Carlos City, Negros Occidental
Contract Location : San Carlos City, Negros Occidental
ABC Amount : Php 2,300,000.00

For the guidance and information of all concerned.


PEDRITO R. BAUTISTA
BAC Chairperson

7