
COST ANALYSIS:

MECHANIZED HAULING 
DISTANCE (kms)

BY SEA HAULING 
DISTANCE

MANUAL HAULING 
DISTANCE (kms)

25.00 35.00 2.00

I. DIRECT COST 801,937.70            32,116.33                  123,551.56                220,838.47                

II. INDIRECT COST 21% of (I) 168,406.92            6,744.43                    25,945.83                  46,376.08                  

III. TAX 12% of (I+II) 116,441.35            4,663.29                    17,939.69                  32,065.75                  

IV.
TOTAL CONSTRUCTION COST 
(I+II+III)

1,086,785.97          43,524.05               167,437.08             299,280.29             

V. ENG'G OVERHEAD 3.5% of (IV) 38,037.51              1,523.34                    5,860.30                    10,474.81                  

VI. TOTAL PROJECT COST (IV+V) 1,124,823.48       45,047.39                  173,297.38                309,755.10                

% of TOTAL PROJECT COST 3.87% 14.89% 26.61%

DERIVED UNIT % MULTIPLIER 0.15% 0.43% 13.30%

SUMMARY :

A Hauling cost by LAND = (Standard AAE)  x  (DERIVED UNIT% MULTIPLIER)  x  (LAND  DISTANCE)

B Hauling cost by SEA = (Standard AAE)  x  (DERIVED UNIT% MULTIPLIER)  x  (SEA  DISTANCE)

C MANUAL Hauling Cost = (Standard AAE)  x  (DERIVED UNIT% MULTIPLIER)  x  (WALKING  DISTANCE

THEREFORE:

TOTAL PROJECT COST with HAULING    =    Std. AAE    +    A    +    B    +   C

AMOUNT          
(as per POW)

STANDARD 1CL 7m x 7m  AAE (cost 
estimate)
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