
COST ANALYSIS:

MECHANIZED HAULING 
DISTANCE (kms)

BY SEA HAULING 
DISTANCE

MANUAL HAULING 
DISTANCE (kms)

25.00 35.00 2.00

I. DIRECT COST 1,354,025.89          55,479.94                  224,609.28                364,784.37                

II. INDIRECT COST 21% of (I) 284,345.44            11,650.79                  47,167.95                  76,604.72                  

III. TAX 12% of (I+II) 196,604.56            8,055.69                    32,613.27                  52,966.69                  

IV.
TOTAL CONSTRUCTION COST 
(I+II+III)

1,834,975.89          75,186.42               304,390.50             494,355.77             

V. ENG'G OVERHEAD 3.5% of (IV) 64,224.16              2,631.52                    10,653.67                  17,302.45                  

VI. TOTAL PROJECT COST (IV+V) 1,899,200.04       77,817.94                  315,044.16                511,658.23                

% of TOTAL PROJECT COST 3.96% 16.03% 26.03%

DERIVED UNIT % MULTIPLIER 0.16% 0.46% 13.01%

SUMMARY :

A Hauling cost by LAND = (Standard AAE)  x  (DERIVED UNIT% MULTIPLIER)  x  (LAND  DISTANCE)

B Hauling cost by SEA = (Standard AAE)  x  (DERIVED UNIT% MULTIPLIER)  x  (SEA  DISTANCE)

C MANUAL Hauling Cost = (Standard AAE)  x  (DERIVED UNIT% MULTIPLIER)  x  (WALKING  DISTANCE

THEREFORE:

TOTAL PROJECT COST with HAULING    =    Std. AAE    +    A    +    B    +   C

AMOUNT          
(as per POW)

STANDARD 1CL 7m x 7m  AAE (cost 
estimate)
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