

0046	Construction of Satellite Materials Laboratory Building, Samar 2nd District Engineering Office, Catbalogan City, Samar, Samar	Samar 2nd DEO	yes	Competitive Bidding	12/5/2019	12/27/2019			GAA 2020	₱7,299,945.00			Cancelled
0047	Construction of Level III Water Supply System, Hinabangan, Samar	Samar 2nd DEO	yes	Competitive Bidding	12/5/2019	12/27/2019			GAA 2020	₱14,699,985.00			Cancelled
0048	Construction of Multi-Purpose Building(Phase 1) Brgy. San Pablo, Catbalogan City, Samar	Samar 2nd DEO	yes	Competitive Bidding	12/5/2019	12/27/2019			GAA 2020	₱979,990.00			Cancelled
0049	Construction of Multi-Purpose Building(Phase 1) Brgy. Old San Agustin, Basey, Samar	Samar 2nd DEO	yes	Competitive Bidding	12/5/2019	12/27/2019			GAA 2020	₱2,449,997.50			Cancelled
0050	Construction of Multi-Purpose Building(Phase 1) Brgy. San Vicente, Catbalogan, Samar	Samar 2nd DEO	yes	Competitive Bidding	12/5/2019	12/27/2019			GAA 2020	₱2,449,997.50		₱2,404,427.50	Construction of Multi-Purpose
0051	Construction of Multi-Purpose Building(Phase 1) Brgy. Sugod, Daram, Samar	Samar 2nd DEO	yes	Competitive Bidding	12/5/2019	12/27/2019			GAA 2020	₱2,449,997.50		₱2,403,447.00	Construction of Multi-Purpose
0052	Construction of Multi-Purpose Building(Phase 1) Brgy. Buray, Paranas, Samar	Samar 2nd DEO	yes	Competitive Bidding	12/5/2019	12/27/2019			GAA 2020	₱2,449,997.50			Cancelled