

DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol


Contract ID : 16HB0096
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Jct. Dat-an, Carmen-Sierra Bullones-Pilar-Alicia Road, Province Bohol Section 1: K0062+275 (K0061+275) - K0062+085;
Section 2: K0062+113 - K0063+820; Section 3: K0068+423 - K0069+500


ABSTRACT OF BIDS AS READ


Sheet No. : _____


Approved Budget for the Contract : Php 28,547,100.00


| | | Participating Bidders | | | |
|---------------------------|---|--------------------------|--------------------------|---------------------------|--------------------------|
| | | N.N. YU CONST. INC. | YS CONST. | MUSTA CONST. & DEV. CORP. | LABB CONST. |
| Total Amount of Bids | P | 27,910,600.00 | 28,097,870.74 | 26,548,168.00 | 28,532,540.90 |
| Form of Bid Security | P | Bid Security Declaration | Bid Security Declaration | Bid Security Declaration | Bid Security Declaration |
| Bank/Company | | - | - | - | - |
| Validity Period | | - | - | - | - |
| Bid Security Amount | P | - | - | - | - |
| Required Bid Security | P | - | - | - | - |
| Sufficient / Insufficient | | | | | |
| Remarks | | Complying | Complying | Complying | Complying |


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Officer V
BAC Member


BELAZAR B. ASENSIO JR.
Engineer III
BAC Member



TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA

DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol

Contract ID : 16HB0096
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Jct. Dat-an, Carmen-Sierra Bullones-Pilar-Alicia Road, Province Bohol Section 1: K0062+275 (K0061+275) - K0062+085;
Section 2: K0062+113 - K0063+820; Section 3: K0068+423 - K0069+500


ABSTRACT OF BIDS AS READ


Sheet No. : _____

Approved Budget for the Contract : Php 28,547,100.00


| | | Participating Bidders | | | |
|---------------------------|---|--------------------------|--------------------------|--|--|
| | | CCM CONST. | AL CHRIS CONST. | | |
| Total Amount of Bids | P | 28,480,985.00 | 28,137,480.00 | | |
| Form of Bid Security | P | Bid Securing Declaration | Bid Securing Declaration | | |
| Bank/Company | | - | - | | |
| Validity Period | | - | - | | |
| Bid Security Amount | P | - | - | | |
| Required Bid Security | P | - | - | | |
| Sufficient / Insufficient | | | | | |
| Remarks | | Complying | Complying | | |


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Officer V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member


TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA


DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol


Contract ID : 16HB0096
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Jct. Dat-an, Carmen-Sierra Bullones-Pilar-Alicia Road, Province Bohol Section 1: K0062+275 (K0061+275) - K0062+085;
Section 2: K0062+113 - K0063+820; Section 3: K0068+423 - K0069+500


ABSTRACT OF BIDS AS READ


Approved Budget for the Contract : Php 28,547,100.00


| | | Participating Bidders | | | |
|---------------------------|---|-----------------------|-----------------|---------------------------|-------------------|
| | | U.P. YU CONSTRUCTION | YS CONSTRUCTION | MUNA CONST. & DEVT. CORP. | LABS CONSTRUCTION |
| Total Amount of Bids | P | 27,910,600.00 | 28,097,870.74 | 26,548,168.00 | 28,532,540.90 |
| Form of Bid Security | P | | | | |
| Bank/Company | | | | | |
| Validity Period | | | | | |
| Bid Security Amount | P | | | | |
| Required Bid Security | P | | | | |
| Sufficient / Insufficient | | | | | |
| Remarks | | complying | complying | complying | complying |


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member



TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZ E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA


DPWH-Bohol 3rd District Engineering Office
 Guindulman, Bohol


Contract ID : 16HB0096
 Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
 Location of the Contract : Jct. Dat-an, Carmen-Sierra Bullones-Pilar-Alicia Road, Province Bohol Section 1: K0062+275 (K0061+275) - K0062+085;
 Section 2: K0062+113 - K0063+820; Section 3: K0068+423 - K0069+500


ABSTRACT OF BIDS AS READ

Approved Budget for the Contract : Php 28,547,100.00


| | | Participating Bidders | | | |
|---------------------------|---|-----------------------|-----------------------|--|--|
| | | CCM CONSTRUCTION | ALCHILIS CONSTRUCTION | | |
| Total Amount of Bids | P | 28,480,980.00 | 28,137,480.00 | | |
| Form of Bid Security | P | | | | |
| Bank/Company | | | | | |
| Validity Period | | | | | |
| Bid Security Amount | P | | | | |
| Required Bid Security | P | | | | |
| Sufficient / Insufficient | | | | | |
| Remarks | | complying | complying | | |


FRANCISCO A. AMORA
 Engineer II
 BAC Member


LILIAN C. ABUZO
 Administrative Office V
 BAC Member


BALTAZAR B. ASENSI JR.
 Engineer III
 BAC Member

TEOTIMO C. BAGHUCAN
 Engineer III
 BAC Vice Chairman


CECILIA B. BERNIDO
 Engineer III
 BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
 CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
 PICE Representative

PROCESS - Bohol, Inc.

COA

DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol


Contract ID : 16HB0096
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Jct. Dat-an, Carmen-Sierra Bullones-Pilar-Alicia Road, Province Bohol Section 1: K0062+275 (K0061+275) - K0062+085;
Section 2: K0062+113 - K0063+820; Section 3: K0068+423 - K0069+500


ABSTRACT OF BIDS AS READ

Approved Budget for the Contract : Php 28,547,100.00

Sheet No. : _____


| | | Participating Bidders | | | |
|---------------------------|---|----------------------------|--------------------------|-----------------------------|--------------------------|
| | | N.N. YU construction, Inc. | XS Construction | Micra Const. & Dev't. Corp. | LADB Construction |
| Total Amount of Bids | P | 27,910,600.00 | 28,097,770.00 | 26,548,108.00 | 28,572,540.00 |
| Form of Bid Security | P | Bid Security Declaration | Bid Security Declaration | Bid Security Declaration | Bid Security Declaration |
| Bank/Company | | | | | |
| Validity Period | | | | | |
| Bid Security Amount | P | | | | |
| Required Bid Security | P | | | | |
| Sufficient / Insufficient | | | | | |
| Remarks | | Complying | Complying | Complying | Complying |


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member


TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA B. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA

DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol


Contract ID : 16HB0096
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Jct. Dat-an,Carmen-Sierra Bullones-Pilar-Alicia Road, Province Bohol Section1: K0062+275 (K0061+275) - K0062+085;
Section 2:K0062+113 - K0063+820; Section 3:K0068+423 - K0069+500


ABSTRACT OF BIDS AS READ


Approved Budget for the Contract : Php 28,547,100.00

Sheet No. : _____


| | | Participating Bidders | | | |
|---------------------------|---|--------------------------|--------------------------|--|--|
| Total Amount of Bids | P | al Chris Construction | CCM Construction | | |
| | | 28,177,480.00 | 28,480,985.00 | | |
| Form of Bid Security | P | Bid Security Declaration | Bid Security Declaration | | |
| Bank/Company | | | | | |
| Validity Period | | | | | |
| Bid Security Amount | P | | | | |
| Required Bid Security | P | | | | |
| Sufficient / Insufficient | | | | | |
| Remarks | | completing | completing | | |


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member


TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZ E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA

DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol


Contract ID : 16HB0096
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Jct. Dat-an, Carmen-Sierra Bullones-Pilar-Alicia Road, Province Bohol Section 1: K0062+275 (K0061+275) - K0062+085;
Section 2: K0062+113 - K0063+820; Section 3: K0068+423 - K0069+500


ABSTRACT OF BIDS AS READ


Sheet No. : _____


Approved Budget for the Contract : Php 28,547,100.00


| | | Participating Bidders | | | |
|---------------------------|---|--------------------------|--------------------------|---------------------------|--------------------------|
| | | NN Yu Const. Inc. | YS Const. | Muana Const. & Dev. Corp. | Labbe Const. |
| Total Amount of Bids | P | 27,910,600.00 | 28,097,870.74 | 26,548,168.00 | 28,532,540.90 |
| Form of Bid Security | P | Bid Securing Declaration | Bid Securing Declaration | Bid Securing Declaration | Bid Securing Declaration |
| Bank/Company | | | | | |
| Validity Period | | | | | |
| Bid Security Amount | P | | | | |
| Required Bid Security | P | | | | |
| Sufficient / Insufficient | | | | | |
| Remarks | | Complying | Complying | Complying | Complying |


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member



TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA

DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol


Contract ID : 16HB0096
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Jct. Dat-an, Carmen-Sierra Bullones-Pilar-Alicia Road, Province Bohol Section 1: K0062+275 (K0061+275) - K0062+085;
Section 2: K0062+113 - K0063+820; Section 3: K0068+423 - K0069+500


ABSTRACT OF BIDS AS READ


Approved Budget for the Contract : Php 28,547,100.00

Sheet No. : _____


| | | Participating Bidders | | | |
|---------------------------|---|--------------------------|--------------------------|--|--|
| | | CCM Const. | Al Chris Const. | | |
| Total Amount of Bids | P | 28,480,985.00 | 28,137,480.00 | | |
| Form of Bid Security | P | Bid Securing Declaration | Bid Securing Declaration | | |
| Bank/Company | | | | | |
| Validity Period | | | | | |
| Bid Security Amount | P | | | | |
| Required Bid Security | P | | | | |
| Sufficient / Insufficient | | | | | |
| Remarks | | Complying | Complying | | |


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member


TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA


DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol


Contract ID : 16HB0096
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Jct. Dat-an, Carmen-Sierra Bullones-Pilar-Alicia Road, Province Bohol Section 1: K0062+275 (K0061+275) - K0062+085;
Section 2: K0062+113 - K0063+820; Section 3: K0068+423 - K0069+500

ABSTRACT OF BIDS AS READ

Approved Budget for the Contract : Php 28,547,100.00

| | | Participating Bidders | | | |
|---------------------------|---|-----------------------|---------------------------|--------------------------|---------------|
| | | N.N. YU const. | ABEL YS const. | MUATA const & Dev. Corp. | LABB const. |
| Total Amount of Bids | P | 27,910,600.00 | 28,097,870.74 | 26,548,168.00 | 28,532,540.90 |
| Form of Bid Security | P | B.S.D. | B.S.D. | B.S.D. | B.S.D. |
| Bank/Company | | | | | |
| Validity Period | | | | | |
| Bid Security Amount | P | | | | |
| Required Bid Security | P | | | | |
| Sufficient / Insufficient | | | | | |
| Remarks | | Complying | Complying | Complying | Complying |


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BALTAZAR B. AGENSI JR.
Engineer III
BAC Member

TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA B. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA


DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol


Contract ID : 16HB0096
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Jct. Dat-an, Carmen-Sierra Bullones-Pilar-Alicia Road, Province Bohol Section 1: K0062+275 (K0061+275) - K0062+085;
Section 2: K0062+113 - K0063+820; Section 3: K0068+423 - K0069+500


ABSTRACT OF BIDS AS READ

Approved Budget for the Contract : Php 28,547,100.00


| | | Participating Bidders | | | |
|---------------------------|---|----------------------------|---------------------------------|---|---|
| Total Amount of Bids | P | CCM COST. 28,480,985.00 | AL CHMS. COST. 28,137,480.00 | - | - |
| Form of Bid Security | P | B.S.D | B.S.D. | | |
| Bank/Company | | | | | |
| Validity Period | | | | | |
| Bid Security Amount | P | | | | |
| Required Bid Security | P | | | | |
| Sufficient / Insufficient | | | | | |
| Remarks | | Complying | Complying | | |


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member


TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA