


DPWH-Bohol 3rd District Engineering Office
 Guindulman, Bohol


Contract ID : 16HB0097
 Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
 Location of the Contract : Loay Interior Road, Section 1:K0199+660 - K0200+773; Section 2:K0197+509 - K0199+000; Section 3:K0173+474 - K0174+275; Section 4:K0157+000 - K0157+879; Section 5:K0191+011 - K0191+527


ABSTRACT OF BIDS AS READ


Approved Budget for the Contract : Php 48,403,000.00


		Participating Bidders			
		NN JV Construction	XS Construction		
Total Amount of Bids	P	25,992,950.00	47,647,570.80		
Form of Bid Security	P	Bid Security Declaration	Bid Security Declaration		
Bank/Company					
Validity Period					
Bid Security Amount	P				
Required Bid Security	P				
Sufficient / Insufficient					
Remarks		Complying	Complying		


FRANCISCO A. AMORA
 Engineer II
 BAC Member



LILIAN C. ABUZO
 Administrative Office V
 BAC Member


BALTAZAR B. ASENSI JR.
 Engineer III
 BAC Member


TEOTIMO C. BAGHUCAN
 Engineer III
 BAC Vice Chairman


CECILIA B. BERNIDO
 Engineer III
 BAC Chairman

WITNESS TO THE OPENING OF BIDS :


VIRGILIO A. CASTRO
 CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
 PICE Representative

PROCESS - Bohol, Inc.

COA


DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol


Contract ID : 16HB0097
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Loay Interior Road, Section 1: K0199+660 - K0200+773; Section 2: K0197+509 - K0199+000; Section 3: K0173+474 - K0174+275; Section 4: K0157+000 - K0157+879; Section 5: K0191+011 - K0191+527


ABSTRACT OF BIDS AS READ

Approved Budget for the Contract : Php 48,403,000.00


		Participating Bidders			
Total Amount of Bids	P				
Form of Bid Security	P				
Bank/Company					
Validity Period					
Bid Security Amount	P				
Required Bid Security	P				
Sufficient / Insufficient					
Remarks					


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member

TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA


DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol


Contract ID : 16HB0097
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Loay Interior Road, Section 1:K0199+660 - K0200+773; Section 2:K0197+509 - K0199+000; Section 3:K0173+474 - K0174+275; Section 4:K0157+000 - K0157+879; Section 5:K0191+011 - K0191+527


ABSTRACT OF BIDS AS READ

Approved Budget for the Contract : Php 48,403,000.00


		Participating Bidders	
		NNY Const. Inc.	YS. Const.
Total Amount of Bids	P	45,982,850.00	47,647,576.80
Form of Bid Security	P	Bid Security Declaration	Bid Security Declaration
Bank/Company			
Validity Period			
Bid Security Amount	P		
Required Bid Security	P		
Sufficient / Insufficient			
Remarks		Complying	Complying


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member


TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA


DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol


Contract ID : 16HB0097
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Loay Interior Road, Section 1:K0199+660 - K0200+773; Section 2:K0197+509 - K0199+000; Section 3:K0173+474 - K0174+275; Section 4:K0157+000 - K0157+879; Section 5:K0191+011 - K0191+527

ABSTRACT OF BIDS AS READ

Approved Budget for the Contract : Php 48,403,000.00

		Participating Bidders			
Total Amount of Bids	P				
Form of Bid Security	P				
Bank/Company					
Validity Period					
Bid Security Amount	P				
Required Bid Security	P				
Sufficient / Insufficient					
Remarks					


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member


TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA

DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol

Contract ID : 16HB0097
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Loay Interior Road, Section 1:K0199+660 - K0200+773; Section 2:K0197+509 - K0199+000; Section 3:K0173+474 - K0174+275; Section 4:K0157+000 - K0157+879; Section 5:K0191+011 - K0191+527

ABSTRACT OF BIDS AS READ

Approved Budget for the Contract : Php 48,403,000.00

		Participating Bidders			
		N.N. YU CONST. INC.	Y.S. CONST.		
Total Amount of Bids	P	45,982,850.00	47,647,576.80		
Form of Bid Security	P	B.S.D.	B.S.D.		
Bank/Company					
Validity Period					
Bid Security Amount	P				
Required Bid Security	P				
Sufficient / Insufficient					
Remarks		Complying	Complying		


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member

TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA


DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol

Contract ID : 16HB0097
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Loay Interior Road, Section 1:K0199+660 - K0200+773; Section 2:K0197+509 - K0199+000; Section 3:K0173+474 - K0174+275; Section 4:K0157+000 - K0157+879; Section 5:K0191+011 - K0191+527


ABSTRACT OF BIDS AS READ

Approved Budget for the Contract : Php 48,403,000.00


		Participating Bidders			
		N.H. YU CONGT. INC.	YB CONGT.		
Total Amount of Bids	P	45,982,850.00	47,647,576.00		
Form of Bid Security	P	Bid Security Declaration	Bid Security Declaration		
Bank/Company		-	-		
Validity Period		-	-		
Bid Security Amount	P	-	-		
Required Bid Security	P	-	-		
Sufficient / Insufficient					
Remarks		Complying	Complying		


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Officer V
BAC Member


BALTAZAR B. ASENSI JR.
Engineer III
BAC Member


TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRGILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZ E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA

DPWH-Bohol 3rd District Engineering Office
Guindulman, Bohol

Contract ID : 16HB0097
Contract Name : Network Development-Off-Carriageway Improvement Including Drainage
Location of the Contract : Loay Interior Road, Section 1:K0199+660 - K0200+773; Section 2:K0197+509 - K0199+000; Section 3:K0173+474 - K0174+275; Section 4:K0157+000 - K0157+879; Section 5:K0191+011 - K0191+527


ABSTRACT OF BIDS AS READ


Approved Budget for the Contract : Php 48,403,000.00

		Participating Bidders		
		N.N.YU CONSTRUCTION INC.	Y.S. CONSTRUCTION	
Total Amount of Bids	P	45,982,850.00	47,647,576.80	
Form of Bid Security	P			
Bank/Company				
Validity Period				
Bid Security Amount	P			
Required Bid Security	P			
Sufficient / Insufficient				
Remarks		complying	complying	


FRANCISCO A. AMORA
Engineer II
BAC Member


LILIAN C. ABUZO
Administrative Office V
BAC Member


BASILIO B. AGENSI JR.
Engineer III
BAC Member



TEOTIMO C. BAGHUCAN
Engineer III
BAC Vice Chairman


CECILIA B. BERNIDO
Engineer III
BAC Chairman

WITNESS TO THE OPENING OF BIDS :

VIRILIO A. CASTRO
CCW Representative

BCCI Representative


Engr. CRUZA E. BAGATOLON
PICE Representative

PROCESS - Bohol, Inc.

COA