

Department of Public Works and Highways

Contract ID: **16I00086**

Contract Name: Construction of Storm Surge Protection: Heightened Road and Tide Embankment, Section 4.6 (Sta. 5+960 – Sta. 6+607.75) Brgy. Baras & Salvacion, Palo, Leyte

Location of the Contract: Palo, Leyte

REGIONAL OFFICE VIII








Baras, Palo, Leyte

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: December 5, 2016

Approved Budget for the Contract : **P 159,121,374.58**
 Date and Time of Opening of Bids : **December 1, 2016 (1:30 P.M)**
 Place of Opening of Bids : **DPWH RO 8 BAC Office**

		<u>PREMIUM MEGASTRUCTURES INC.</u>	<u>E.M. CUERPO, INC. / LADY OF ASSUMPTION ENT. (J.V.)</u>	<u>B.M. MARKETING</u>
Total Amount of Bid as Read	P	152,279,150.58 / 148,776,730.12 (Discounted 2.30%)	155,936,563.61	156,336,881.65
Total Amount of Bid as Calculated	P	152,279,150.58 / 148,776,730.12	155,936,563.61	156,336,881.65
Form of Bid Security		Bid Securing Declaration	Bid Securing Declaration	Bid Securing Declaration
Bank / Company		-	-	-
Number		-	-	-
Validity Period		-	-	-
Bid Security Amount		-	-	-
Required Bid Security Amount	P	-	-	-
Sufficient / Insufficient		-	-	-
Remarks		Passed	Passed	Passed

 VIRGILIO C. EDUARTE OIC-Assistant Director BAC Chairman	 ANGELITA G. OPINA OIC – Chief, PDD BAC Vice-Chairman	 VIRGINIA L. TALDE Chief, Administrative Division Regular Member, BAC	 BRINELDA B. MENDOZA Chief, QAH Division Regular Member, BAC	 ROMY M. GUMBAN, SR. Chief, Equip't. Mgt. Division Regular Member, BAC	 EULOGIO L. LABOGA Chief, Legal Staff Provisional Member, BAC (For All Types of Project Procurement)	 SERAFIN S. LAGO, JR. Road Heightening and Tide Embankment Project Office (Implementing Office-End User)
---	---	--	--	--	---	---

 MARINA A. BAUTISTA Engineer IV (Head, BAC-TWG)	 AURORA M. LAGO Engineer IV (Asst. Head, BAC-TWG)	 LINO L. CASEÑAS Engineer IV (Member, BAC-TWG)
 ANTONIO D. LUCERO Engineer III (Member, BAC-TWG)	 RENE D. GARDIOLA Sr. Bookkeeper (Member, BAC-TWG)	 MA. ROWENA P. PURIFICACION Engineer III (Member, BAC-TWG)

Department of Public Works and Highways

Contract ID: **16I00086**

Contract Name: Construction of Storm Surge Protection: Heightened Road and Tide Embankment, Section 4.6 (Sta. 5+960 – Sta. 6+607.75) Brgy. Baras & Salvacion, Palo, Leyte

Location of the Contract: Palo, Leyte

REGIONAL OFFICE VIII








Baras, Palo, Leyte






ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: **December 5, 2016**

Approved Budget for the Contract : **₱ 159,121,374.58**
 Date and Time of Opening of Bids : **December 1, 2016 (1:30 P.M)**
 Place of Opening of Bids : **DPWH RO 8 BAC Office**

		<u>SUNWEST CONSTRUCTION & DEV'T. CORP.</u>	_____
Total Amount of Bid as Read	₱	156,733,184.15	
Total Amount of Bid as Calculated	₱	Bid is not responsive due to:	
Form of Bid Security		Item B. 9 exceeded the maximum unit cost of 1% of Total Estimated direct cost for Civil Works Item per D.O 197 S 2016.	
Bank / Company			
Number			
Validity Period			
Bid Security Amount			
Required Bid Security Amount	₱		
Sufficient / Insufficient			
Remarks		FAILED	

 VIRGILIO C. EDUARTE OIC-Assistant Director BAC Chairman	 ANGELITA G. OPINA OIC – Chief, PDD BAC Vice-Chairman	 VIRGINIA L. TALDE Chief, Administrative Division Regular Member, BAC	 BRINELDA B. MENDOZA Chief, QAH Division Regular Member, BAC	 ROMY M. GUMBAN, SR. Chief, Equip't. Mgt. Division Regular Member, BAC	 EULOGIO L. LABOGA Chief, Legal Staff Provisional Member, BAC (For All Types of Project Procurement)	 SERAFIN S. LAGO, JR. Road Heightening and Tide Embankment Project Office (Implementing Office-End User)
--	--	--	---	---	--	--

 MARINA A. BAUTISTA Engineer IV (Head, BAC-TWG)	 AURORA M. LAGO Engineer IV (Asst. Head, BAC-TWG)	 LINO L. CASEÑAS Engineer IV (Member, BAC-TWG)
 ANTONIO D. LUCERO Engineer III (Member, BAC-TWG)	 RENE D. GARDIOLA Sr. Bookkeeper (Member, BAC-TWG)	 MA. ROWENA P. PURIFICACION Engineer III (Member, BAC-TWG)

Department of Public Works and Highways

Contract ID: **16I00086**

Contract Name: Construction of Storm Surge Protection: Heightened Road and Tide Embankment, Section 4.6 (Sta. 5+960 – Sta. 6+607.75) Brgy. Baras & Salvacion, Palo, Leyte

Location of the Contract: **Palo, Leyte**

REGIONAL OFFICE VIII

Baras, Palo, Leyte

ABSTRACT OF BIDS AS CALCULATED (AFTER THE EVALUATION OF BIDS)

Date Prepared: **December 22, 2016**

Approved Budget for the Contract : **₱ 159,121,374.58**
 Date and Time of Opening of Bids : **December 21, 2016 (2:00 P.M.)** (Per Granted MR with Res.No 16-MR-026A dated 12/12/2016)
 Place of Opening of Bids : **DPWH RO 8 BAC Office**

		<u>WTG CONSTRUCTION & DEV'T. CORP.</u>	
Total Amount of Bid as Read	₱	149,330,580.00	
Total Amount of Bid as Calculated	₱	Bid is not responsive due to:	
Form of Bid Security		1. Item B.9 non – compliance to D.O. 197 S, 2016. Mob/Demob shall not be subjected to Contractor's profit.	
Bank / Company			
Number			
Validity Period		2. Item B.14 non – compliance to D.O 197 S, 2016. Non – Civil Work	
Bid Security Amount		Items shall not be subjected to OCM mark – up.	
Required Bid Security Amount	₱		
Sufficient / Insufficient			
Remarks			

VIRGILIO C. EDUARTE
 OIC-Assistant Director
 BAC Chairman

ANGELITAG. OPINA
 OIC – Chief, PDD
 BAC Vice-Chairman

VIRGINIA L. TALDE
 Chief, Administrative Division
 Regular Member, BAC

BRINELDA B. MENDOZA
 Chief, QAH Division
 Regular Member, BAC

ROMY M. GUMBAN, SR.
 Chief, Equip't. Mgt. Division
 Regular Member, BAC

EULOGIO L. LABOGA
 Chief, Legal Staff
 Provisional Member, BAC
 (For All Types of Project Procurement)

SERAFIN S. LAGO, JR.
 Road Heightening and Tide
 Embankment Project Office
 (Implementing Office-End User)

MARINA A. BAUTISTA
 Engineer IV
 (Head, BAC-TWG)

AURORA M. LAGO
 Engineer IV
 (Asst. Head, BAC-TWG)

LINO L. CASEÑAS
 Engineer IV
 (Member, BAC-TWG)

ANTONIO D. LUCERO
 Engineer III
 (Member, BAC-TWG)

RENE D. GARDIOLA
 Sr. Bookkeeper
 (Member, BAC-TWG)

MA. ROWENA P. PURIFICACION
 Engineer III
 (Member, BAC-TWG)